ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05

PAGE : 002 -1
VENDOR RANKING

CALL ORDER : 002 CONTRACT ID : 20050114002 COUNTIES : CULLMAN
LETTING DATE : 01/14/05 10:00 AM DIVISION : 03
CONTRACT TIME : 100 Calendar Days
CONTRACT DESCRIPTION : PROJECT (S) : IM-I065(338)

for constructing the Interchange Lighting on I-65 at S.R.#69
(Exit 299) south of Cullman.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 03078 CRIMSON ELECTRIC COMPANY, INC. $ 523,123.40 100.0000%
2 20003 TEMPLE ELECTRIC COMPANY, INC. $ 543,280.00 103.8531%
3 19060 STONE ELECTRIC COMPANY, INC. $ 598,000.00 114.3134%
4 19083 STONE & SONS ELECTRICAL CONTRACTORS, INC. S 650,588.50 124.3662%
5 19055 SHOALS ELECTRIC COMPANY, INC. $ 677,049.00 129.4243%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 002 -2
TABULATION OF BIDS
CALL ORDER 002 CONTRACT ID 20050114002 COUNTIES CULLMAN
LETTING DATE 01/14/05 10:00 AM DIVISION 03
| ( 1 ) 03078 | ( 2 ) 20003 | ( 3 ) 19060
| CRIMSON ELECTRIC COMPANY, I |TEMPLE ELECTRIC COMPANY, IN |STONE ELECTRIC COMPANY, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 600A000 LUMP | 30370.00000 30370.00] 30000.00000 30000.00| 5000.00000 5000.00
Mobilization | | |
0020 740B00O 998.000 SQFT| 13.30000 13273.40] 10.00000 9980.00] 18.04000 18003.92
Construction Signs | | |
0030 740D000 100.000 EACH| 7.00000 700.00] 75.00000 7500.00 | 126.32000 12632.00
Channelizing Drums | | |
0040 740E000 50.000 EACH] 12.00000 600.00| 25.00000 1250.00]| 30.59000 1529.50
Cones (36 Inches High) | | |
0050 740M001 50.000 EACH]| 8.00000 400.00] 1.00000 50.00| 13.82000 691.00
Ballast For Cone | | |
0060 741CO010 1.000 EACH]| 5480.00000 5480.00 | 4500.00000 4500.00| 5506.02000 5506.02
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
0070 7502200 AAl LUMP | | | 554637.56000 554637.56
Roadway Lighting System (Alternate 1) | | |
0080 7507201 AA2 LUMP| 472300.00000 472300.00| 490000.00000 490000.00]
Roadawy Lighting System (Alternate 2) | |
0090 7502202 AA3 LUMP | | |
Roadway Lighting System (Alternate 3) | | |
SECTION TOTALS | $ 523,123.40] S 543,280.00] S 598,000.00
—————————————————————————————————————————— B i i e e it L L L e
CONTRACT TOTALS | $ 523,123.40] S 543,280.00] S 598,000.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 002 -3
TABULATION OF BIDS
CALL ORDER 002 CONTRACT ID 20050114002 COUNTIES CULLMAN
LETTING DATE 01/14/05 10:00 AM DIVISION 03
| ( 4 ) 19083 | ( 5 ) 19055 | ( )
| STONE & SONS ELECTRICAL CON |SHOALS ELECTRIC COMPANY, IN |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 600A000 LUMP | 75000.00000 75000.00] 75000.00000 75000.00|
Mobilization | | |
0020 740B00O 998.000 SQFT| 12.00000 11976.00] 13.00000 12974.00]
Construction Signs | | |
0030 740D000 100.000 EACH| 86.00000 8600.00| 80.00000 8000.00|
Channelizing Drums | | |
0040 740E000 50.000 EACH] 26.25000 1312.50] 13.00000 650.00|
Cones (36 Inches High) | | |
0050 740M001 50.000 EACH]| 12.00000 600.00| 8.50000 425.00|
Ballast For Cone | | |
0060 741CO010 1.000 EACH]| 6100.00000 6100.00| 5000.00000 5000.00|
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
0070 7502200 AAl LUMP | | |
Roadway Lighting System (Alternate 1) | | |
0080 7507201 AA2 LUMP| 547000.00000 547000.00| 575000.00000 575000.00]
Roadawy Lighting System (Alternate 2) | |
0090 7502202 AA3 LUMP | | |
Roadway Lighting System (Alternate 3) | | |
SECTION TOTALS | $ 650,588.50] S 677,049.00]| S 0.00
—————————————————————————————————————————— B i i e e it L L L e
CONTRACT TOTALS | $ 650,588.50] S 677,049.00]| S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05

PAGE : 003 -1
VENDOR RANKING

CALL ORDER : 003 CONTRACT ID : 20050114003 COUNTIES MOBILE
LETTING DATE : 01/14/05 10:00 AM DIVISION : 09
CONTRACT TIME : 160 Calendar Days

CONTRACT DESCRIPTION

for constructing the Median Cable Guiderail Installation on
I-65 from S.R.#158 (Industrial Parkway) west of Saraland to
C.R.#41 (Celeste Road). Length 2.173 mi.

PROJECT (S) : STPHSF-I065(346)

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 23011 HOSEA O. WEAVER & SONS, INC. $ 822,153.33 100.0000%
2 08017 H & L CONSTRUCTION, INC. $ 930,747.23 113.2085%
3 23056 JOHN G. WALTON CONSTRUCTION COMPANY, INC. S 1,043,250.16 126.8924%



Steel Beam Guardrail Class A, Type 2
Relocated

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 003 -2
TABULATION OF BIDS
CALL ORDER 003 CONTRACT 1ID 20050114003 COUNTIES MOBILE
LETTING DATE 01/14/05 10:00 AM DIVISION 09
| ( 1 ) 23011 | ( 2 ) 08017 | ( 3 ) 23056
|HOSEA O. WEAVER & SONS, INC |H & L CONSTRUCTION, INC. |JOHN G. WALTON CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 206C002 678.000 SQYD| 7.61000 5159.58| 4.57000 3098.46] 16.45000 11153.10
Removing Concrete Slope Paving | \ |
0020 206D00O 40.000 LF | 15.79000 631.60] 29.14000 1165.60] 22.09000 883.60
Removing Pipe | \ |
0030 206D001 315.000 LF | 3.00000 945.00 | 2.50000 787.50] 3.45000 1086.75
Removing Guardrail | \ |
0040 206E001 16.000 EACH| 220.77000 3532.32] 275.92000 4414.72] 402.91000 6446.56
Removing Inlets | \ |
0050 206E008 9.000 EACH] 200.00000 1800.00] 250.00000 2250.00] 230.00000 2070.00
Removing Guardrail End Anchor (All Type | \ |
0060 210A000 8290.000 CUYD| 5.42000 44931.80| 6.84000 56703.60 | 11.44000 94837.60
Unclassified Excavation | \ |
0070 210D012 13873.000 CUYD]| 13.75000 190753.75] 15.50000 215031.50] 15.61000 216557.53
Borrow Excavation (A-2-4(0) Or A-4(0) | | |
0080 530A100 40.000 LF | 39.40000 1576.00| 49.44000 1977.60] 57.10000 2284.00
15" Roadway Pipe (Class 3 R.C.) | \
(Extension) | \ |
0090 534E000 1369.000 LF | 14.96000 20480.24 | 8.50000 11636.50| 31.96000 43753.24
Cleaning Existing Culvert (Less Than Or | \ |
Equal To 48" Horizontal Opening) | \ |
0100 600A000 LUMP | 90460.37000 90460.37| 78849.19000 78849.19]| 47554.00000 47554.00
Mobilization | |
0110 620A000 2.000 CUYD| 1500.00000 3000.00] 1668.00000 3336.00] 1725.00000 3450.00
Minor Structure Concrete | \ |
0120 621C020 16.000 EACH| 3100.00000 49600.00 | 3892.00000 62272.00 | 4025.00000 64400.00
Inlets, Type Y | \ |
0130 621D055 23.000 EACH] 1000.00000 23000.00]| 1112.00000 25576.00 | 1150.00000 26450.00
Inlet Units, Type Y (Modified) | \ |
0140 624C000 11376.000 LF | 16.50000 187704.00] 22.75000 258804.00] 18.98000 215916.48
Tensioned Cable Guiderail | \ |
0150 630A001 271.000 LF | 18.00000 4878.00 | 19.50000 5284.50] 20.70000 5609.70
Steel Beam Guardrail, Class A, Type 2 | \ |
0160 630C001 3.000 EACH]| 950.00000 2850.00] 1000.00000 3000.00] 1092.50000 3277.50
Guardrail End Anchor, Type 8 | | |
0170 630C050 5.000 EACH]| 1750.00000 8750.00| 2000.00000 10000.00] 2012.50000 10062.50
Guardrail End Anchor, Type 20 Series | \ |
0180 631F001 844.000 LF | 9.50000 8018.00| 10.25000 8651.00] 10.93000 9224.92
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 003 -3
TABULATION OF BIDS
CALL ORDER 003 CONTRACT 1ID 20050114003 COUNTIES MOBILE
LETTING DATE 01/14/05 10:00 AM DIVISION 09
| ( 1 ) 23011 | ( 2 ) 08017 | ( 3 ) 23056
|HOSEA O. WEAVER & SONS, INC |H & L CONSTRUCTION, INC. |JOHN G. WALTON CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0190 631G008 4.000 EACH] 750.00000 3000.00] 800.00000 3200.00] 862.50000 3450.00
Guardrail End Anchor Type 8 Relocated | \ |
0200 631G015 2.000 EACH| 1250.00000 2500.00] 950.00000 1900.00] 1437.50000 2875.00
Guardrail End Anchor Type 20 Series | | |
Relocated | \ |
0210 650B000O 8290.000 CUYD| 9.65000 79998.50 | 9.25000 76682.50] 14.30000 118547.00
Topsoil From Stockpiles | \ |
0220 654A001 585.000 SQYD| 4.00000 2340.00] 3.58000 2094.30| 4.13000 2416.05
Solid Sodding (Bermuda) | | |
0230 656A000 13.000 ACRE| 550.56000 7157.28]| 480.35000 6244 .55 1034.97000 13454.61
Mulching, Class A, Type 1 | | |
0240 658A003 13.000 ACRE| 1400.00000 18200.00| 1411.68000 18351.84| 1528.54000 19871.02
Hydro-Seeding & Mulching (Mix 3E) | |
0250 659A000 585.000 SQYD| 1.78000 1041.30] 2.47000 1444.95] 2.10000 1228.50
Erosion Control Netting, Class A | \ |
0260 665I000 60.000 TON | 25.49000 1529.40] 47.93000 2875.80 | 45.21000 2712.60
Temporary Riprap, Class 2 | \ |
0270 665J000 500.000 LF | 4.13000 2065.00] 4.05000 2025.00| 4.75000 2375.00
Silt Fence, Type A | \ |
0280 6650001 500.000 LF | 1.72000 860.00| 2.76000 1380.00] 4.00000 2000.00
Silt Fence Removal | | |
0290 665Q001 1080.000 LF | 9.87000 10659.60 | 9.24000 9979.20]| 6.85000 7398.00
20 Inch Wattle | \ I
0300 672A000 20.000 GAL | 77.00000 1540.00] 111.98000 2239.60| 133.76000 2675.20
Flocculant Liquid | | |
0310 680A000 LUMP | 3838.86000 3838.86| 7711.21000 7711.21] 11908.00000 11908.00
Engineering Controls | \ |
0320 740B00O 1072.000 SQFT| 11.00000 11792.00| 15.56000 16680.32| 17.60000 18867.20
Construction Signs | | |
0330 740C000 64.000 SQFT| 12.38000 792.32]| 37.80000 2419.20| 18.23000 1166.72
Special Construction Signs | \ |
0340 740D00O 250.000 EACH] 70.02000 17505.00 | 29.48000 7370.00] 122.20000 30550.00
Channelizing Drums | | |
0350 7401005 2.000 EACH| 175.70000 351.40] 412.01000 824.02] 203.50000 407.00
Warning Lights, Type B (Detachable Head | \ |
0360 741C010 1.000 EACH] 3182.86000 3182.86| 4978.95000 4978.95] 10364.55000 10364.55
Portable Sequential Arrow And Chevron | \ |
Sign Unit | \ |
0370 742A001 1.000 EACH] 5729.15000 5729.15| 9507.62000 9507.62| 25966.23000 25966.23
Portable Changeable Message Sign, Type | | |
SECTION TOTALS | $ 822,153.33| S 930,747.23| $ 1,043,250.16
—————————————————————————————————————————— e mnat T e et
CONTRACT TOTALS | S 822,153.33| $ 930,747.23]| $ 1,043,250.16




1.370 mi.
RANK VENDOR NO./NAME
1 13099 MCINNIS, LLC
2 01007 ALABAMA BRIDGE BUILDERS, INC.
3 14008 NEWELL & BUSH, INC.
4 13036 THE MORRIS GROUP, INC.
5 13021 MURPHREE BRIDGE CORPORATION

ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 004 CONTRACT ID : 20050114004
LETTING DATE : 01/14/05 10:00 AM DIVISION : 06
CONTRACT TIME : 300 Calendar Days

CONTRACT DESCRIPTION

for constructing the Bridge Replacements (3) & Approaches on
S.R.#8 (U.S.#80)

at Mud Creek, Mud

Creek Relief, and Brush Creek east of Uniontown. Length

COUNTIES

PROJECT (S)

DALLAS

2,989,616.
2,992,656.
2,994,996.
3,098,887.
3,586,033.

DATE
PAGE

BRF-0008 (525)

OVER

LOW BID



Superpave Bituminous Concrete Wearing
Surface Layer, 3/4" Maximum Aggregate
ESAL Range E

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 004 -2
TABULATION OF BIDS
CALL ORDER 004 CONTRACT 1ID 20050114004 COUNTIES DALLAS
LETTING DATE 01/14/05 10:00 AM DIVISION
| ( 1 ) 13099 | ( 2 ) 01007 | ( 3 ) 14008
|[MCINNIS, LLC |ALABAMA BRIDGE BUILDERS, IN |NEWELL & BUSH, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 15000.00000 15000.00 | 15000.00000 15000.00| 16000.00000 16000.00
Clearing & Grubbing (Approximately 3 | \ |
ACRES | \ |
0020 206A000 LUMP | 30000.00000 30000.00| 45000.00000 45000.00 | 30000.00000 30000.00
Removal Of 0ld Bridge, Station 583+54. | | |
40 (WB LANE) | \ |
0030 206A001 LUMP | 30000.00000 30000.00| 25500.00000 25500.00 | 22000.00000 22000.00
Removal Of 0Old Bridge, Station 594+17. | \ |
11 (WB LANE) | | |
0040 206A002 LUMP | 30000.00000 30000.00 | 32000.00000 32000.00] 25000.00000 25000.00
Removal Of 0ld Bridge, Station 675+27. | | |
03 (WB LANE) | \ |
0050 206C001 437.000 SQYD| 25.00000 10925.00 | 34.50000 15076.50| 25.00000 10925.00
Removing Concrete Pavement | \ |
0060 206C013 432.000 SQYD] 15.00000 6480.00| 32.50000 14040.00] 40.00000 17280.00
Removing Bridge End Slab | \ |
0070 206D001 963.000 LF | 2.00000 1926.00] 2.00000 1926.00] 2.00000 1926.00
Removing Guardrail | \ |
0080 206E008 21.000 EACH] 50.00000 1050.00]| 50.00000 1050.00] 50.00000 1050.00
Removing Guardrail End Anchor (All Type | \ |
0090 210A000 1957.000 CUYD| 6.00000 11742.00| 8.00000 15656.00 | 6.25000 12231.25
Unclassified Excavation | \ |
0100 210D021 1041.000 CUYD] 8.50000 8848.50]| 8.50000 8848.50] 8.50000 8848.50
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-4 Or Better) | | |
0110 210D025 2775.000 CUYD| 10.00000 27750.00| 10.00000 27750.00] 10.50000 29137.50
Borrow Excavation (Improved Roadbed) | \ |
0120 230A000 45.000 RBST| 750.00000 33750.00 | 750.00000 33750.00 | 800.00000 36000.00
Roadbed Processing | \ |
0130 301A012 7409.000 SQYD| 7.79000 57716.11| 7.79000 57716.11] 8.15000 60383.35
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | \ |
0140 401A000 6357.000 SQYD| 1.02000 6484.14| 1.02000 6484.14| 1.00000 6357.00
Bituminous Treatment A \ |
0150 405A000 2137.000 GAL 2.81000 6004.97| 2.82000 6026.34| 2.75000 5876.75
Tack Coat | |
0160 424A281 4410.000 50.72000 223675.20| 50.90000 224469.00] 64.00000 282240.00
\ |
\ I
\ I

|
|
|
TON |
|
|
|

Size Mixk,



Steel Reinforcement For Bridge
Superstructure, STA 583+11.50 APPROX

92300 LBS

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 004 -3
TABULATION OF BIDS
CALL ORDER 004 CONTRACT 1ID 20050114004 COUNTIES DALLAS
LETTING DATE 01/14/05 10:00 AM DIVISION 06
| ( 1 ) 13099 | ( 2 ) 01007 | ( 3 ) 14008
|[MCINNIS, LLC |ALABAMA BRIDGE BUILDERS, IN |NEWELL & BUSH, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0170 424n287 366.000 TON | 49.98000 18292.68| 60.16000 22018.56/| 52.00000 19032.00
Superpave Bituminous Concrete Wearing | | |
Surface Layer, Leveling, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0180 424B280 573.000 TON | 49.82000 28546.86| 50.00000 28650.00| 52.00000 29796.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range E | | |
0190 424B281 61.000 TON | 9.01000 549.61| 90.43000 5516.23] 95.00000 5795.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range E | | |
0200 424B288 1958.000 TON | 49.29000 96509.82| 62.97000 123295.26| 52.00000 101816.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0210 424B581 28.000 TON | 95.40000 2671.20| 95.74000 2680.72| 105.00000 2940.00
Superpave Bituminous Concrete Lower | | |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range E | \ I
0220 424C280 847.000 TON | 48.76000 41299.72| 54.47000 46136.09| 52.00000 44044.00
Superpave Bituminous Concrete Base | | |
Layer, 1" Maximum Aggregate Size Mixk, | \ |
ESAL Range E | | |
0230 428B000 39073.000 LF | 0.37000 14457.01 | 0.37000 14457.01 | 0.45000 17582.85
Scoring Bituminous Pavement Surface By | | |
Rolling | | |
0240 430B040 100.000 TON | 25.00000 2500.00] 25.00000 2500.00/| 25.00000 2500.00
Aggregate Surfacing (Crushed Aggregate | | |
Base, Type B) | \ |
0250 450B000O 320.000 SQYD| 85.00000 27200.00] 65.00000 20800.00| 75.00000 24000.00
Reinforced Cement Concrete Bridge End
Slab |
0260 502A000 23900.000 1B | 1.00000 23900.00 0.70000 16730.00 0.75000 17925.00
Steel Reinforcement |
0270 502B000O LUMP | 79000.00000 79000.0 65000.00000 65000.0 68000.00000 68000.00
|
|
|

\
\
\
\
0]
\
\
\

|
|
|
|
0l
|
|
|



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05
PAGE : 004 -4
TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 20050114004 COUNTIES : DALLAS
LETTING DATE : 01/14/05 10:00 AM DIVISION : 06
| ( 1 ) 13099 | ( 2 ) 01007 | ( 3 ) 14008
|[MCINNIS, LLC |ALABAMA BRIDGE BUILDERS, IN |NEWELL & BUSH, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et e ittt
0280 502B001 LUMP | 57000.00000 57000.00] 50000.00000 50000.00| 60000.00000 60000.00

Steel Reinforcement For Bridge |
Superstructure, STA 593+48.50 APPROX |

\ |
\ |
66300 LBS | \ I
0290 502B002 LUMP | 68000.00000 68000.00 | 55000.00000 55000.00 | 68000.00000 68000.00
Steel Reinforcement For Bridge | \ |
Superstructure, STA 675+28.00 APPROX | \ |
79400 LBS | \ [
0300 505M000 1570.000 LF | 28.00000 43960.00| 24.00000 37680.00 | 25.00000 39250.00
Steel Piling Furnished And Driven (HP | \ |
10x42) | \ I
0310 505M004 2970.000 LF | 40.00000 118800.00] 35.00000 103950.00/| 34.00000 100980.00
Steel Piling Furnished And Driven (HP | | |
14x73) | \ |
0320 508A000 5800.000 1B | 4.00000 23200.00] 3.00000 17400.00| 2.25000 13050.00
Structural Steel | \ |
0330 510A000 341.000 CUYD]| 450.00000 153450.00]| 400.00000 136400.00] 440.00000 150040.00
Bridge Substructure Concrete, Class A | \ |
0340 510C051 LUMP| 220000.00000 220000.00| 175000.00000 175000.00| 180000.00000 180000.00
Bridge Concrete Superstructure, STA | \ |
583+11.50 APPROX 353 CU YD | \ |
0350 510C052 LUMP| 168000.00000 168000.00] 125000.00000 125000.00] 135000.00000 135000.00
Bridge Concrete Superstructure, STA | \ |
593+48.50 APPROX 255 CU YD | \ |
0360 510C053 LUMP| 199000.00000 199000.00] 150000.00000 150000.00] 168000.00000 168000.00
Bridge Concrete Superstructure, STA | \ |
675+48.00 APPROX 304 LBS | \ |
0370 510E000 2880.000 SQYD| 3.00000 8640.00| 2.50000 7200.00] 2.75000 7920.00
Grooving Concrete Bridge Decks | \ |
0380 511A001 216.000 EACH| 100.00000 21600.00]| 100.00000 21600.00 | 49.70000 10735.20
Elastomeric Bearings, Type 2 | \ |
0390 513B003 4227.000 LF | 53.90000 227835.30| 80.00000 338160.00| 67.25000 284265.75
Pretensioned-Prestressed Concrete | \ |
Girders, Type I (Specialty Item) | \ |
0400 600A000 LUMP| 249000.00000 249000.00| 344384.81000 344384.81| 280000.00000 280000.00
Mobilization | \
0410 610C001 4547.000 TON | 21.00000 95487.00| 21.00000 95487.00 | 24.50000 111401.50
Loose Riprap, Class 2 | \ |
0420 610D00O 2725.000 SQYD| 2.60000 7085.00] 2.00000 5450.00] 2.50000 6812.50
| \ |

Filter Blanket



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 004 -5
TABULATION OF BIDS
CALL ORDER 004 CONTRACT 1ID 20050114004 COUNTIES DALLAS
LETTING DATE 01/14/05 10:00 AM DIVISION
| ( 1 ) 13099 | ( 2 01007 | ( 3 ) 14008
|[MCINNIS, LLC |ALABAMA BRIDGE BUILDERS, IN |NEWELL & BUSH, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0430 614A000 34.000 CUYD| 400.00000 13600.00] 250.00000 8500.00| 200.00000 6800.00
Slope Paving | |
0440 630A001 1013.000 LF | 16.00000 16208.00] 18.00000 18234.00] 18.50000 18740.50
Steel Beam Guardrail, Class A, Type 2 | \ |
0450 630C003 6.000 EACH| 1250.00000 7500.00] 1625.00000 9750.00] 1400.00000 8400.00
Guardrail End Anchor, Type 13 | | |
0460 630C070 9.000 EACH] 1600.00000 14400.00] 2150.00000 19350.00] 1700.00000 15300.00
Guardrail End Anchor, Type 10 Series | | |
0470 650A000 1125.000 CUYD]| 10.00000 11250.00] 10.00000 11250.00] 10.40000 11700.00
Topsoil | \ |
0480 652A056 2.000 ACRE| 700.00000 1400.00] 450.00000 900.00] 675.00000 1350.00
Seeding (Mix 2E) | | |
0490 652C000 2.000 ACRE| 400.00000 800.00] 75.00000 150.00] 100.00000 200.00
Mowing | \ |
0500 654A000 48.000 SQYD| 4.00000 192.00] 5.00000 240.00| 5.75000 276.00
Solid Sodding | |
0510 656A000 2.000 ACRE| 700.00000 1400.00] 400.00000 800.00] 680.00000 1360.00
Mulching, Class A, Type 1 | | |
0520 658A002 4.000 ACRE] 1200.00000 4800.00] 1200.00000 4800.00| 1400.00000 5600.00
Hydro-Seeding & Mulching (Mix 2E) | |
0530 659A000 2000.000 SQYD| 2.00000 4000.00] 1.75000 3500.00| 1.60000 3200.00
Erosion Control Netting, Class A | | |
0540 665A000 2.000 ACRE| 500.00000 1000.00] 500.00000 1000.00| 500.00000 1000.00
Temporary Seeding | | |
0550 665E000 1000.000 SQYD| 2.50000 2500.00| 1.00000 1000.00| 1.00000 1000.00
Polyethylene | | |
0560 665J000 15369.000 LF | 2.50000 38422.50| 2.50000 38422.50| 3.00000 46107.00
Silt Fence, Type A | | |
0570 665L000 488.000 LF | 10.00000 4880.00] 12.00000 5856.00| 14.00000 6832.00
Floating Basin Boom | | |
0580 6650001 15369.000 LF | 0.10000 1536.90] 0.01000 153.69] 0.05000 768.45
Silt Fence Removal | | |
0590 6650001 300.000 LF | 10.00000 3000.00| 10.00000 3000.00| 5.00000 1500.00
20 Inch Wattle | | |
0600 672A000 6.000 GAL | 150.00000 900.00| 100.00000 600.00| 100.00000 600.00
Flocculant Liquid | | |
0610 672C000 36.000 EACH| 150.00000 5400.00| 100.00000 3600.00| 158.00000 5688.00
Flocculant Log | | |
0620 680A000 LUMP | 46000.00000 46000.00] 13000.00000 13000.00] 10000.00000 10000.00
\ |

Engineering Controls



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 004 -6
TABULATION OF BIDS
CALL ORDER 004 CONTRACT ID 20050114004 COUNTIES DALLAS
LETTING DATE 01/14/05 10:00 AM DIVISION : 06
| ( 1 ) 13099 | ( 2 ) 01007 | ( 3 ) 14008
|[MCINNIS, LLC |ALABAMA BRIDGE BUILDERS, IN |NEWELL & BUSH, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0630 701A028 3.000 MILE] 1599.00000 4797.00| 1599.00000 4797.00| 1800.00000 5400.00
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0640 701A032 3.000 MILE] 1599.00000 4797.00] 1599.00000 4797.00| 1800.00000 5400.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.06"™ Thick) (6" Wide) | | |
0650 701A041 3.000 MILE] 1100.00000 3300.00| 1100.00000 3300.00| 1200.00000 3600.00
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | | |
0660 701B00S 435.000 LF | 1.00000 435.00] 1.00000 435.00| 1.15000 500.25
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) | \
0670 701C000 3.000 MILE] 580.00000 1740.00] 580.00000 1740.00| 650.00000 1950.00
Broken Temporary Traffic Stripe | \ |
0680 701C001 9.000 MILE] 650.00000 5850.00 | 650.00000 5850.00| 725.00000 6525.00
Solid Temporary Traffic Stripe | \ |
0690 701C006 1.000 MILE] 6800.00000 6800.00| 6800.00000 6800.00] 7200.00000 7200.00
Solid Temporary Traffic Stripe | \ |
(Removable Tape) | | |
0700 701D007 3.000 MILE] 1650.00000 4950.00] 1650.00000 4950.00| 1700.00000 5100.00
Solid Traffic Stripe Removed (Paint) | | |
0710 701D008 1.000 MILE] 1750.00000 1750.00] 1750.00000 1750.00]| 1800.00000 1800.00
Solid Traffic Stripe Removed (Plastic) | | |
0720 701D009 1.000 MILE] 1500.00000 1500.00] 1500.00000 1500.00] 1600.00000 1600.00
Solid Traffic Stripe Removed (Tape) | \
0730 701G121 1440.000 LF | 1.55000 2232.00| 1.55000 2232.00]| 1.75000 2520.00
Broken White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | \ [
0740 701G125 1440.000 LF | 3.80000 5472.00| 3.80000 5472.00| 4.00000 5760.00
Solid White, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0750 701G133 1440.000 LF | 3.80000 5472.00| 3.80000 5472.00| 4.00000 5760.00
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0760 703A002 33.000 SQFT| 5.00000 165.00] 5.00000 165.00] 5.25000 173.25
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0770 703B002 45.000 SQFT| 5.00000 225.00| 5.00000 225.00| 5.25000 236.25
Traffic Control Legends, Class 2, Type | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05
PAGE : 004 -7
TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 20050114004 COUNTIES : DALLAS
LETTING DATE : 01/14/05 10:00 AM DIVISION : 06
| ( 1 ) 13099 | ( 2 ) 01007 | ( 3 ) 14008
|[MCINNIS, LLC |ALABAMA BRIDGE BUILDERS, IN |NEWELL & BUSH, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0780 705A011 1330.000 EACH]| 6.00000 7980.00] 6.00000 7980.00 | 6.50000 8645.00
Pavement Markers, Class C, Type 1-A | | |
0790 705A012 1454.000 EACH]| 6.00000 8724.00| 6.00000 8724.00| 6.50000 9451.00
Pavement Markers, Class C, Type 1-B | |
0800 705A031 182.000 EACH| 5.25000 955.50 5.25000 955.50 6.50000 1183.00
Pavement Markers, Class A-H, Type 1-A |
0810 707G001 215.000 EACH] 1.00000 215.00 17.50000 3762.50 16.00000 3440.00

Barrier Rail Mounted Delineator |

(Bi-Directional) |

0820 726A000 8603.000 LF | 19.00000 163457.00
|
|

I I
I I
I |
I |
I I
I 15.00000 129045.00] 18.00000 154854.00
Portable Concrete Safety Barriers, Type | |
6 I |
0830 740B00O 1228.000 SQFT| 8.00000 9824.00| 10.00000 12280.00] 12.00000 14736.00
Construction Signs | | |
0840 740D000 200.000 EACH] 54.00000 10800.00] 100.00000 20000.00| 55.00000 11000.00
Channelizing Drums | I |
0850 740E000 100.000 EACH| 10.00000 1000.00] 7.00000 700.00| 25.00000 2500.00
Cones (36 Inches High) | | |
0860 740F002 12.000 EACH]| 225.00000 2700.00 | 220.00000 2640.00] 250.00000 3000.00
Barricades, Type III | I |
0870 7401005 6.000 EACH]| 375.00000 2250.00| 415.00000 2490.00]| 200.00000 1200.00
Warning Lights, Type B (Detachable Head | | |
0880 740M001 100.000 EACH| 1.00000 100.00] 1.00000 100.00] 7.00000 700.00
Ballast For Cone | | |
0890 741C010 4.000 EACH] 3000.00000 12000.00] 4100.00000 16400.00] 5000.00000 20000.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
0900 742A001 4.000 EACH] 10600.00000 42400.00] 13000.00000 52000.00| 12250.00000 49000.00
Portable Changeable Message Sign, Type | | |
0910 999 000 1500.000 HOUR| 0.80000 1200.00] 0.80000 1200.00| 0.80000 1200.00
Trainee Hours At 80 Cents Per Hour | I
SECTION TOTALS $ 2,989,616.02] $ 2,992,656.46] $ 2,994,996.85
o e
I I

CONTRACT TOTALS $ 2,989,616.02 S 2,992,656.46 S 2,994,996.85




Superpave Bituminous Concrete Wearing
Surface Layer, 3/4" Maximum Aggregate

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 004 -8
TABULATION OF BIDS
CALL ORDER 004 CONTRACT 1ID 20050114004 COUNTIES DALLAS
LETTING DATE 01/14/05 10:00 AM DIVISION 06
| ( 4 ) 13036 | ( 5 ) 13021 | ( )
| THE MORRIS GROUP, INC. |[MURPHREE BRIDGE CORPORATION |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 9000.00000 9000.00 | 15000.00000 15000.00]
Clearing & Grubbing (Approximately 3 | \ |
ACRES | \ |
0020 206A000 LUMP | 20000.00000 20000.00] 40000.00000 40000.00 |
Removal Of 0ld Bridge, Station 583+54. | | |
40 (WB LANE) | \ |
0030 206A001 LUMP | 15000.00000 15000.00| 27500.00000 27500.00 |
Removal Of 0Old Bridge, Station 594+17. | \ |
11 (WB LANE) | | |
0040 206A002 LUMP | 20000.00000 20000.00| 35000.00000 35000.00 |
Removal Of 0ld Bridge, Station 675+27. | | |
03 (WB LANE) | \ |
0050 206C001 437.000 SQYD| 3.30000 1442.10] 25.00000 10925.00|
Removing Concrete Pavement | \ |
0060 206C013 432.000 SQYD] 3.30000 1425.60| 40.00000 17280.00]
Removing Bridge End Slab | \ |
0070 206D001 963.000 LF | 3.00000 2889.00| 2.00000 1926.00]
Removing Guardrail | \ |
0080 206E008 21.000 EACH] 100.00000 2100.00] 50.00000 1050.00]
Removing Guardrail End Anchor (All Type | \ |
0090 210A000 1957.000 CUYD| 10.00000 19570.00 | 6.00000 11742.00|
Unclassified Excavation | \ |
0100 210D021 1041.000 CUYD] 10.00000 10410.00] 8.50000 8848.50]
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-4 Or Better) | | |
0110 210D025 2775.000 CUYD| 10.00000 27750.00| 10.00000 27750.00]
Borrow Excavation (Improved Roadbed) | \ |
0120 230A000 45.000 RBST| 400.00000 18000.00| 750.00000 33750.00 |
Roadbed Processing | \ |
0130 301A012 7409.000 SQYD| 5.57000 41268.13| 7.79000 57716.11]
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | \ |
0140 401A000 6357.000 SQYD| 1.00000 6357.00 | 0.60000 3814.20]
Bituminous Treatment A \ |
0150 405A000 2137.000 GAL 1.00000 2137.00] 1.00000 2137.00]
Tack Coat | |
0160 424A281 4410.000 58.00000 255780.00 | 61.05000 269230.50]
\ |
\ I
\ I

|
|
|
TON |
|
|
|

Size Mix, ESAL Range E



Steel Reinforcement For Bridge

Superstructure, STA 583+11.50 APPROX

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
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TABULATION OF BIDS
CALL ORDER 004 CONTRACT 1ID 20050114004 COUNTIES DALLAS
LETTING DATE 01/14/05 10:00 AM DIVISION 06
| ( 4 ) 13036 | ( 5 ) 13021 | ( )
| THE MORRIS GROUP, INC. |[MURPHREE BRIDGE CORPORATION |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0170 424A287 366.000 TON | 60.00000 21960.00| 69.85000 25565.10 |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 3/4" Maximum | \ |
Aggregate Size Mix, ESAL Range E | \ |
0180 424B280 573.000 TON | 68.00000 38964.00| 72.20000 41370.60 |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range E | \ |
0190 424B281 61.000 TON | 125.00000 7625.00| 85.00000 5185.00|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range E | \ I
0200 424B288 1958.000 TON | 60.00000 117480.00]| 65.33000 127916.14|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0210 424B581 28.000 TON | 125.00000 3500.00] 248.00000 6944.00 |
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range E | | |
0220 424C280 847.000 TON | 60.00000 50820.00| 53.55000 45356.85]|
Superpave Bituminous Concrete Base | \ |
Layer, 1" Maximum Aggregate Size Mixk, | \ |
ESAL Range E | | |
0230 428B000 39073.000 LF | 0.80000 31258.40| 0.05000 1953.65]
Scoring Bituminous Pavement Surface By | \ |
Rolling | \ |
0240 430B040 100.000 TON | 48.00000 4800.00]| 25.00000 2500.00]
Aggregate Surfacing (Crushed Aggregate | | |
Base, Type B) | \ |
0250 450B00O 320.000 SQYD] 75.00000 24000.00] 95.00000 30400.00 |
Reinforced Cement Concrete Bridge End | |
Slab | |
0260 502A000 23900.000 1B | 0.70000 16730.00 1.00000 23900.00 |
Steel Reinforcement | |
0270 502B000O LUMP | 72000.00000 72000.0 92300.00000 92300.00|
| |
| |
| |

92300 LBS

\
\
\
\
0]
\
\
\



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
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TABULATION OF BIDS
CALL ORDER 004 CONTRACT 1ID 20050114004 COUNTIES DALLAS
LETTING DATE 01/14/05 10:00 AM DIVISION 06
| ( 4 ) 13036 | ( 5 13021 | ( )
| THE MORRIS GROUP, INC. |[MURPHREE BRIDGE CORPORATION |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0280 502B001 LUMP | 52000.00000 52000.00 | 66300.00000 66300.00 |
Steel Reinforcement For Bridge | \ |
Superstructure, STA 593+48.50 APPROX | | |
66300 LBS | \ I
0290 502B002 LUMP | 62000.00000 62000.00 | 79400.00000 79400.00 |
Steel Reinforcement For Bridge | \ |
Superstructure, STA 675+28.00 APPROX | | |
79400 LBS | \ I
0300 505M000 1570.000 LF | 28.00000 43960.00 | 22.95000 36031.50]
Steel Piling Furnished And Driven (HP | \ |
10x42) | \ I
0310 505M004 2970.000 LF | 44.00000 130680.00] 32.52000 96584.40 |
Steel Piling Furnished And Driven (HP | | |
14x73) | \ |
0320 508A000 5800.000 1B | 2.00000 11600.00| 3.50000 20300.00]
Structural Steel | \ |
0330 510A000 341.000 CUYD| 560.00000 190960.00] 764.59000 260725.19]
Bridge Substructure Concrete, Class A | \ |
0340 510C051 LUMP| 172000.00000 172000.00| 269899.37000 269899.37|
Bridge Concrete Superstructure, STA | \ |
583+11.50 APPROX 353 CU YD | | |
0350 510C052 LUMP| 133000.00000 133000.00| 194969.80000 194969.80 |
Bridge Concrete Superstructure, STA | | |
593+48.50 APPROX 255 CU YD | \ |
0360 510C053 LUMP| 156000.00000 156000.00| 232434.58000 232434.58]|
Bridge Concrete Superstructure, STA | \ |
675+48.00 APPROX 304 LBS | \ |
0370 510E000 2880.000 SQYD| 2.00000 5760.00] 1.75000 5040.00]
Grooving Concrete Bridge Decks | \ |
0380 511A001 216.000 EACH] 95.00000 20520.00]| 100.00000 21600.00|
Elastomeric Bearings, Type 2 | \ |
0390 513B003 4227.000 LF | 69.00000 291663.00 | 53.76000 227243.52]
Pretensioned-Prestressed Concrete | | |
Girders, Type I (Specialty Item) | \ |
0400 600A000 LUMP| 355655.00000 355655.00| 515875.15000 515875.15|
Mobilization | |
0410 610C001 4547.000 TON | 24.00000 109128.00] 21.00000 95487.00 |
Loose Riprap, Class 2 | \ |
0420 610D00O 2725.000 SQYD| 2.00000 5450.00] 2.00000 5450.00]
| \ |

Filter Blanket



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
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TABULATION OF BIDS
CALL ORDER 004 CONTRACT 1ID 20050114004 COUNTIES DALLAS
LETTING DATE 01/14/05 10:00 AM DIVISION 06
| ( 4 ) 13036 | ( 5 13021 | (
| THE MORRIS GROUP, INC. |[MURPHREE BRIDGE CORPORATION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0430 614A000 34.000 CUYD| 310.00000 10540.00] 200.00000 6800.00]
Slope Paving | |
0440 630A001 1013.000 LF | 16.50000 16714.50] 16.50000 16714.50]
Steel Beam Guardrail, Class A, Type 2 | \ |
0450 630C003 6.000 EACH| 1250.00000 7500.00] 1250.00000 7500.00|
Guardrail End Anchor, Type 13 | | |
0460 630C070 9.000 EACH] 1550.00000 13950.00] 1550.00000 13950.00]
Guardrail End Anchor, Type 10 Series | | |
0470 650A000 1125.000 CUYD]| 12.00000 13500.00] 10.00000 11250.00]
Topsoil | \ |
0480 652A056 2.000 ACRE| 450.00000 900.00| 700.00000 1400.00|
Seeding (Mix 2E) | | |
0490 652C000 2.000 ACRE| 150.00000 300.00] 400.00000 800.00]
Mowing | \ |
0500 654A000 48.000 SQYD| 5.50000 264.00| 4.00000 192.00]
Solid Sodding | |
0510 656A000 2.000 ACRE| 450.00000 900.00] 700.00000 1400.00|
Mulching, Class A, Type 1 | | |
0520 658A002 4.000 ACRE] 900.00000 3600.00| 1200.00000 4800.00|
Hydro-Seeding & Mulching (Mix 2E) | |
0530 659A000 2000.000 SQYD| 1.12000 2240.00| 2.00000 4000.00|
Erosion Control Netting, Class A | | |
0540 665A000 2.000 ACRE| 490.00000 980.00| 400.00000 800.00]
Temporary Seeding | | |
0550 665E000 1000.000 SQYD| 2.00000 2000.00| 2.00000 2000.00]|
Polyethylene | | |
0560 665J000 15369.000 LF | 2.70000 41496.30| 2.50000 38422.50|
Silt Fence, Type A | | |
0570 665L000 488.000 LF | 12.00000 5856.00 | 17.50000 8540.00|
Floating Basin Boom | | |
0580 6650001 15369.000 LF | 1.00000 15369.00] 0.01000 153.69]
Silt Fence Removal | | |
0590 6650001 300.000 LF | 12.50000 3750.00| 10.00000 3000.00|
20 Inch Wattle | | |
0600 672A000 6.000 GAL | 70.00000 420.00] 50.00000 300.00|
Flocculant Liquid | | |
0610 672C000 36.000 EACH| 125.00000 4500.00] 85.00000 3060.00|
Flocculant Log | | |
0620 680A000 LUMP | 61000.00000 61000.00| 41000.00000 41000.00|
\ |

Engineering Controls



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05
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TABULATION OF BIDS

CALL ORDER : 004 CONTRACT ID : 20050114004 COUNTIES : DALLAS
LETTING DATE : 01/14/05 10:00 AM DIVISION : 06
| ( 4 ) 13036 | ( 5 ) 13021 | ( )
| THE MORRIS GROUP, INC. | MURPHREE BRIDGE CORPORATION |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— e

0630 701A028 3.000 MILE] 1599.00000 4797.00| 1599.00000 4797.00|
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |

0640 701A032 3.000 MILE] 1599.00000 4797.00] 1599.00000 4797.00|
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.06"™ Thick) (6" Wide) | | |

0650 701A041 3.000 MILE] 1100.00000 3300.00| 1100.00000 3300.00|
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | | |

0660 701B00S 435.000 LF | 1.00000 435.00] 1.00000 435.00|
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) | \

0670 701C000 3.000 MILE] 580.00000 1740.00] 580.00000 1740.00|
Broken Temporary Traffic Stripe | \ |

0680 701C001 9.000 MILE] 650.00000 5850.00 | 650.00000 5850.00|
Solid Temporary Traffic Stripe | \ |

0690 701C006 1.000 MILE] 6800.00000 6800.00| 6800.00000 6800.00]
Solid Temporary Traffic Stripe | \ |
(Removable Tape) | | |

0700 701D007 3.000 MILE] 1650.00000 4950.00] 1650.00000 4950.00|
Solid Traffic Stripe Removed (Paint) | | |

0710 701D008 1.000 MILE] 1750.00000 1750.00] 1750.00000 1750.00]|
Solid Traffic Stripe Removed (Plastic) | | |

0720 701D009 1.000 MILE] 1500.00000 1500.00] 1500.00000 1500.00]
Solid Traffic Stripe Removed (Tape) | \

0730 701G121 1440.000 LF | 1.55000 2232.00| 1.55000 2232.00]|
Broken White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | \ [

0740 701G125 1440.000 LF | 3.80000 5472.00| 3.80000 5472.00|
Solid White, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |

0750 701G133 1440.000 LF | 3.80000 5472.00| 3.80000 5472.00|
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |

0760 703A002 33.000 SQFT| 5.00000 165.00] 5.00000 165.00]
Traffic Control Markings, Class 2, Type | \ |
A | \ |

0770 703B002 45.000 SQFT| 5.00000 225.00| 5.00000 225.00|

\ |

Traffic Control Legends, Class 2, Type |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
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TABULATION OF BIDS
CALL ORDER 004 CONTRACT 1ID 20050114004 COUNTIES DALLAS
LETTING DATE 01/14/05 10:00 AM DIVISION 06
| ( 4 ) 13036 | ( 5 ) 13021 | ( )
| THE MORRIS GROUP, INC. |[MURPHREE BRIDGE CORPORATION |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0780 705A011 1330.000 EACH] 6.00000 7980.00 | 6.00000 7980.00 |
Pavement Markers, Class C, Type 1-A | \ |
0790 705A012 1454.000 EACH] 6.00000 8724.00| 6.00000 8724.00]
Pavement Markers, Class C, Type 1-B | |
0800 705A031 182.000 EACH] 5.25000 955.50] 5.25000 955.50]
Pavement Markers, Class A-H, Type 1-A | \ |
0810 707G001 215.000 EACH] 10.00000 2150.00] 10.00000 2150.00/|
Barrier Rail Mounted Delineator | \ |
(Bi-Directional) | | |
0820 726A000 8603.000 LF | 18.75000 161306.25]| 20.00000 172060.00|
Portable Concrete Safety Barriers, Type | | |
6 | \ |
0830 740B00O 1228.000 SQFT| 7.50000 9210.00| 7.50000 9210.00 |
Construction Signs | \ |
0840 740D00O 200.000 EACH] 56.00000 11200.00| 50.00000 10000.00|
Channelizing Drums | \ |
0850 740E000 100.000 EACH] 9.50000 950.00] 9.25000 925.00]
Cones (36 Inches High) | | |
0860 740F002 12.000 EACH| 165.00000 1980.00] 180.00000 2160.00|
Barricades, Type III | \ |
0870 7401005 6.000 EACH] 312.50000 1875.00| 350.00000 2100.00]
Warning Lights, Type B (Detachable Head | \ |
0880 740M001 100.000 EACH] 6.50000 650.00| 6.00000 600.00]
Ballast For Cone | \ |
0890 741cC010 4.000 EACH| 3100.00000 12400.00| 3500.00000 14000.00]
Portable Sequential Arrow And Chevron | \ |
Sign Unit | | |
0900 742A001 4.000 EACH] 10100.00000 40400.00 | 11000.00000 44000.00]
Portable Changeable Message Sign, Type | \ |
0910 999 000 1500.000 HOUR| 0.80000 1200.00| 0.80000 1200.00]
Trainee Hours At 80 Cents Per Hour | |
SECTION TOTALS | $ 3,098,887.78]| $ 3,586,033.35] $ 0.00
—————————————————————————————————————————— et e et i it e
CONTRACT TOTALS | $ 3,098,887.78] S 3,586,033.35] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05

PAGE : 005 -1
VENDOR RANKING

CALL ORDER : 005 CONTRACT ID : 20050114005 COUNTIES : MONTGOMERY
LETTING DATE : 01/14/05 10:00 AM DIVISION : 06
CONTRACT TIME : 04/01/06 COMPLETION DATE
CONTRACT DESCRIPTION : MONTGOMERY PROJECT (S) : STPTEF-I065(351)

for constructing the Landscape Enhancement on I-65 at S.R.#3
(U.S.#31) in Hope Hull.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 07003 R. E. GRILLS CONSTRUCTION CO., INC. $ 192,557.80 100.0000%
2 03106 CAMPBELL, MARTIN AND SHAW, LLC $ 193,659.00 100.5719%
3 02040 BENTLEY TUREF AND LANDSCAPE, INC. $ 196,410.00 102.0005%
4 22005 VETERANS LANDSCAPING COMPANY, INC. S 249,582.00 129.6141%
5 16044 PATE LANDSCAPE COMPANY, INC. $ 291,599.05 151.4346%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05
PAGE : 005 -2
TABULATION OF BIDS

CALL ORDER : 005 CONTRACT ID : 20050114005 COUNTIES : MONTGOMERY
LETTING DATE : 01/14/05 10:00 AM DIVISION : 06

1 ) 07003

( 2 ) 03106 [ ( 3 ) 02040
R.E. GRILLS CONSTRUCTION CO

AMPBELL, MARTIN AND SHAW, |[BENTLEY TURF AND LANDSCAPE, INC
|

Q —~

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |

0010 600A000 LUMP | 16000.00000 16000.00 | 15000.00000 15000.00| 10000.00000 10000.00
Mobilization | |

0020 652A054 12.000 ACRE| 443.00000 5316.00] 800.00000 9600.00| 500.00000 6000.00
Seeding (Mix 2A) | \ |

0030 652C000 12.000 ACRE| 115.00000 1380.00] 190.00000 2280.00| 100.00000 1200.00
Mowing | | |

0040 654A007 3130.000 SQYD] 4.50000 14085.00 | 4.00000 12520.00]| 3.50000 10955.00
Solid Sodding (Tifway 419 Hybrid | \ |
Bermuda, Cynadon Hybrid 'Tifway 419') | | |

0050 656A000 12.000 ACRE| 443.00000 5316.00] 700.00000 8400.00] 750.00000 9000.00
Mulching, Class A, Type 1 | | |

0060 659A001 3130.000 SQYD] 2.30000 7199.00| 0.10000 313.00] 2.00000 6260.00
Erosion Control Netting, Class B | \ |

0070 660C050 1113.000 EACH] 15.00000 16695.00 | 14.00000 15582.00| 15.00000 16695.00
Shrubs, Ilex Cornuta Carissa (Carissa | | |
Holly) | \ |

0080 660C060 2105.000 EACH| 15.00000 31575.00 | 15.00000 31575.00] 13.00000 27365.00
Shrubs, Juniperus Chinensis | \ |
'Pfitzeriana Compacta' (Nick's Compact | \ |
Juniper) | \ |

0090 660C113 66.000 EACH| 135.00000 8910.00| 160.00000 10560.00| 225.00000 14850.00
Shrubs, Ilex Aquifolium X Cornuta | | |
(Nellie R. Stevens Holly) | | |

0100 660C195 171.000 EACH] 18.00000 3078.00| 20.00000 3420.00] 18.00000 3078.00
Shrubs, Muhlenbergia Capillaris (Pink | | |
Muhly Grass) | \ |

0110 660D042 108.000 EACH] 170.00000 18360.00 | 187.00000 20196.00| 225.00000 24300.00
Trees, Lagerstroemia Indica 'Tuscarora' | \ |
(Tuscarora Crepe Myrtle) | \ |

0120 660D059 68.000 EACH| 170.00000 11560.00| 210.00000 14280.00| 250.00000 17000.00
Trees, Magnolia Grandiflora 'Claudia | | |
Wannamaker' (Claudia Magnolia) | \ |

0130 660D139 72.000 EACH| 170.00000 12240.00 | 220.00000 15840.00| 270.00000 19440.00
Trees, Pistacia Chinensis (Chinese | | |
Pistache) | | |

0140 660H001 198400.000 GAL | 0.08000 15872.00 | 0.08000 15872.00| 0.08000 15872.00

| \ |

Water (Minimum Bid Of $0.08 Per Gallon)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05
PAGE : 005 -3
TABULATION OF BIDS

CALL ORDER : 005 CONTRACT ID : 20050114005 COUNTIES : MONTGOMERY
LETTING DATE : 01/14/05 10:00 AM DIVISION : 06

1 ) 07003

( 2 ) 03106 [ ( 3 ) 02040
R.E. GRILLS CONSTRUCTION CO

AMPBELL, MARTIN AND SHAW, |[BENTLEY TURF AND LANDSCAPE, INC
|

Q —~

LINE NO / ITEM CODE / ALT

| \
I \
I \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 660J000 465.000 CUYD| 28.00000 13020.00] 30.00000 13950.00] 25.00000 11625.00
Plant Mulch | |
0160 665J000 554.000 LF | 4.00000 2216.00| 3.50000 1939.00| 2.00000 1108.00
Silt Fence, Type A | | |
0170 6650001 554.000 LF | 1.70000 941.80] 1.00000 554.00| 1.00000 554.00
Silt Fence Removal | | |
0180 6650001 50.000 LF | 7.00000 350.00] 10.00000 500.00| 5.00000 250.00
20 Inch Wattle | \ I
0190 666A001 12.000 ACRE]| 47.00000 564.00] 65.00000 780.00 | 30.00000 360.00
Pest Control Treatment | | |
0200 740B0O0O 448.000 SQFT| 10.00000 4480.00] 1.00000 448.00 | 1.00000 448.00
Construction Signs | | |
0210 740D000 50.000 EACH] 68.00000 3400.00| 1.00000 50.00| 1.00000 50.00
Channelizing Drums | | |
SECTION TOTALS | S 192,557.80] S 193,659.00] S 196,410.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 192,557.80] S 193,659.00] S 196,410.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 005 -4
TABULATION OF BIDS
CALL ORDER 005 CONTRACT ID 20050114005 COUNTIES MONTGOMERY
LETTING DATE 01/14/05 10:00 AM DIVISION : 06
| ( 4 ) 22005 | ( 5 ) 16044 | ( )
| VETERANS LANDSCAPING COMPAN |PATE LANDSCAPE COMPANY, INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 600A000 LUMP | 17700.00000 17700.00 | 5201.59500 5201.60]
Mobilization | |
0020 652A054 12.000 ACRE| 1600.00000 19200.00| 3402.71420 40832.57]
Seeding (Mix 2A) | \ |
0030 652C000 12.000 ACRE| 320.00000 3840.00] 1229.43990 14753.28]|
Mowing | | |
0040 654A007 3130.000 SQYD] 3.25000 10172.50| 4.05230 12683.70|
Solid Sodding (Tifway 419 Hybrid | \ |
Bermuda, Cynadon Hybrid 'Tifway 419') | | |
0050 656A000 12.000 ACRE| 500.00000 6000.00 | 754.19260 9050.31|
Mulching, Class A, Type 1 | | |
0060 659A001 3130.000 SQYD] 3.00000 9390.00 | 1.51570 4744 .14
Erosion Control Netting, Class B | | |
0070 660C050 1113.000 EACH] 15.00000 16695.00 | 21.76680 24226.45|
Shrubs, Ilex Cornuta Carissa (Carissa | | |
Holly) | \ |
0080 660C060 2105.000 EACH| 15.00000 31575.00 | 22.24200 46819.41 |
Shrubs, Juniperus Chinensis | \ |
'Pfitzeriana Compacta' (Nick's Compact | \ |
Juniper) | \ |
0090 660C113 66.000 EACH| 200.00000 13200.00| 268.27940 17706.44 |
Shrubs, Ilex Aquifolium X Cornuta | | |
(Nellie R. Stevens Holly) | | |
0100 660C195 171.000 EACH] 17.00000 2907.00| 22.24200 3803.38]
Shrubs, Muhlenbergia Capillaris (Pink | | |
Muhly Grass) | \ |
0110 660D042 108.000 EACH] 200.00000 21600.00] 230.34180 24876.91 |
Trees, Lagerstroemia Indica 'Tuscarora' | \ |
(Tuscarora Crepe Myrtle) | \ |
0120 660D059 68.000 EACH| 245.00000 16660.00| 292.07790 19861.30|
Trees, Magnolia Grandiflora 'Claudia | | |
Wannamaker' (Claudia Magnolia) | \ |
0130 660D139 72.000 EACH| 200.00000 14400.00| 290.74700 20933.78]|
Trees, Pistacia Chinensis (Chinese | | |
Pistache) | | |
0140 660H001 198400.000 GAL | 0.15000 29760.00| 0.08920 17697.28|
| \ |

Water (Minimum Bid Of $0.08 Per Gallon)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05
PAGE : 005 -5
TABULATION OF BIDS

CALL ORDER : 005 CONTRACT ID : 20050114005 COUNTIES : MONTGOMERY
LETTING DATE : 01/14/05 10:00 AM DIVISION : 06

I ( 4 ) 22005
| VETERANS LANDSCAPING COMPAN
LINE NO / ITEM CODE / ALT |

( 5 ) 16044
PATE LANDSCAPE COMPANY, INC

\ |
\ I
\ I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 660J000 465.000 CUYD| 40.00000 18600.00] 26.00800 12093.72]
Plant Mulch | |
0160 665J000 554.000 LF | 3.25000 1800.50] 2.97230 1646.65|
Silt Fence, Type A | | |
0170 6650001 554.000 LF | 3.00000 1662.00| 0.74310 411.68|
Silt Fence Removal | | |
0180 6650001 50.000 LF | 12.00000 600.00| 12.57660 628.83]
20 Inch Wattle | \ I
0190 666A001 12.000 ACRE]| 300.00000 3600.00| 301.69250 3620.31|
Pest Control Treatment | | |
0200 740B0O0O 448.000 SQFT| 15.00000 6720.00| 12.66780 5675.17|
Construction Signs | | |
0210 740D000 50.000 EACH] 70.00000 3500.00| 86.64270 4332.14|
Channelizing Drums | | |
SECTION TOTALS | S 249,582.00] S 291,599.05] S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 249,582.00] S 291,599.05] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05

PAGE : 012 -1
VENDOR RANKING

CALL ORDER : 012 CONTRACT ID : 20050114012 COUNTIES : LAUDERDALE
LETTING DATE : 01/14/05 10:00 AM DIVISION : 02
CONTRACT TIME : 100 Calendar Days
CONTRACT DESCRIPTION PROJECT (S) : NH-CNO4 (908)
for constructing the Interchange Lighting on Veterans Drive
at S.R.#133 in Florence.
TOTAL % OVER
RANK VENDOR NO. /NAME BID LOW BID
1 19055 SHOALS ELECTRIC COMPANY, INC. $ 202,221.00 100.0000%
2 19083 STONE & SONS ELECTRICAL CONTRACTORS, INC. S 245,542 .50 121.4228%
3 19060 STONE ELECTRIC COMPANY, INC. S 252,746.42 124.9852%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 012 -2
TABULATION OF BIDS
CALL ORDER 012 CONTRACT 1ID 20050114012 COUNTIES LAUDERDALE
LETTING DATE 01/14/05 10:00 AM DIVISION 02
| ( 1 ) 19055 | ( 2 ) 19083 | ( 3 ) 19060
| SHOALS ELECTRIC COMPANY, IN |STONE & SONS ELECTRICAL CON |STONE ELECTRIC COMPANY, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 600A000 LUMP | 5000.00000 5000.00| 15000.00000 15000.00] 5000.00000 5000.00
Mobilization | \
0020 740B00O 242.000 SQFT| 13.00000 3146.00| 15.00000 3630.00| 21.68000 5246.56
Construction Signs | | |
0030 740E000 50.000 EACH]| 13.00000 650.00| 26.25000 1312.50]| 17.61000 880.50
Cones (36 Inches High) | | |
0040 740M001 50.000 EACH] 8.50000 425.00] 10.00000 500.00| 10.85000 542 .50
Ballast For Cone | | |
0050 741C010 1.000 EACH] 3000.00000 3000.00| 6100.00000 6100.00] 5506.02000 5506.02
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
0060 7507010 LUMP| 190000.00000 190000.00| 219000.00000 219000.00| 235570.84000 235570.84
Roadway Lighting System | \ |
SECTION TOTALS | $ 202,221.00] S 245,542 .50 | S 252,746.42
—————————————————————————————————————————— T T i ettt e
CONTRACT TOTALS | $ 202,221.00] S 245,542 .50 S 252,746.42




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05
PAGE : 013 -1
VENDOR RANKING

CALL ORDER : 013 CONTRACT ID : 20050114013 COUNTIES : COLBERT
LETTING DATE : 01/14/05 10:00 AM DIVISION : 02
CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : NH-0002(513)

for constructing the Resurfacing and Traffic Stripe on
S.R.#2 (U.S.#72) (EBR Only) from MP 5.260 to MP 8.702 in
Cherokee.

Length 3.442 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 1,072,106.24 100.0000%

2 18031 ROGERS GROUP, INC. $ 1,095,733.15 102.2038%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05
PAGE : 013 -2
TABULATION OF BIDS

Superpave Bituminous Concrete Base
Layer, Widening, 1" Maximum Aggregate
Size Mix, ESAL Range C/D

CALL ORDER : 013 CONTRACT ID : 20050114013 COUNTIES : COLBERT
LETTING DATE : 01/14/05 10:00 AM DIVISION : 02
| ( 1 ) 01087 | ( 2 ) 18031 | ( )
| APAC-SOUTHEAST, INC. |ROGERS GROUP, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 305B060 1535.000 TON | 17.64000 27077.40] 20.00000 30700.00|
Crushed Aggregate, Section 825, Type B, | \ |
for miscellaneous use | | |
0020 405A000 4954.000 GAL | 1.19000 5895.26| 1.50000 7431.00]
Tack Coat | | |
0030 408A051 800.000 SQYD] 7.81000 6248.00 | 6.00000 4800.00]
Planing Existing Pavement | | |
(Approximately 0.00"™ Thru 1.0" Thick) | | |
0040 424A280 3535.000 TON | 48.18000 170316.30] 43.25000 152888.75|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range E | | |
0050 424A289 293.000 TON | 56.12000 16443.16| 50.00000 14650.00|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Widening, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0060 424A360 1221.000 TON | 44.32000 54114.72| 46.25000 56471.25|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0070 424A369 94.000 TON | 104.65000 9837.10| 50.00000 4700.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Widening, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0080 424B284 500.000 TON | 69.57000 34785.00 | 50.00000 25000.00]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0090 424B288 7303.000 TON | 43.73000 319360.19| 43.25000 315854.75|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0100 424B658 2310.000 TON | 40.78000 94201.80 | 40.00000 92400.00|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0110 424cC370 6058.000 TON | 41.27000 250013.66| 39.25000 237776.50]
| \ |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 013 -3
TABULATION OF BIDS
CALL ORDER 013 CONTRACT 1ID 20050114013 COUNTIES COLBERT
LETTING DATE 01/14/05 10:00 AM DIVISION : 02
| ( 1 ) 01087 | ( 2 ) 18031 | )
| APAC-SOUTHEAST, INC. |ROGERS GROUP, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0120 428C000 36348.000 LF | 0.18000 6542.64 | 0.12500 4543.50]
Scoring Bituminous Pavement Surface By | \ |
Cutting | | |
0130 600A000 LUMP | 15471.97000 15471.97| 77589.00000 77589.00 |
Mobilization | |
0140 665F000 100.000 EACH] 13.44000 1344.00] 10.00000 1000.00]
Hay Bales | | |
0150 665J000 200.000 LF | 4.67000 934.00] 15.00000 3000.00]
Silt Fence, Type A | \ |
0160 6650001 200.000 LF | 3.13000 626.00] 10.00000 2000.00]
Silt Fence Removal | \ |
0170 680A000 LUMP | 2347.59000 2347.59] 2000.00000 2000.00]
Engineering Controls | \ |
0180 701A028 4.000 MILE]| 1706.25000 6825.00| 1625.00000 6500.00 |
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0190 701A041 4.000 MILE]| 1102.50000 4410.00]| 1050.00000 4200.00|
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0200 701A048 3.000 MILE] 1942.50000 5827.50] 1850.00000 5550.00]
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09"™ Thick) (6" Wide) | | |
0210 701B00S 4011.000 LF | 0.95000 3810.45] 0.90000 3609.90|
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
0220 701C000 11.000 MILE| 577.50000 6352.50| 550.00000 6050.00 |
Broken Temporary Traffic Stripe | | |
0230 701C001 18.000 MILE| 682.50000 12285.00| 650.00000 11700.00]
Solid Temporary Traffic Stripe | \ |
0240 703A002 1731.000 SQFT| 2.89000 5002.59] 2.75000 4760.25]
Traffic Control Markings, Class 2, Type | | |
A | \ |
0250 703B002 247.000 SQFT| 3.94000 973.18] 3.75000 926.25]
Traffic Control Legends, Class 2, Type | \ |
0260 703D001 120.000 SQFT| 1.58000 189.60| 1.50000 180.00]
Temporary Traffic Control Markings | \ |
0270 705A030 10.000 EACH| 5.78000 57.80] 5.50000 55.00|
Pavement Markers, Class A-H, Type 2-C | \ |
0280 705A031 228.000 EACH| 5.78000 1317.84| 5.50000 1254.00]
\ |

Pavement Markers, Class A-H, Type 1-A |



ALABAMA DEPARTMENT OF TRANSPORTATION

DATE : 01/18/05
PAGE : 013 -4

TABULATION OF BIDS
CALL ORDER : 013 CONTRACT ID : 20050114013 COUNTIES COLBERT
LETTING DATE : 01/14/05 10:00 AM DIVISION : 02
| ( 1 ) 01087 | ( 2 ) 18031 | ( )
| APAC-SOUTHEAST, INC. |ROGERS GROUP, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0290 740B00O 598.000 SQFT| 8.27000 4945 .46 | 16.00000 9568.00|
Construction Signs | | |
0300 740D000 75.000 EACH]| 42.26000 3169.50| 75.00000 5625.00|
Channelizing Drums | | |
0310 740E000 50.000 EACH] 7.04000 352.00] 6.00000 300.00|
Cones (36 Inches High) | | |
0320 740M001 50.000 EACH]| 4.93000 246.50| 3.00000 150.00]
Ballast For Cone | | |
0330 741C010 1.000 EACH]| 782.53000 782.53| 2500.00000 2500.00]
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
SECTION TOTALS | $ 1,072,106.24| $ 1,095,733.15] S 0.00
—————————————————————————————————————————— T T i ettt e
CONTRACT TOTALS | $ 1,072,106.24| $ 1,095,733.15]| S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05

PAGE : 014 -1
VENDOR RANKING

CALL ORDER : 014 CONTRACT ID : 20050114014 COUNTIES : COFFEE
LETTING DATE : 01/14/05 10:00 AM DIVISION : 07
CONTRACT TIME : 270 Calendar Days

CONTRACT DESCRIPTION : RURAL PROJECT (S) : BR-0189(500)

for constructing the Bridge Replacement and Approaches on

S.R.#189 at Hayes Creek north of Alberton. Length 0.189 mi.

TOTAL % OVER

RANK VENDOR NO. /NAME BID LOW BID
1 13099 MCINNIS, LLC $ 1,728,037.30 100.0000%
2 13021 MURPHREE BRIDGE CORPORATION $ 1,843,840.58 106.7014%
3 14008 NEWELL & BUSH, INC. $ 1,859,454.40 107.6050%



Superpave Bituminous Concrete Wearing
Surface Layer, Patching, 1/2" Maximum
Aggregate Size Mix, ESAL Range A/B

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 014 -2
TABULATION OF BIDS
CALL ORDER : 014 CONTRACT ID 20050114014 COUNTIES COFFEE
LETTING DATE : 01/14/05 10:00 AM DIVISION
| ( 1 ) 13099 | ( 2 ) 13021 | ( 3 ) 14008
|[MCINNIS, LLC | MURPHREE BRIDGE CORPORATION |NEWELL & BUSH, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 20000.00000 20000.00 | 21000.00000 21000.00| 20000.00000 20000.00
Clearing & Grubbing (Approximately 5 | \ |
Acres I \ |
0020 206A000 LUMP | 35000.00000 35000.00] 32500.00000 32500.00| 38000.00000 38000.00
Removal Of 0ld Bridge, Station 517+23.6 | | |
0030 206D000 46.000 LF | 10.00000 460.00] 6.00000 276.00| 42.00000 1932.00
Removing Pipe | | |
0040 206D001 150.000 LF | 10.00000 1500.00] 10.00000 1500.00]| 17.00000 2550.00
Removing Guardrail | \ |
0050 210A000 4094.000 CUYD]| 4.50000 18423.00] 3.50000 14329.00] 3.65000 14943.10
Unclassified Excavation | | |
0060 210D011 17556.000 CUYD| 3.75000 65835.00| 5.00000 87780.00] 6.75000 118503.00
Borrow Excavation (A-4 or Better) | |
0070 212A000 245.000 STA | 35.00000 8575.00| 18.00000 4410.00]| 20.00000 4900.00
Machine Grading Shoulders | | |
0080 214A000 29.000 CUYD] 10.00000 290.00| 6.00000 174.00] 11.00000 319.00
Structure Excavation | | |
0090 214B0O0O 43.000 CUYD]| 10.00000 430.00] 5.00000 215.00| 42.00000 1806.00
Foundation Backfill, Local | | |
0100 215A000 200.000 CUYD] 10.00000 2000.00 | 15.00000 3000.00| 18.00000 3600.00
Unclassified Bridge Excavation | \ |
0110 230A000 8.000 RBST| 300.00000 2400.00 | 400.00000 3200.00| 275.00000 2200.00
Roadbed Processing | | |
0120 301A222 4135.000 SQYD| 7.00000 28945.00 | 7.00000 28945.00 | 7.75000 32046.25
Soil Aggregate Base Course, Type C, | |
Road Mixed, 6" Compacted Thickness | | |
0130 401A000 3025.000 SQYD| 0.45000 1361.25] 0.50000 1512.50| 0.55000 1663.75
Bituminous Treatment A | | |
0140 405A000 1990.000 GAL | 1.50000 2985.00 | 2.00000 3980.00| 2.25000 4477.50
Tack Coat | | |
0150 424A341 4686.000 TON | 42.50000 199155.00] 45.00000 210870.00| 50.00000 234300.00
Superpave Bituminous Concrete Wearing | | |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range A/B | \ |
0160 424A343 200.000 TON | 65.00000 13000.00] 65.00000 13000.00] 72.00000 14400.00
| \ |
| \ |
| \ |



342 CU. YDS. |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 014 -3
TABULATION OF BIDS
CALL ORDER 014 CONTRACT 1ID 20050114014 COUNTIES COFFEE
LETTING DATE 01/14/05 10:00 AM DIVISION 07
| ( 1 ) 13099 | ( 2 ) 13021 | ( 3 ) 14008
|[MCINNIS, LLC |[MURPHREE BRIDGE CORPORATION |NEWELL & BUSH, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0170 424A346 300.000 TON | 45.00000 13500.00] 47.50000 14250.00] 52.00000 15600.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0180 424B636 690.000 TON | 42.50000 29325.00]| 45.00000 31050.00 | 50.00000 34500.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range A/B | \ I
0190 430B00O 200.000 TON | 25.00000 5000.00| 25.00000 5000.00| 55.00000 11000.00
Aggregate Surfacing (ALDOT #467 Or #57) | \ |
0200 450B000O 107.000 SQYD] 100.00000 10700.00 | 85.00000 9095.00| 85.00000 9095.00
Reinforced Cement Concrete Bridge End | \ |
Slab | \ |
0210 502A000 61700.000 LB | 0.90000 55530.00| 0.85000 52445.00 | 0.75000 46275.00
Steel Reinforcement | \ |
0220 502B000O LUMP | 78806.00000 78806.00 | 86600.00000 86600.00 | 78000.00000 78000.00
Steel Reinforcement For Bridge | \ |
Superstructure, Station 517+03, Approx. | \ |
86,600 LBS. | \ |
0230 503A000 69.000 CUYD| 100.00000 6900.00 | 50.00000 3450.00] 200.00000 13800.00
Seal Concrete | | |
0240 503B00O LUMP | 30000.00000 30000.00| 28000.00000 28000.00 | 33000.00000 33000.00
Cofferdam And Pumping, Bent No. 2 | | |
0250 503B001 LUMP | 30000.00000 30000.00 | 28000.00000 28000.00] 33000.00000 33000.00
Cofferdam And Pumping, Bent No. 3 | \ |
0260 505A002 2.000 EACH| 1200.00000 2400.00| 2500.00000 5000.00] 2500.00000 5000.00
Steel Test Piles (HP 12x53) | | |
0270 505B057 2.000 EACH| 2500.00000 5000.00] 2500.00000 5000.00] 2000.00000 4000.00
Static Loading Tests (HP 12x53) | \
0280 505B087 2.000 EACH| 1200.00000 2400.00| 2500.00000 5000.00] 1000.00000 2000.00
Dynamic Loading Tests (HP 12x53) | | |
0290 505M002 2996.000 LF | 26.00000 77896.00 | 26.25000 78645.00 | 25.00000 74900.00
Steel Piling Furnished And Driven (HP | | |
12x53) | \ |
0300 508A000 8125.000 LB | 2.50000 20312.50] 3.00000 24375.00] 2.25000 18281.25
Structural Steel | \ |
0310 510A000 321.000 CUYD]| 500.00000 160500.00]| 590.00000 189390.00] 365.00000 117165.00
Bridge Substructure Concrete, Class A | \ |
0320 510C051 LUMP| 171000.00000 171000.00| 201780.00000 201780.00] 200000.00000 200000.00
Bridge Concrete Superstructure, Station | \ |
\ I

517+03, Approx.



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 014 -4
TABULATION OF BIDS
CALL ORDER 014 CONTRACT 1ID 20050114014 COUNTIES COFFEE
LETTING DATE 01/14/05 10:00 AM DIVISION
| ( 1 ) 13099 | ( 2 13021 | ( 3 ) 14008
|[MCINNIS, LLC |[MURPHREE BRIDGE CORPORATION |NEWELL & BUSH, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0330 510E000 1125.000 SQYD| 3.00000 3375.00| 2.25000 2531.25]| 2.35000 2643.75
Grooving Concrete Bridge Decks | | |
0340 511A072 36.000 EACH] 500.00000 18000.00] 400.00000 14400.00] 300.00000 10800.00
Elastomeric Bearing Type 4 (Mark VB3) | | |
0350 513B005 1506.000 LF | 135.00000 203310.00] 95.00000 143070.00] 122.00000 183732.00
Pretensioned-Prestressed Concrete | | |
Girders, Type III (Specialty Item) | | |
0360 530A102 64.000 LF | 50.00000 3200.00| 41.00000 2624.00] 40.00000 2560.00
24" Roadway Pipe (Class 3 R.C.) | | |
(Extension) | \ |
0370 535A004 68.000 LF | 55.00000 3740.00 | 42.00000 2856.00] 68.00000 4624.00
36" Side Drain Pipe | | |
0380 600A000 LUMP | 78295.00000 78295.00| 178000.00000 178000.00| 120000.00000 120000.00
Mobilization | |
0390 601A000 1.000 EACH] 7500.00000 7500.00] 7500.00000 7500.00 | 8000.00000 8000.00
Furnishing Base, Soil And Structure | \ |
Laboratories | | |
0400 602A000 9.000 EACH]| 200.00000 1800.00] 140.00000 1260.00| 140.00000 1260.00
Right Of Way Markers | | |
0410 610C001 3877.000 TON | 28.50000 110494.50] 29.00000 112433.00] 30.00000 116310.00
Loose Riprap, Class 2 | | |
0420 610D003 2054.000 SQYD| 2.50000 5135.00| 2.25000 4621.50| 3.00000 6162.00
Filter Blanket, Geotextile | | |
0430 619A003 2.000 EACH| 800.00000 1600.00] 725.00000 1450.00]| 600.00000 1200.00
24" Roadway Pipe End Treatment, Class 1 | | |
0440 619A104 2.000 EACH| 800.00000 1600.00] 900.00000 1800.00| 650.00000 1300.00
36" Side Drain Pipe End Treatment, | \
Class 1 | \ |
0450 620A000 1.000 CUYD]| 800.00000 800.00] 600.00000 600.00| 1000.00000 1000.00
Minor Structure Concrete | | |
0460 630A001 900.000 LF | 17.00000 15300.00] 17.00000 15300.00] 22.00000 19800.00
Steel Beam Guardrail, Class A, Type 2 | | |
0470 630C003 4.000 EACH] 1250.00000 5000.00| 1250.00000 5000.00| 1500.00000 6000.00
Guardrail End Anchor, Type 13 | | |
0480 630C031 6.000 EACH] 1250.00000 7500.00] 1250.00000 7500.00 | 2200.00000 13200.00
Guardrail End Anchor, Type 14 (Modified | | |
0490 630C050 10.000 EACH]| 1900.00000 19000.00] 1900.00000 19000.00] 2000.00000 20000.00
Guardrail End Anchor, Type 20 Series | | |
0500 650A000 1450.000 CUYD]| 5.00000 7250.00] 6.00000 8700.00| 9.00000 13050.00
\ |

Topsoil |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 014 -5
TABULATION OF BIDS
CALL ORDER 014 CONTRACT 1ID 20050114014 COUNTIES COFFEE
LETTING DATE 01/14/05 10:00 AM DIVISION 07
| ( 1 ) 13099 | ( 2 ) 13021 | ( 3 ) 14008
|[MCINNIS, LLC |[MURPHREE BRIDGE CORPORATION |NEWELL & BUSH, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0510 651B000 8.000 TON | 26.00000 208.00 | 40.00000 320.00| 65.00000 520.00
Agricultural Limestone | | |
0520 651C000 2.000 TON | 280.00000 560.00] 350.00000 700.00 | 225.00000 450.00
8-8-8 Commercial Fertilizer | \ |
0530 651F000 1.000 TON | 300.00000 300.00] 380.00000 380.00| 225.00000 225.00
Ammonium Nitrate | | |
0540 652A061 4.000 ACRE] 380.00000 1520.00] 400.00000 1600.00| 450.00000 1800.00
Seeding (Mix 3E) | | |
0550 652C000 4.000 ACRE] 25.00000 100.00] 40.00000 160.00] 55.00000 220.00
Mowing | \ |
0560 654A001 3420.000 SQYD| 3.00000 10260.00] 2.90000 9918.00] 3.45000 11799.00
Solid Sodding (Bermuda) | | |
0570 656A000 4.000 ACRE] 360.00000 1440.00] 375.00000 1500.00] 475.00000 1900.00
Mulching, Class A, Type 1 | | |
0580 665A000 4.000 ACRE] 360.00000 1440.00] 340.00000 1360.00| 350.00000 1400.00
Temporary Seeding | | |
0590 665B000 4.000 ACRE] 360.00000 1440.00] 340.00000 1360.00| 350.00000 1400.00
Temporary Mulching | | |
0600 665F000 625.000 EACH| 5.25000 3281.25| 6.00000 3750.00]| 8.00000 5000.00
Hay Bales | \ |
0610 665H000 1.000 EACH]| 2000.00000 2000.00| 1800.00000 1800.00| 1700.00000 1700.00
Erosion Control Check Dams, Type 1 | | |
0620 6651000 371.000 TON | 30.00000 11130.00] 30.00000 11130.00] 30.00000 11130.00
Temporary Riprap, Class 2 | \ |
0630 665J000 2731.000 LF | 3.00000 8193.00] 2.60000 7100.60| 3.65000 9968.15
Silt Fence, Type A | | |
0640 6650001 2731.000 LF | 0.30000 819.30] 0.20000 546.20| 0.65000 1775.15
Silt Fence Removal | | |
0650 666A001 4.000 ACRE] 5.00000 20.00| 10.00000 40.00| 1.00000 4.00
Pest Control Treatment | | |
0660 680A000 LUMP | 25000.00000 25000.00| 14586.03000 14586.03] 10000.00000 10000.00
Engineering Controls | | |
0670 701A004 10.000 MILE] 400.00000 4000.00] 400.00000 4000.00| 450.00000 4500.00
Solid White, Class 1, Type A Traffic | | |
Stripe | | |
0680 701A008 3.000 MILE] 225.00000 675.00] 225.00000 675.00] 250.00000 750.00
Broken Yellow, Class 1, Type A Traffic | | |
Stripe | | |
0690 701A012 6.000 MILE] 400.00000 2400.00 | 400.00000 2400.00] 450.00000 2700.00
Solid Yellow, Class 1, Type A Traffic | | |
| \ |

Stripe



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05
PAGE : 014 -6
TABULATION OF BIDS

CALL ORDER : 014 CONTRACT ID : 20050114014 COUNTIES : COFFEE
LETTING DATE : 01/14/05 10:00 AM DIVISION : 07
| ( 1 ) 13099 | ( 2 ) 13021 | ( 3 ) 14008
|[MCINNIS, LLC |[MURPHREE BRIDGE CORPORATION |NEWELL & BUSH, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et e ittt
0700 701A028 1.000 MILE] 2000.00000 2000.00| 2000.00000 2000.00] 2200.00000 2200.00

Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) |

Traffic Control Markings, Class 2, Type
A

\ |
0710 701A046 1.000 MILE] 1000.00000 1000.00] 1000.00000 1000.00| 1100.00000 1100.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
0720 701A048 1.000 MILE] 2500.00000 2500.00| 2500.00000 2500.00] 2800.00000 2800.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | | |
0730 701C000 5.000 MILE] 500.00000 2500.00| 500.00000 2500.00] 550.00000 2750.00
Broken Temporary Traffic Stripe | | |
0740 701C001 13.000 MILE] 580.00000 7540.00] 580.00000 7540.00 | 650.00000 8450.00
Solid Temporary Traffic Stripe | \ |
0750 701D007 1.000 MILE] 1650.00000 1650.00] 1650.00000 1650.00]| 1800.00000 1800.00
Solid Traffic Stripe Removed (Paint) | | |
0760 701D008 1.000 MILE] 1750.00000 1750.00] 1750.00000 1750.00]| 2000.00000 2000.00
Solid Traffic Stripe Removed (Plastic) | | |
0770 701D014 1.000 MILE] 1500.00000 1500.00] 1500.00000 1500.00]| 1600.00000 1600.00
Broken Traffic Stripe Removed (Paint) | | |
0780 701D015 1.000 MILE] 1500.00000 1500.00] 1500.00000 1500.00]| 1600.00000 1600.00
Broken Traffic Stripe Removed (Plastic) | | |
0790 701G124 680.000 LF | 3.50000 2380.00 | 3.50000 2380.00] 3.75000 2550.00
Solid White, Class 3W, Type A Traffic | | |
Stripe | \ |
0800 701G125 510.000 LF | 3.50000 1785.00] 3.50000 1785.00| 3.75000 1912.50
Solid White, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0810 701G128 170.000 LF | 2.00000 340.00] 2.00000 340.00| 2.25000 382.50
Broken Yellow, Class 3W, Type A Traffic | | |
Stripe | \ |
0820 701G132 340.000 LF | 3.50000 1190.00] 3.50000 1190.00| 3.75000 1275.00
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe | | |
0830 701G133 510.000 LF | 3.50000 1785.00] 3.50000 1785.00| 3.75000 1912.50
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | \ [
0840 703A002 525.000 SQFT| 2.50000 1312.50] 2.50000 1312.50] 3.00000 1575.00
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 014 -7
TABULATION OF BIDS
CALL ORDER 014 CONTRACT ID 20050114014 COUNTIES COFFEE
LETTING DATE 01/14/05 10:00 AM DIVISION : 07
| ( 1 ) 13099 | ( 2 ) 13021 | ( 3 ) 14008
|[MCINNIS, LLC |[MURPHREE BRIDGE CORPORATION |NEWELL & BUSH, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -———_——
0850 703D001 455.000 SQFT| 1.50000 682.50] 1.50000 682.50] 2.00000 910.00
Temporary Traffic Control Markings | | |
0860 705A031 80.000 EACH]| 5.00000 400.00] 5.00000 400.00| 5.50000 440.00
Pavement Markers, Class A-H, Type 1-A | | |
0870 705A032 80.000 EACH] 5.00000 400.00 | 5.00000 400.00] 5.50000 440.00
Pavement Markers, Class A-H, Type 1-B | | |
0880 705A037 430.000 EACH| 5.00000 2150.00| 5.00000 2150.00] 5.50000 2365.00
Pavement Markers, Class A-H, Type 2-D | | |
0890 707B004 2.000 EACH| 500.00000 1000.00| 150.00000 300.00] 170.00000 340.00
Type B Hazard Marker Installation | | |
0900 707B0O0S 4.000 EACH] 500.00000 2000.00 | 150.00000 600.00| 170.00000 680.00
Type C Hazard Marker Installation | | |
0910 740B00O0 1336.000 SQFT| 7.50000 10020.00| 7.50000 10020.00] 12.00000 16032.00
Construction Signs | | |
0920 740D000 50.000 EACH]| 45.00000 2250.00| 45.00000 2250.00] 70.00000 3500.00
Channelizing Drums | \ |
0930 740E000 50.000 EACH| 9.25000 462 .50 | 9.25000 462.50] 15.00000 750.00
Cones (36 Inches High) | | |
0940 740F002 24.000 EACH] 175.00000 4200.00] 175.00000 4200.00| 250.00000 6000.00
Barricades, Type III | \ |
0950 7401005 12.000 EACH] 375.00000 4500.00 | 375.00000 4500.00] 200.00000 2400.00
Warning Lights, Type B (Detachable Head | | |
0960 740M001 50.000 EACH]| 6.50000 325.00] 6.00000 300.00| 7.00000 350.00
Ballast For Cone | | |
0970 7400000 1.000 EACH]| 1000.00000 1000.00| 500.00000 500.00] 600.00000 600.00
Pilot Car | | |
0980 999 000 750.000 HOUR| 0.80000 600.00| 0.80000 600.00| 0.80000 600.00
Trainee Hours At 80 Cents Per Hour | \ |
SECTION TOTALS | $ 1,728,037.30] 1,843,840.58] $ 1,859,454.40
—————————————————————————————————————————— B e A e et et bt
CONTRACT TOTALS | $ 1,728,037.30] 1,843,840.58]| $ 1,859,454.40




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05

PAGE : 015 -1
VENDOR RANKING

CALL ORDER : 015 CONTRACT ID : 20050114015 COUNTIES : BALDWIN
LETTING DATE : 01/14/05 10:00 AM DIVISION : 09
CONTRACT TIME : 10/01/05 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT (S) : ER-8100(512)

for constructing the Resurfacing and Traffic Stripe on
S.R.#182 from Pine Beach to the Florida state line. Length
17.042 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 23011 HOSEA O. WEAVER & SONS, INC. $ 2,592,783.10 100.0000%



Dotted Class 2, Type A Traffic Stripe

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 015 -2
TABULATION OF BIDS
CALL ORDER : 015 CONTRACT 1ID 20050114015 COUNTIES BALDWIN
LETTING DATE 01/14/05 10:00 AM DIVISION : 09
I ( 1 ) 23011 I ( ) I ( )
|HOSEA O. WEAVER & SONS, INC | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 405A000 19934.000 GAL | 1.16000 23123.44| |
Tack Coat | ‘ |
0020 424A360 49832.000 TON | 44.64000 2224500.48]| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0030 424A363 50.000 TON | 76.67000 3833.50] |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Patching, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0040 424A366 100.000 TON | 46.46000 4646.00| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0050 428B000 174428.000 LF | 0.05000 8721.40| |
Scoring Bituminous Pavement Surface By | \ |
Rolling | | |
0060 600A000 LUMP | 36366.86000 36366.86| |
Mobilization | |
0070 641S500 71.000 EACH| 24.13000 1713.23]| |
Valve Box Reset | \ |
0080 645K500 62.000 EACH| 133.81000 8296.22| |
Manhole Frame And Cover Reset | | |
0090 701A028 46.000 MILE| 1390.00000 63940.00| |
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0100 701A041 23.000 MILE] 980.00000 22540.00] |
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0110 701A046 26.000 MILE| 975.00000 25350.00] |
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09"™ Thick) (6" Wide) | | |
0120 701A048 24.000 MILE] 1640.00000 39360.00| |
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0130 701B00Y 1902.000 LF | 0.50000 951.00] |
| \ |
| \ |

(0.09" Thick) (6" Wide)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 015 -3
TABULATION OF BIDS
CALL ORDER 015 CONTRACT 1ID 20050114015 COUNTIES BALDWIN
LETTING DATE 01/14/05 10:00 AM DIVISION 09
I ( 1 ) 23011 I ( ) I ( )
|HOSEA O. WEAVER & SONS, INC | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— -
0140 701C000 41.000 MILE| 400.00000 16400.00| |
Broken Temporary Traffic Stripe | \ |
0150 701cC001 47.000 MILE| 435.00000 20445.00] |
Solid Temporary Traffic Stripe | \ |
0160 701G125 340.000 LF | 4.65000 1581.00]| |
Solid White, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | \ |
0170 701G133 340.000 LF | 4.85000 1649.00| |
Solid Yellow, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0180 701H001 680.000 LF | 0.45000 306.00] |
Solid Traffic Stripe Removed (Plastic) | | |
0190 703A002 13447.000 SQFT| 2.15000 28911.05] |
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0200 703B002 785.000 SQFT| 2.85000 2237.25| |
Traffic Control Legends, Class 2, Type | \ |
0210 703D001 7028.000 SQFT| 1.25000 8785.00| |
Temporary Traffic Control Markings | | |
0220 705A030 504.000 EACH| 4.35000 2192.40] |
Pavement Markers, Class A-H, Type 2-C | \ |
0230 705A031 1567.000 EACH] 4.35000 6816.45| |
Pavement Markers, Class A-H, Type 1-A | | |
0240 705A032 638.000 EACH] 4.35000 2775.30] |
Pavement Markers, Class A-H, Type 1-B | \ |
0250 705A037 2019.000 EACH]| 4.35000 8782.65]| |
Pavement Markers, Class A-H, Type 2-D | | |
0260 705A038 265.000 EACH] 4.35000 1152.75] |
Pavement Markers, Class A-H, Type 2-E | \ |
0270 730H001 3140.000 LF | 3.50000 10990.00| |
Loop Wire | \ |
0280 730J010 8.000 EACH] 150.00000 1200.00]| |
Vehicle Loop Detector | | |
0290 731A002 1.000 EACH] 6000.00000 6000.00| |
Traffic Counting Units, Type C | \ |
0300 740B00O 886.000 SQFT| 7.00000 6202.00| |
Construction Signs | | |
0310 740E000 250.000 EACH| 3.00000 750.00] |
\ |

Cones (36 Inches High) |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE 01/18/05
PAGE : 015 -4

CALL ORDER : 015 CONTRACT 1ID 20050114015 COUNTIES BALDWIN
LETTING DATE 01/14/05 10:00 AM DIVISION : 09
I ( 1 ) 23011 | ( ) I ( )
|HOSEA O. WEAVER & SONS, INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0320 740M001 250.000 EACH| 3.00000 750.00] |
Ballast For Cone | | |
0330 741cC010 2.000 EACH| 757.56000 1515.12| |
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
SECTION TOTALS | $ 2,592,783.10] S 0.00| S 0.00
—————————————————————————————————————————— Bt e e et
CONTRACT TOTALS | $ 2,592,783.10] S 0.00| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05
PAGE : 0l6 -1
VENDOR RANKING

CALL ORDER : 0le CONTRACT ID : 20050114016 COUNTIES : COLBERT
LETTING DATE : 01/14/05 10:00 AM DIVISION : 02
CONTRACT TIME : 60 Calendar Days
CONTRACT DESCRIPTION : PROJECT (S) : STPHS-0020(502)

for constructing the Intersection Improvements on S.R.#133
at S.R.#20 south of Muscle Shoals. Length 0.160 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 01087 APAC-SOUTHEAST, INC. $ 268,658.94 100.0000%



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 01/18/05
PAGE : 016 -2

15" Side Drain Pipe End Treatment,

CALL ORDER : 016 CONTRACT ID 20050114016 COLBERT
LETTING DATE 01/14/05 10:00 AM DIVISION : 02
I ( 1 ) 01087 | ( ) I ( )
| APAC-SOUTHEAST, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE | UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt et Bt B e et L e T
SECTION 0001 Total
| \ |
0010 206D000 98.000 LF | 20.16000 1975.68]| |
Removing Pipe | | |
0020 210A000 40.000 cCUYD| 21.71000 868.40| |
Unclassified Excavation | | |
0030 210D00O0 260.000 CUYD| 20.80000 5408.00| |
Borrow Excavation | | |
0040 405A000 134.000 GAL | 1.26000 168.84 | |
Tack Coat | \ |
0050 408A052 3860.000 SQYD| 4.01000 15478.60| |
Planing Existing Pavement | | |
(Approximately 1.10" Thru 2.0" Thick) | | |
0060 424A360 324.000 TON | 63.83000 20680.92| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0070 424A363 50.000 TON | 92.72000 4636.00] |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Patching, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0080 424A366 50.000 TON | 85.70000 4285.00] |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0090 424B650 44.000 TON | 81.57000 3589.08| |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0100 424C360 145.000 TON | 78.50000 11382.50| |
Superpave Bituminous Concrete Base | \ |
Layer, 1" Maximum Aggregate Size Mix, | \ |
ESAL Range C/D | \ |
0110 535A078 232.000 LF | 72.96000 16926.72| |
15" Side Drain Pipe (Class 3 R.C.) | |
0120 600A000 LUMP | 78270.00000 78270.00| |
Mobilization | |
0130 619A100 2.000 EACH| 1279.09000 2558.18| |
\ |
\ |

Class 1



Solid Yellow , Class 2, Type A Traffic

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 0l6 -3
TABULATION OF BIDS
CALL ORDER 0l6 CONTRACT 1ID 20050114016 COUNTIES COLBERT
LETTING DATE 01/14/05 10:00 AM DIVISION : 02
I ( 1 ) 01087 I ( ) | ( )
| APAC-SOUTHEAST, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0140 621A000 1.000 EACH] 5660.44000 5660.44| |
Junction Boxes, Type 1, 1P Or 5 | \ |
0150 641A746 90.000 LF | 36.96000 3326.40] |
6 Inch P.V.C. Water Main Laid | \ |
0160 649A530 80.000 LF | 98.18000 7854.40| |
10 Inch Steel Encasement Pipe, Type 1 | \ |
Installation | \
0170 650A000 9.000 CUYD| 18.72000 168.48| |
Topsoil | | |
0180 650B00O 20.000 CUYD| 18.32000 366.40| |
Topsoil From Stockpiles | | |
0190 652A050 1.000 ACRE] 2148.91000 2148.91| |
Seeding (Mix 1A) | | |
0200 656A000 1.000 ACRE] 1939.54000 1939.54| |
Mulching, Class A, Type 1 | \ |
0210 665J000 40.000 LF | 25.32000 1012.80] |
Silt Fence, Type A | \ |
0220 6650001 40.000 LF | 6.55000 262.00| |
Silt Fence Removal | \ |
0230 6650001 40.000 LF | 19.54000 781.60| |
20 Inch Wattle | | |
0240 680A000 LUMP | 2660.00000 2660.00| |
Engineering Controls | \ |
0250 701B00S 1425.000 LF | 1.10000 1567.50] |
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
0260 701E000 3973.000 LF | 0.55000 2185.15] |
Solid Temporary Traffic Stripe | \ |
0270 701F000 300.000 LF | 1.10000 330.00] |
Dotted Temporary Traffic Stripe | \ |
0280 701G041 1847.000 LF | 1.10000 2031.70] |
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0290 701G050 5080.000 LF | 1.10000 5588.00| |
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0300 701G073 3625.000 LF | 1.10000 3987.50] |
| \ |
| \ |

Stripe (0.09" Thick) (6" Wide)



CALL ORDER : 016
LETTING DATE 01/14/05 10:00 AM

CONTRACT ID
DIVISION : 02

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

20050114016

DATE : 01/18/05
PAGE : 016 -4

COLBERT

I ( \
| APAC-SOUTHEAST, INC. \
\

LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY |

__________________________________________ B N R A O N R RN, iF

0310 703A002 2255.000 SQFT|
Traffic Control Markings, Class 2, Type |
A |

0320 703B002 229.000 SQFT|
Traffic Control Legends, Class 2, Type |

0330 703D001 1903.000 SQFT|
Temporary Traffic Control Markings |

0340 705A030 12.000 EACH|
Pavement Markers, Class A-H, Type 2-C |
0350 705A031 24.000 EACH]
Pavement Markers, Class A-H, Type 1-A |
0360 705A037 20.000 EACH]
Pavement Markers, Class A-H, Type 2-D |
0370 710A126 8.000 SQFT|

Class 8, Aluminum Flat Sign Panels 0.
08" Thick Or Steel Flat Sign Panels 14
Gauge (Type IX Background)

0380 710B001 28.000 LF
Roadway Sign Post (#3 "U" Channel
Galvanized Steel)

0390 730A012 LUMP
Removal Of Existing Traffic Control
Unit (Partial) ( SR 133 at SR 20)

0400 730C001 LUMP
Furnishing And Installing Traffic
Control Unit (SR 133 at SR 20)

0410 730H001 1096.000 LF
Loop Wire

0420 730P022 10.000 EACH|
Vehicular Signal Head, 12 Inch, 3 |
Section, Type LED |

0430 740B00O 878.000 SQFT|
Construction Signs |

0440 740D00O 10.000 EACH|
Channelizing Drums |

0450 740E000 75.000 EACH|
Cones (36 Inches High)

0460 740M001 75.000 EACH|

Ballast For Cone |

1 ) 01087 ( )

UNIT PRICE AMOUNT| UNIT PRICE

3.03000 6832.65|
\

\

4.13000 945.77|
\

1.65000 3139.95]
\

11.00000 132.00]
\

11.00000 264.00|
\

11.00000 220.00]
\

18.70000 149.60|
\

\

\

9.90000 277.20|
\

\

3465.00000 3465.00]
\

\

8085.00000 8085.00|
\

\

6.93000 7595.28|
\

1155.00000 11550.00]
\

\

8.66000 7603.48|
\

96.57000 965.70
\

15.29000 1146.75]|
\

10.46000 784.50|
\

UNIT PRICE AMOUNT



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05
PAGE : 016 -5
TABULATION OF BIDS

CALL ORDER : 016 CONTRACT ID : 20050114016 COUNTIES : COLBERT
LETTING DATE : 01/14/05 10:00 AM DIVISION : 02

I ( 1 ) 01087 \
| APAC-SOUTHEAST, INC. \
LINE NO / ITEM CODE / ALT | \

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0470 741C010 2.000 EACH| 3701.66000 7403.32]| |
Portable Sequential Arrow And Chevron | \ |
Sign Unit \ |
SECTION TOTALS $ 268,658.94| $ 0.00] $ 0.00

|

|

—————————————————————————————————————————— e et it
CONTRACT TOTALS | S 268,658.94| S 0.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05

PAGE : 017 -1
VENDOR RANKING

CALL ORDER : 017 CONTRACT ID : 20050114017 COUNTIES MADISON
LETTING DATE : 01/14/05 10:00 AM DIVISION : 01
CONTRACT TIME : 150 Calendar Days
CONTRACT DESCRIPTION PROJECT (S) : STPHS-4500(209)
for constructing the Additional Lanes on Medaris Road from
Lakeview Drive to U.S.#231 in Huntsville. Length 0.089 mi.
TOTAL % OVER
RANK VENDOR NO. /NAME BID LOW BID
1 19010 SHELBY CONTRACTING CO., INC. $ 148,545.58 100.0000%
2 01087 APAC-SOUTHEAST, INC.

$ 204,042.51 137.3602%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05
PAGE : 017 -2
TABULATION OF BIDS

CALL ORDER : 017 CONTRACT ID : 20050114017 COUNTIES : MADISON
LETTING DATE : 01/14/05 10:00 AM DIVISION : 01

( 1 ) 19010 | ( 2 ) 01087
SHELBY CONTRACTING CO., INC |APAC-SOUTHEAST, INC.

LINE NO / ITEM CODE / ALT I

| |

I I

I I

| |
—————————————————————————————————————————— et e ittt

Concrete Driveway, 6" Thick (Includes |
Wire Mesh) |

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| I |
0010 201A000 LUMP | 22500.00000 22500.00| 12606.02000 12606.02
Clearing & Grubbing (Approximately 1 | I |
Acre) | I |
0020 210A000 1320.000 CUYD] 6.15000 8118.00] 12.48000 16473.60|
Unclassified Excavation | I |
0030 214A000 269.000 CUYD] 18.90000 5084.10| 0.01000 2.69]
Structure Excavation | | |
0040 214B001 400.000 cCUYD| 21.00000 8400.00| 9.88000 3952.00]
Foundation Backfill, Commercial | | |
0050 230A000 5.000 RBST| 300.00000 1500.00] 458.67000 2293.35|
Roadbed Processing | | |
0060 301A008 1878.000 SQYD| 4.45000 8357.10] 4.74000 8901.72]
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 5" Compacted Thickness | | |
0070 401A000 1878.000 SQYD| 0.50000 939.00] 0.49000 920.22|
Bituminous Treatment A | I |
0080 405A000 78.000 GAL | 3.00000 234.00| 1.44000 112.32]
Tack Coat | I |
0090 424A341 129.000 TON | 54.12000 6981.48| 57.25000 7385.25]
Superpave Bituminous Concrete Wearing | I |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range A/B | | |
0100 424B636 194.000 TON | 49.17000 9538.98| 44.95000 8720.30]
Superpave Bituminous Concrete Upper | I |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range A/B | I I
0110 530A100 22.000 LF | 28.00000 616.00| 40.15000 883.30]
15" Roadway Pipe (Class 3 R.C.) | I
(Extension) | I |
0120 533A097 117.000 LF | 24.00000 2808.00 | 61.02000 7139.34 |
15" Storm Sewer Pipe (Class 3 R.C.) | |
0130 533A098 347.000 LF | 18.90000 6558.30 | 40.33000 13994.51|
18" Storm Sewer Pipe (Class 3 R.C.) | |
0140 600A000 LUMP | 4500.00000 4500.00] 34358.89000 34358.89]|
Mobilization | |
0150 618B003 78.000 SQYD| 37.95000 2960.10| 112.09000 8743.02|
I |
I |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 017 -3
TABULATION OF BIDS
CALL ORDER 017 CONTRACT ID 20050114017 COUNTIES MADISON
LETTING DATE 01/14/05 10:00 AM DIVISION 01
| ( 1 ) 19010 | ( 2 ) 01087 | ( )
| SHELBY CONTRACTING CO., INC |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0160 619A001 2.000 EACH| 460.00000 920.00] 588.71000 1177.42]
15" Roadway Pipe End Treatment, Class 1 | \ |
0170 619A002 1.000 EACH] 575.00000 575.00] 708.39000 708.39|
18" Roadway Pipe End Treatment, Class 1 | | |
0180 620A000 1.000 CUYD| 506.00000 506.00] 569.12000 569.12|
Minor Structure Concrete | \ |
0190 621C031 2.000 EACH| 2300.00000 4600.00| 1978.61000 3957.22]
Inlets, Type S3 (1 Wing) | | |
0200 621C033 2.000 EACH| 2300.00000 4600.00| 2311.87000 4623.74
Inlets, Type S3 (2 Wing) | | |
0210 621C140 2.000 EACH| 2300.00000 4600.00| 1902.41000 3804.82]
Inlets, Open Throat | \ |
0220 621D020 1.000 EACH] 403.00000 403.00] 480.04000 480.04 |
Inlet Units, Type S3 | \ |
0230 621E004 1.000 EACH] 2100.00000 2100.00] 2165.12000 2165.12|
Manholes, Type L Or M (Storm) | | |
0240 621F005 1.000 EACH] 450.00000 450.00] 480.04000 480.04 |
Manhole Units, Type L Or M (Storm) | \ |
0250 623C003 395.000 LF | 12.08000 4771.60] 21.73000 8583.35]
Combination Curb & Gutter, Type C | \ |
(Modified) | \ |
0260 623C004 499.000 LF | 12.08000 6027.92 | 12.60000 6287.40|
Combination Curb & Gutter, Type C | | |
(Special) | \ |
0270 650B000 115.000 CUYD] 12.00000 1380.00] 17.66000 2030.90|
Topsoil From Stockpiles | \ |
0280 652A050 1.000 ACRE] 1500.00000 1500.00] 1530.00000 1530.00]
Seeding (Mix 1A) | | |
0290 654A000 24.000 SQYD| 6.50000 156.00] 6.12000 146.88|
Solid Sodding | \
0300 659A000 1272.000 SQYD| 2.00000 2544.00| 2.55000 3243.60]
Erosion Control Netting, Class A | | |
0310 665G000 44.000 EACH| 4.00000 176.00] 5.61000 246.84 |
Sand Bags | \ |
0320 665J000 470.000 LF | 2.20000 1034.00] 4.04000 1898.80]
Silt Fence, Type A | \ |
0330 6650001 470.000 LF | 2.00000 940.00| 2.47000 1160.90]
Silt Fence Removal | \ |
0340 6650001 72.000 LF | 15.00000 1080.00] 9.32000 671.04 |
| \ |

20 Inch Wattle



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 017 -4
TABULATION OF BIDS
CALL ORDER 017 CONTRACT 1ID 20050114017 COUNTIES MADISON
LETTING DATE 01/14/05 10:00 AM DIVISION 01
| ( 1 ) 19010 | ( 2 ) 01087 | ( )
| SHELBY CONTRACTING CO., INC |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0350 680A000 LUMP | 7140.00000 7140.00| 7391.67000 7391.67]
Engineering Controls | \ |
0360 701B005 146.000 LF | 1.00000 146.00] 1.02000 148.92]
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) | \ |
0370 701G049 106.000 LF | 1.00000 106.00| 1.02000 108.12]
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | \ I
0380 701G072 475.000 LF | 1.00000 475.00| 1.02000 484.50]
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | \ |
0390 703A002 131.000 SQFT| 5.00000 655.00] 5.10000 668.10]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0400 703B002 45.000 SQFT| 6.00000 270.00 | 6.12000 275.40|
Traffic Control Legends, Class 2, Type | \ |
0410 705A038 46.000 EACH| 8.00000 368.00| 8.16000 375.36]
Pavement Markers, Class A-H, Type 2-E | \ |
0420 740B00O 771.000 SQFT| 12.00000 9252.00 | 28.36000 21865.56|
Construction Signs | \ |
0430 740D000 28.000 EACH] 0.00000 0.00] 0.01000 0.28]
Channelizing Drums | \ |
0440 740F002 5.000 EACH] 225.00000 1125.00] 256.32000 1281.60]
Barricades, Type III | \ |
0450 7401005 2.000 EACH| 150.00000 300.00] 283.15000 566.30]
Warning Lights, Type B (Detachable Head | \ |
0460 741cC010 1.000 EACH] 1250.00000 1250.00] 624.55000 624.55]
Portable Sequential Arrow And Chevron | \ |
Sign Unit | | |
SECTION TOTALS | $ 148,545.58]| S 204,042.51| $ 0.00
—————————————————————————————————————————— Bt e et et
CONTRACT TOTALS | $ 148,545.58| $ 204,042.51| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05
PAGE : 019 -1
VENDOR RANKING

CALL ORDER : 019 CONTRACT ID : 20050114019 COUNTIES : MARENGO
LETTING DATE : 01/14/05 10:00 AM DIVISION : 08
CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : STPAA-0025(505)

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R.#25 from MP 10.065 through Magnolia to MP 15.750.
Length 5.685 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 07050 GULF EQUIPMENT CORPORATION $ 965,000.11 100.0000%
2 13008 MOBILE ASPHALT COMPANY, LLC $ 1,001,646.85 103.7976%
3 01087 APAC-SOUTHEAST, INC. S 1,338,914.05 138.7476%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05
PAGE : 019 -2
TABULATION OF BIDS

CALL ORDER : 019 CONTRACT ID : 20050114019 COUNTIES : MARENGO
LETTING DATE : 01/14/05 10:00 AM DIVISION : 08

( 1 ) 07050 | ( 2 ) 13008 [ ( 3 ) 01087
GULF EQUIPMENT CORPORATION |MOBILE ASPHALT COMPANY, LLC |APAC-SOUTHEAST, INC.

LINE NO / ITEM CODE / ALT \ |

4 - — — —

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
______________________________________________________________________ +____________________________+_______________________________
SECTION 0001 Total
| \ |
0010 209A000 2.000 EACH| 65.00000 130.00] 100.00000 200.00| 530.00000 1060.00
Mailbox Reset, Single | | |
0020 210D000O 5478.000 CUYD| 9.00000 49302.00 | 9.00000 49302.00| 16.30000 89291.40
Borrow Excavation | | |
0030 401B100 80045.000 SQYD| 0.86000 68838.70| 0.66000 52829.70| 1.05000 84047.25
Bituminous Treatment E (With Polymer | | |
Additive) | | |
0040 405A000 3266.000 GAL | 2.15000 7021.90] 1.00000 3266.00] 0.95000 3102.70
Tack Coat | | |
0050 408A052 81655.000 SQYD| 0.38000 31028.90] 0.73000 59608.15| 1.20000 97986.00
Planing Existing Pavement | | |
(Approximately 1.10" Thru 2.0" Thick) | | |
0060 424A360 5104.000 TON | 40.50000 206712.00 | 42.00000 214368.00| 46.50000 237336.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0070 424A366 300.000 TON | 39.50000 11850.00] 48.30000 14490.00| 83.52000 25056.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0080 424B655 200.000 TON | 45.00000 9000.00 | 65.00000 13000.00| 75.00000 15000.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0090 424B659 11186.000 TON | 38.00000 425068.00| 38.30000 428423.80 | 41.95000 469252.70
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0100 430B00O 100.000 TON | 45.00000 4500.00] 22.50000 2250.00| 56.05000 5605.00
Aggregate Surfacing (ALDOT #467 Or #57) | \ |
0110 600A000 LUMP | 62000.00000 62000.00 | 88000.00000 88000.00| 220000.00000 220000.00
Mobilization | |
0120 652A054 7.000 ACRE] 800.00000 5600.00] 500.00000 3500.00] 808.00000 5656.00
Seeding (Mix 2A) | | |
0130 656A000 7.000 ACRE] 700.00000 4900.00] 400.00000 2800.00 | 808.00000 5656.00
Mulching, Class A, Type 1 | | |
0140 665F000 20.000 EACH| 6.00000 120.00] 7.00000 140.00] 20.20000 404.00
\ |

Hay Bales |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05
PAGE : 019 -3
TABULATION OF BIDS

CALL ORDER : 019 CONTRACT ID : 20050114019 COUNTIES : MARENGO
LETTING DATE : 01/14/05 10:00 AM DIVISION : 08

( 1 ) 07050 | ( 2 ) 13008 [ ( 3 ) 01087
GULF EQUIPMENT CORPORATION |MOBILE ASPHALT COMPANY, LLC |APAC-SOUTHEAST, INC.

LINE NO / ITEM CODE / ALT \ |

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 665J000 1000.000 LF | 3.85000 3850.00| 3.50000 3500.00| 5.05000 5050.00
Silt Fence, Type A | | |
0160 6650001 1000.000 LF | 2.00000 2000.00 | 0.50000 500.00| 0.50000 500.00
Silt Fence Removal | | |
0170 6650001 300.000 LF | 14.00000 4200.00 7.00000 2100.00 10.10000 3030.00
20 Inch Wattle |
0180 701A028 12.000 MILE] 1750.00000 21000.00 1595.00000 19140.00 1575.00000 18900.00

Solid White, Class 2, Type A Traffic |
Stripe (0.06"™ Thick) (6" Wide) |

\ |
\ |
\ |
\ |
\ |
0190 701A046 2.000 MILE| 1222.22000 2444 .44 1115.00000 2230.00] 1100.00000 2200.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0200 701A048 7.000 MILE]| 2011.11000 14077.77| 1830.00000 12810.00] 1810.00000 12670.00
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0210 701C002 6.000 MILE] 611.11000 3666.66 | 555.00000 3330.00] 550.00000 3300.00
Broken Temporary Traffic Stripe (Paint) | \ |
0220 701C003 21.000 MILE] 722.22000 15166.62| 655.00000 13755.00] 650.00000 13650.00
Solid Temporary Traffic Stripe (Paint) | | |
0230 703A002 150.000 SQFT| 3.33000 499.50| 3.00000 450.00| 3.00000 450.00
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0240 703D002 300.000 SQFT| 1.67000 501.00] 1.50000 450.00| 1.50000 450.00
Temporary Traffic Control Markings | \ |
(Paint) | \ |
0250 705A032 111.000 EACH] 5.83000 647.13] 5.30000 588.30] 5.25000 582.75
Pavement Markers, Class A-H, Type 1-B | | |
0260 705A037 453.000 EACH| 5.83000 2640.99| 5.30000 2400.90| 5.25000 2378.25
Pavement Markers, Class A-H, Type 2-D | | |
0270 740B00O 390.000 SQFT| 8.55000 3334.50] 8.50000 3315.00] 10.00000 3900.00
Construction Signs | \ |
0280 740E000 200.000 EACH] 6.00000 1200.00] 1.00000 200.00| 10.00000 2000.00
Cones (36 Inches High) | | |
0290 740M001 200.000 EACH| 1.00000 200.00| 1.00000 200.00] 10.00000 2000.00
Ballast For Cone | \ |
0300 7400000 1.000 EACH] 3500.00000 3500.00] 4500.00000 4500.00] 8400.00000 8400.00
Pilot Car | | |
SECTION TOTALS | $ 965,000.11| $ 1,001,646.85]| $ 1,338,914.05
—————————————————————————————————————————— o
| \ |

CONTRACT TOTALS $ 965,000.11 $ 1,001,646.85 $ 1,338,914.05




ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 020 CONTRACT ID : 20050114020
LETTING DATE : 01/14/05 10:00 AM DIVISION : 01

CONTRACT TIME : 420 Calendar Days
CONTRACT DESCRIPTION : DECATUR

for constructing the Additional Lanes (Grade, Drainage,
Pavement and Signals) on County Line Road from Madison
Boulevard to the Norfolk-Southern Railroad in Madison.
Length 1.348 mi.

COUNTIES

PROJECT (S)

LIMESTONE

DATE : 01/18/05
PAGE : 020 -1

MADISON

STPAA-8513(600)

2,586,148.
2,883,707.
3,546,535.
3,762,082.

% OVER
LOW BID

RANK VENDOR NO./NAME

1 19010 SHELBY CONTRACTING CO., INC.

2 01087 APAC-SOUTHEAST, INC.

3 07003 R. E. GRILLS CONSTRUCTION CO., INC.
4 02035 BURGREEN CONTRACTING COMPANY, INC.
5 07508 GILCO CONTRACTING, INC.

3,815,979.



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 020 -2
TABULATION OF BIDS
CALL ORDER 020 CONTRACT ID 20050114020 COUNTIES LIMESTONE MADISON
LETTING DATE 01/14/05 10:00 AM DIVISION 01
| ( 1 ) 19010 | ( 2 ) 01087 | ( 3 ) 07003
| SHELBY CONTRACTING CO., INC |APAC-SOUTHEAST, INC. |[R.E. GRILLS CONSTRUCTION CO.,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 70250.00000 70250.00] 50388.20000 50388.20| 48000.00000 48000.00
Clearing & Grubbing (Approximately 16 | | |
Acres) I \ |
0020 205A001 1.000 EACH]| 700.00000 700.00] 437.88000 437.88| 1400.00000 1400.00
Removal Of Structures, Structure No. 1 | | |
0030 205A002 1.000 EACH] 700.00000 700.00] 4388.76000 4388.76 | 1400.00000 1400.00
Removal Of Structures, Structure No. 2 | | |
0040 205A003 1.000 EACH]| 700.00000 700.00] 956.37000 956.37] 1400.00000 1400.00
Removal Of Structures, Structure No. 3 | | |
0050 206D000 476.000 LF | 6.00000 2856.00 | 8.00000 3808.00| 4.00000 1904.00
Removing Pipe | \ |
0060 206E000 22.000 EACH] 250.00000 5500.00| 66.35000 1459.70| 86.00000 1892.00
Removing Headwalls | | |
0070 209A000 6.000 EACH] 100.00000 600.00| 204.86000 1229.16/| 140.00000 840.00
Mailbox Reset, Single | | |
0080 210A000 19455.000 CUYD| 2.65000 51555.75| 6.03000 117313.65] 6.60000 128403.00
Unclassified Excavation | \ |
0090 210D000 12704.000 CUYD| 6.37000 80924.48| 6.45000 81940.80] 7.00000 88928.00
Borrow Excavation | | |
0100 214A000 6083.000 CUYD| 7.12000 43310.96| 0.01000 60.83] 16.00000 97328.00
Structure Excavation | \ |
0110 214B0O01 1362.000 CUYD]| 22.80000 31053.60] 10.89000 14832.18] 25.00000 34050.00
Foundation Backfill, Commercial | | |
0120 224A000 50.000 CUYD] 5.00000 250.00| 8.56000 428.00| 15.00000 750.00
Lime Sink Excavation | \ |
0130 224B000 20.000 CUYD] 25.00000 500.00] 24.14000 482.80 | 26.00000 520.00
Special Backfill For Lime Sink, ALDOT | | |
#57,#67 Or #467 | | |
0140 224D000 10.000 CUYD]| 75.00000 750.00] 174.24000 1742.40)| 106.00000 1060.00
Concrete Seal For Lime Sink | | |
0150 231B002 7698.000 TON | 13.60000 104692.80] 16.82000 129480.306] 15.00000 115470.00
Roadbed Stabilizing Material, ALDOT | \
#410 (Modified) | | |
0160 301A004 22269.000 SQYD] 2.99000 66584.31| 2.93000 65248.17]| 4.80000 106891.20
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 4" Compacted Thickness | \ |
0170 301A012 2050.000 SQYD| 4.48000 9184.00| 5.03000 10311.50] 6.00000 12300.00
Crushed Aggregate Base Course, Type B, | | |
\ I

Plant Mixed, 6" Compacted Thickness



Superpave Bituminous Concrete Lower
Binder Layer, 1" Maximum Aggregate Size
ESAL Range C/D
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0180 301A016 53342.000 SQYD] 5.23000 278978.66 | 4.96000 264576.32| 7.00000 373394.00
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 7" Compacted Thickness | \ |
0190 401A000 47597.000 SQYD| 0.42000 19990.74| 0.56000 26654.32| 0.70000 33317.90
Bituminous Treatment A | | |
0200 401B108 539.000 SQYD| 5.00000 2695.00| 3.37000 1816.43] 4.00000 2156.00
Bituminous Treatment G (With Polymer | | |
Additive) | \ |
0210 405A000 5132.000 GAL | 1.25000 6415.00 | 1.42000 7287.44 1.70000 8724.40
Tack Coat | \ |
0220 408A051 3890.000 SQYD| 1.00000 3890.00] 1.34000 5212.60] 1.60000 6224.00
Planing Existing Pavement | \ |
(Approximately 0.00"™ Thru 1.0" Thick) | | |
0230 408A056 4573.000 SQYD| 1.00000 4573.00] 4.90000 22407.70] 5.90000 26980.70
Planing Existing Pavement | \ |
(Approximately 5.10" Thru 6.0" Thick) | \ |
0240 410B00O 1.000 EACH] 850.00000 850.00| 2513.23000 2513.23| 3000.00000 3000.00
State Furnished Profilograph | \ |
0250 424A360 3283.000 TON | 39.86000 130860.38]| 42.04000 138017.32] 51.00000 167433.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0260 424A366 62.000 TON | 41.36000 2564.32] 46.78000 2900.36| 57.00000 3534.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0270 424A369 562.000 TON | 41.36000 23244 .32 41.78000 23480.36| 51.00000 28662.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Widening, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0280 424B651 5948.000 TON | 33.76000 200804.48]| 35.64000 211986.72] 43.50000 258738.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0290 424B662 1866.000 TON | 33.76000 62996.16| 37.32000 69639.12| 45.00000 83970.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Widening, 1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0300 424B681 6850.000 TON | 34.03000 233105.50] 34.62000 237147.00] 42.00000 287700.00
| \ |
| \ |
| \ |

Mix,
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SHELBY CONTRACTING CO., INC |APAC-SOUTHEAST, INC.
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59" Span, 36" Rise Storm Sewer Pipe
(Class 3 R.C. Or Equal Strength C.S.F.C.
M.)

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0310 424C371 8.000 TON | 51.00000 408.00] 59.78000 478.24 | 70.00000 560.00
Superpave Bituminous Concrete Base | | |
Layer, Widening, 1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0320 430B014 197.000 TON | 15.00000 2955.00| 12.74000 2509.78]| 19.00000 3743.00
Aggregate Surfacing (ALDOT #410 | | |
Modified) | \ |
0330 502A000 500.000 1B | 0.52000 260.00| 0.93000 465.00| 1.00000 500.00
Steel Reinforcement | | |
0340 524A012 81.000 CUYD]| 598.50000 48478.50| 739.02000 59860.62 | 530.00000 42930.00
Culvert Concrete (Precast) | | |
0350 530A001 1224.000 LF | 17.40000 21297.60| 34.76000 42546.24 | 28.00000 34272.00
18" Roadway Pipe (Class 3 R.C.) | |
0360 530A004 230.000 LF | 52.00000 11960.00] 64.13000 14749.90] 67.00000 15410.00
36" Roadway Pipe (Class 3 R.C.) | \
0370 530A103 22.000 LF | 41.00000 902.00] 66.35000 1459.70| 56.00000 1232.00
30" Roadway Pipe (Class 3 R.C.) | |
(Extension) | | |
0380 530A104 10.000 LF | 55.00000 550.00] 57.33000 573.30| 124.00000 1240.00
36" Roadway Pipe (Class 3 R.C.) | \
(Extension) | \ |
0390 530B006 261.000 LF | 121.00000 31581.00] 102.35000 26713.35| 100.00000 26100.00
59" Span, 36" Rise Roadway Pipe (Class | | |
3 R.C.) | \ |
0400 533A098 1225.000 LF | 17.40000 21315.00| 22.31000 27329.75| 18.00000 22050.00
18" Storm Sewer Pipe (Class 3 R.C.) | |
0410 533A099 1420.000 LF | 26.20000 37204.00] 28.70000 40754.00| 36.00000 51120.00
24" Storm Sewer Pipe (Class 3 R.C.) | \ |
0420 533A100 750.000 LF | 41.00000 30750.00] 39.88000 29910.00| 47.00000 35250.00
30" Storm Sewer Pipe (Class 3 R.C.) | |
0430 533A101 483.000 LF | 55.00000 26565.00 | 51.20000 24729.60 | 66.00000 31878.00
36" Storm Sewer Pipe (Class 3 R.C.) | |
0440 533A102 1400.000 LF | 61.50000 86100.00] 57.92000 81088.00] 81.00000 113400.00
42" Storm Sewer Pipe (Class 3 R.C.) | |
0450 533A103 592.000 LF | 79.70000 47182.40| 71.84000 42529.28| 103.00000 60976.00
48" Storm Sewer Pipe (Class 3 R.C.) | \
0460 533B330 45.000 LF | 125.00000 5625.00| 114.60000 5157.00| 108.00000 4860.00
| \ |
| \ |
| \ |
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—————————————————————————————————————————— e
0470 600A000 LUMP| 114000.53000 114000.53| 281769.35000 281769.35| 290000.00000 290000.00
Mobilization | |
0480 601A000 1.000 EACH] 4500.00000 4500.00] 11961.56000 11961.56] 21500.00000 21500.00
Furnishing Base, Soil And Structure | \ |
Laboratories | | |
0490 602A000 12.000 EACH]| 65.00000 780.00] 189.12000 2269.44| 97.00000 1164.00
Right Of Way Markers | | |
0500 602C000 4.000 EACH] 75.00000 300.00] 179.68000 718.72| 97.00000 388.00
Permanent Easement Marker | | |
0510 603A002 1.000 EACH]| 14500.00000 14500.00] 21402.40000 21402.40| 27500.00000 27500.00
Furnishing Type 3 Field Office | \ |
0520 610C001 185.000 TON | 17.00000 3145.00| 24.35000 4504.75| 26.00000 4810.00
Loose Riprap, Class 2 | | |
0530 610D000 535.000 SQYD| 1.40000 749.00| 2.19000 1171.65| 2.00000 1070.00
Filter Blanket | | |
0540 610D003 154.000 SQYD| 1.40000 215.60| 2.87000 441.98| 2.00000 308.00
Filter Blanket, Geotextile | | |
0550 614A000 55.000 CUYD] 190.00000 10450.00] 214.20000 11781.00] 344.00000 18920.00
Slope Paving | | |
0560 618B002 45.000 SQYD| 34.20000 1539.00] 45.90000 2065.50] 37.00000 1665.00
Concrete Driveway, 6" Thick | | |
0570 619A004 2.000 EACH| 665.00000 1330.00] 714.00000 1428.00| 620.00000 1240.00
30" Roadway Pipe End Treatment, Class 1 | | |
0580 619A005 1.000 EACH] 760.00000 760.00] 816.00000 816.00] 1000.00000 1000.00
36" Roadway Pipe End Treatment, Class 1 | | |
0590 619A053 1.000 EACH]| 522.50000 522.50] 561.00000 561.00| 960.00000 960.00
24" Roadway Pipe End Treatment, Class 2 | | |
0600 619A229 1.000 EACH] 1638.75000 1638.75] 1759.50000 1759.50| 4200.00000 4200.00
36" Roadway Pipe End Treatment, Class 2 | | |
(Double Line) | \ |
0610 619B316 1.000 EACH] 3230.00000 3230.00| 3468.00000 3468.00| 7800.00000 7800.00
59" Span, 36" Rise Roadway Pipe End | |
Treatment, Class 2 (Triple Line) | | |
0620 620A000 12.000 CUYD]| 403.75000 4845.00| 433.50000 5202.00| 287.00000 3444.00
Minor Structure Concrete | | |
0630 621A005 5.000 EACH] 1710.00000 8550.00] 1836.00000 9180.00] 1700.00000 8500.00
Junction Boxes, Type 1 | | |
0640 621B005 3.000 EACH] 380.00000 1140.00] 408.00000 1224.00| 623.00000 1869.00
\ |

Junction Box Units, Type 1
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0650 621C015 31.000 EACH| 1584.00000 49104.00] 1683.00000 52173.00| 2416.00000 74896.00
Inlets, Type S1 Or S3 (1 Wing) | | |
0660 621C016 9.000 EACH] 1662.50000 14962.50| 1785.00000 16065.00] 2600.00000 23400.00
Inlets, Type S2 Or S4 (1 Wing) | | |
0670 621C018 2.000 EACH| 1900.00000 3800.00| 2040.00000 4080.00| 2800.00000 5600.00
Inlets, Type S2 Or S4 (2 Wing) | | |
0680 621C027 2.000 EACH| 760.00000 1520.00] 816.00000 1632.00| 2100.00000 4200.00
Inlets, Type C | | |
0690 621C143 2.000 EACH| 1710.00000 3420.00| 1836.00000 3672.00| 9500.00000 19000.00
Inlets, Type Special Drop (Modified) | |
0700 621D002 2.000 EACH| 332.50000 665.00| 357.00000 714.00| 400.00000 800.00
Inlet Units, Type C | | |
0710 621D015 8.000 EACH]| 380.00000 3040.00| 408.00000 3264.00| 600.00000 4800.00
Inlet Units, Type S1 Or S3 | | |
0720 621D016 10.000 EACH]| 380.00000 3800.00| 408.00000 4080.00| 620.00000 6200.00
Inlet Units, Type S2 Or S4 | | |
0730 623C000 12892.000 LF | 9.95000 128275.40] 10.32000 133045.44| 9.00000 116028.00
Combination Curb & Gutter, Type C | | |
0740 630A001 75.000 LF | 28.50000 2137.50| 29.07000 2180.25]| 34.00000 2550.00
Steel Beam Guardrail, Class A, Type 2 | \ |
0750 630C050 2.000 EACH| 2100.00000 4200.00] 2142.00000 4284.00| 1200.00000 2400.00
Guardrail End Anchor, Type 20 Series | | |
0760 637A000 80.000 LF | 2.50000 200.00| 12.01000 960.80| 12.00000 960.00
Fence Reset | | |
0770 650B000 2320.000 CUYD]| 4.50000 10440.00] 10.44000 24220.80| 3.70000 8584.00
Topsoil From Stockpiles | | |
0780 652A053 10.000 ACRE]| 500.00000 5000.00| 678.16000 6781.60] 500.00000 5000.00
Seeding (Mix 1E) | | |
0790 654A001 3964.000 SQYD| 3.50000 13874.00] 4.13000 16371.32] 4.00000 15856.00
Solid Sodding (Bermuda) | | |
0800 656A000 10.000 ACRE]| 475.00000 4750.00] 545.84000 5458.40| 500.00000 5000.00
Mulching, Class A, Type 1 | | |
0810 659A000 1268.000 SQYD| 2.15000 2726.20 | 1.93000 2447 .24 2.00000 2536.00
Erosion Control Netting, Class A | | |
0820 665A000 4.000 ACRE] 400.00000 1600.00] 441.08000 1764.32| 480.00000 1920.00
Temporary Seeding | | |
0830 665B000 4.000 ACRE] 400.00000 1600.00] 441.08000 1764.32| 480.00000 1920.00
Temporary Mulching \ |
0840 6651000 250.000 22.00000 5500.00| 21.76000 5440.00| 29.00000 7250.00
\ |

Temporary Rip

rap, Class 2
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0850 665J000 4500.000 LF | 2.50000 11250.00] 2.91000 13095.00] 4.00000 18000.00
Silt Fence, Type A | | |
0860 6650001 4500.000 LF | 1.00000 4500.00] 1.01000 4545.00 | 2.00000 9000.00
Silt Fence Removal | | |
0870 6650000 1680.000 LF | 4.50000 7560.00| 5.21000 8752.80| 5.00000 8400.00
12 Inch Wattle | | |
0880 6650001 448.000 LF | 5.80000 2598.40 | 10.00000 4480.00 | 6.00000 2688.00
20 Inch Wattle | \ I
0890 680A000 LUMP | 43000.00000 43000.00] 63536.22000 63536.22| 133000.00000 133000.00
Engineering Controls | | |
0900 701A028 1.000 MILE] 2000.00000 2000.00 | 2040.00000 2040.00] 2200.00000 2200.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | | |
0910 701A041 3.000 MILE] 990.00000 2970.00 | 1009.80000 3029.40| 1300.00000 3900.00
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0920 701A046 3.000 MILE] 990.00000 2970.00 | 1009.80000 3029.40| 1300.00000 3900.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
0930 701A048 4.000 MILE] 2000.00000 8000.00] 2040.00000 8160.00| 2100.00000 8400.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
0940 701B0O09 1039.000 LF | 1.25000 1298.75| 1.28000 1329.92| 1.00000 1039.00
Dotted Class 2, Type A Traffic Stripe | | |
(0.09"™ Thick) (6" Wide) | | |
0950 701C000 3.000 MILE] 625.00000 1875.00] 867.00000 2601.00] 750.00000 2250.00
Broken Temporary Traffic Stripe | \ |
0960 701C001 3.000 MILE] 690.00000 2070.00 | 969.00000 2907.00] 1000.00000 3000.00
Solid Temporary Traffic Stripe | | |
0970 701D007 3.000 MILE] 2200.00000 6600.00| 2244.00000 6732.00] 1800.00000 5400.00
Solid Traffic Stripe Removed (Paint) | | |
0980 701D014 3.000 MILE] 1700.00000 5100.00| 2040.00000 6120.00] 1600.00000 4800.00
Broken Traffic Stripe Removed (Paint) | | |
0990 703A002 1640.000 SQFT| 3.00000 4920.00] 3.32000 5444 .80 | 3.00000 4920.00
Traffic Control Markings, Class 2, Type | | |
A | \ |
1000 703B002 131.000 SQFT| 3.00000 393.00] 3.83000 501.73| 4.00000 524.00
Traffic Control Legends, Class 2, Type | | |
1010 703D001 90.000 SQFT| 1.50000 135.00] 1.79000 161.10] 1.50000 135.00
\ |

Temporary Traffic Control Markings |
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|
|
|
|
__________________________________________ +____________________________+____________________________

Furnishing And Installing Traffic
Control Unit Partial (Madison Blvd. &
County Line Rd)

|
|
|
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
+ _______________________________
1020 703E001 75.000 SQFT| 1.90000 142.50] 2.04000 153.00] 1.50000 112.50
Temporary Traffic Control Legends | \ |
1030 705A030 27.000 EACH] 6.00000 162.00] 6.12000 165.24| 6.00000 162.00
Pavement Markers, Class A-H, Type 2-C | | |
1040 705A031 175.000 EACH] 6.00000 1050.00] 6.12000 1071.00] 6.00000 1050.00
Pavement Markers, Class A-H, Type 1-A | \ |
1050 705A032 100.000 EACH] 6.00000 600.00| 6.12000 612.00] 6.00000 600.00
Pavement Markers, Class A-H, Type 1-B | | |
1060 705A037 292.000 EACH] 6.00000 1752.00] 6.12000 1787.04| 6.00000 1752.00
Pavement Markers, Class A-H, Type 2-D | \ |
1070 705A038 64.000 EACH| 6.00000 384.00] 6.12000 391.68| 6.00000 384.00
Pavement Markers, Class A-H, Type 2-E | | |
1080 710A115 98.000 SQFT| 17.82000 1746.36] 16.54000 1620.92] 20.00000 1960.00
Class 4, Aluminum Flat Sign Panels O. | \ |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type III Or Type IV Background) | | |
1090 710A126 8.000 SQFT| 19.71000 157.68| 19.85000 158.80] 22.00000 176.00
Class 8, Aluminum Flat Sign Panels O. | \ |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type IX Background) | | |
1100 710B0O01 195.000 LF | 8.64000 1684.80] 5.52000 1076.40] 9.00000 1755.00
Roadway Sign Post (#3 "U" Channel | \ |
Galvanized Steel) | \ |
1110 726A000 2300.000 LF | 25.00000 57500.00 | 28.66000 65918.00 | 30.00000 69000.00
Portable Concrete Safety Barriers, Type | \ |
6 I \ I
1120 726A001 40.000 LF | 50.00000 2000.00] 51.00000 2040.00| 60.00000 2400.00
Portable Concrete Safety Barriers, Type | | |
6-A | \ |
1130 726D020 4.000 EACH] 5900.00000 23600.00| 7295.10000 29180.40]| 7000.00000 28000.00
Portable Impact Attenuator Assembly ( | |
Unidirectional, TL-2) | | |
1140 730A012 LUMP | 4500.00000 4500.00] 1530.00000 1530.00] 1000.00000 1000.00
Removal Of Existing Traffic Control | \ |
Unit (Partial) ( Madison Blvd. & County | | |
Line Road) | \ |
1150 730C000 LUMP | 17000.00000 17000.00 | 6630.00000 6630.00| 8000.00000 8000.00
| \ |
| \ |
| \ |
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|
|
|
|
__________________________________________ +____________________________+____________________________

|
|
|
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
+ _______________________________
1160 730E000 4.000 EACH] 1450.00000 5800.00 | 1428.00000 5712.00| 2000.00000 8000.00
Metal Traffic Signal Pole Foundation | \ |
1170 730G001 4.000 EACH] 7500.00000 30000.00] 8670.00000 34680.00| 8500.00000 34000.00
Metal Traffic Signal Strain Pole | | |
1180 730H001 1250.000 LF | 2.45000 3062.50| 2.65000 3312.50] 3.40000 4250.00
Loop Wire | \ |
1190 7301001 930.000 LF | 4.50000 4185.00] 1.84000 1711.20| 1.20000 1116.00
Loop Detector Lead-In-Cable | \ |
1200 730J010 3.000 EACH] 350.00000 1050.00] 127.50000 382.50| 121.00000 363.00
Vehicle Loop Detector | \ |
1210 730K000 2.000 EACH| 275.00000 550.00] 408.00000 816.00] 325.00000 650.00
Traffic Signal Junction Box | | |
1220 730L005 100.000 LF | 4.50000 450.00] 5.87000 587.00| 5.00000 500.00
2", Non-Metallic, Conduit | | |
1230 730N010 4.000 EACH] 650.00000 2600.00 | 765.00000 3060.00| 880.00000 3520.00
Luminaire Extension Assembly, 12' | |
1240 730P022 9.000 EACH]| 900.00000 8100.00] 663.00000 5967.00| 965.00000 8685.00
Vehicular Signal Head, 12 Inch, 3 | | |
Section, Type LED | \ |
1250 730P023 1.000 EACH] 1100.00000 1100.00] 892.50000 892.50] 1170.00000 1170.00
Vehicular Signal Head, 12 Inch, 4 | | |
Section, Type LED | \ |
1260 730P024 1.000 EACH] 1300.00000 1300.00] 1071.00000 1071.00| 1500.00000 1500.00
Vehicular Signal Head, 12 Inch, 5 | | |
Section, Type LED | \ |
1270 740B00O 598.000 SQFT| 7.88000 4712.24 | 21.44000 12821.12] 9.70000 5800.60
Construction Signs | \ |
1280 740D000 340.000 EACH]| 60.90000 20706.00 | 0.01000 3.40] 70.80000 24072.00
Channelizing Drums | | |
1290 740F002 12.000 EACH]| 173.25000 2079.00 | 254.71000 3056.52| 201.00000 2412.00
Barricades, Type III | \ |
1300 7401005 6.000 EACH]| 551.25000 3307.50| 591.03000 3546.18]| 610.00000 3660.00
Warning Lights, Type B (Detachable Head | \ |
1310 741cC010 1.000 EACH]| 4173.75000 4173.75] 1854.69000 1854.69| 5200.00000 5200.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
1320 742A001 2.000 EACH| 12915.00000 25830.00| 1854.69000 3709.38| 18000.00000 36000.00
Portable Changeable Message Sign, Type | \ |
1330 999 000 750.000 HOUR| 0.80000 600.00| 0.80000 600.00| 0.80000 600.00
Trainee Hours At 80 Cents Per Hour | \ |
SECTION TOTALS $ 2,586,148.42] $ 2,883,707.62] $ 3,546,535.30
e e
\ |

S 2,586,148.42 $ 2,883,707.62




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 020 -10
TABULATION OF BIDS
CALL ORDER 020 CONTRACT ID 20050114020 COUNTIES LIMESTONE MADISON
LETTING DATE 01/14/05 10:00 AM DIVISION
| ( 4 ) 02035 | ( 5 07508 | ( )
| BURGREEN CONTRACTING CO., I |GILCO CONTRACTING, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 71500.00000 71500.00] 170940.00000 170940.00]
Clearing & Grubbing (Approximately 16 | \ |
Acres) I \ |
0020 205A001 1.000 EACH]| 5000.00000 5000.00| 5727.00000 5727.00|
Removal Of Structures, Structure No. 1 | | |
0030 205A002 1.000 EACH] 5000.00000 5000.00| 6927.00000 6927.00]
Removal Of Structures, Structure No. 2 | | |
0040 205A003 1.000 EACH]| 5000.00000 5000.00| 5727.00000 5727.00|
Removal Of Structures, Structure No. 3 | | |
0050 206D000 476.000 LF | 7.00000 3332.00| 30.71000 14617.96]
Removing Pipe | \ |
0060 206E000 22.000 EACH] 150.00000 3300.00| 318.00000 6996.00|
Removing Headwalls | | |
0070 209A000 6.000 EACH] 150.00000 900.00] 122.70000 736.20|
Mailbox Reset, Single | | |
0080 210A000 19455.000 CUYD| 8.50000 165367.50] 3.66000 71205.30|
Unclassified Excavation | \ |
0090 210D000 12704.000 CUYD| 11.50000 146096.00| 10.84000 137711.36]
Borrow Excavation | | |
0100 214A000 6083.000 CUYD| 7.00000 42581.00] 10.31000 62715.73]|
Structure Excavation | \ |
0110 214B0O01 1362.000 CUYD]| 23.00000 31326.00] 27.91000 38013.42|
Foundation Backfill, Commercial | | |
0120 224A000 50.000 CUYD] 12.00000 600.00| 36.00000 1800.00|
Lime Sink Excavation | \ |
0130 224B000 20.000 CUYD] 35.00000 700.00] 47.11000 942.20]
Special Backfill For Lime Sink, ALDOT | | |
#57,#67 Or #467 | | |
0140 224D000 10.000 CUYD]| 100.00000 1000.00] 556.20000 5562.00|
Concrete Seal For Lime Sink | | |
0150 231B002 7698.000 TON | 19.00000 146262.00] 19.25000 148186.50]
Roadbed Stabilizing Material, ALDOT | \
#410 (Modified) | | |
0160 301A004 22269.000 SQYD] 4.00000 89076.00] 5.99000 133391.31]
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 4" Compacted Thickness | \ |
0170 301A012 2050.000 SQYD| 7.00000 14350.00] 10.50000 21525.00|
Crushed Aggregate Base Course, Type B, | \ |
\ I

Plant Mixed,

6" Compacted Thickness



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05
PAGE : 020 -11
TABULATION OF BIDS

CALL ORDER : 020 CONTRACT ID : 20050114020 COUNTIES : LIMESTONE MADISON
LETTING DATE : 01/14/05 10:00 AM DIVISION : 01

| ( 4 ) 02035 | ( 5 ) 07508 |
|BURGREEN CONTRACTING CO., I |GILCO CONTRACTING, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0180 301A016 53342.000 SQYD| 5.60000 298715.20] 8.09000 431536.78]|
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 7" Compacted Thickness | \ |

( )

Superpave Bituminous Concrete Lower
Binder Layer, 1" Maximum Aggregate Size
Mix, ESAL Range C/D

0190 401A000 47597.000 SQYD| 0.50000 23798.50]| 0.59000 28082.23|
Bituminous Treatment A | | |
0200 401B108 539.000 SQYD] 8.00000 4312.00] 3.57000 1924.23|
Bituminous Treatment G (With Polymer | | |
Additive) | \ |
0210 405A000 5132.000 GAL | 2.00000 10264.00| 1.58000 8108.56
Tack Coat | \ |
0220 408A051 3890.000 SQYD| 2.00000 7780.00| 1.42000 5523.80]
Planing Existing Pavement | \ |
(Approximately 0.00"™ Thru 1.0" Thick) | | |
0230 408A056 4573.000 SQYD| 6.00000 27438.00| 5.15000 23550.95]
Planing Existing Pavement | \ |
(Approximately 5.10" Thru 6.0" Thick) | \ |
0240 410B00O 1.000 EACH] 12500.00000 12500.00] 2640.75000 2640.75]
State Furnished Profilograph | \ |
0250 424A360 3283.000 TON | 59.00000 193697.00| 44.15000 144944 .45
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0260 424A366 62.000 TON | 71.00000 4402.00| 52.50000 3255.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0270 424A369 562.000 TON | 61.00000 34282.00| 44.10000 24784 .20 |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Widening, 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0280 424B651 5948.000 TON | 45.00000 267660.00] 37.80000 224834.40]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0290 424B662 1866.000 TON | 48.00000 89568.00 | 39.19000 73128.54 |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Widening, 1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0300 424B681 6850.000 TON | 44.00000 301400.00] 36.75000 251737.50]
| \ |

| \ |

| \ |



M.)

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 020 -12
TABULATION OF BIDS
CALL ORDER 020 CONTRACT 1ID 20050114020 COUNTIES LIMESTONE MADISON
LETTING DATE 01/14/05 10:00 AM DIVISION 01
| ( 4 ) 02035 | ( 5 ) 07508 | ( )
| BURGREEN CONTRACTING CO., I |GILCO CONTRACTING, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0310 424C371 8.000 TON | 129.00000 1032.00] 63.00000 504.00|
Superpave Bituminous Concrete Base | | |
Layer, Widening, 1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0320 430B014 197.000 TON | 25.00000 4925.00| 21.00000 4137.00|
Aggregate Surfacing (ALDOT #410 | | |
Modified) | \ |
0330 502A000 500.000 1B | 5.00000 2500.00| 1.22000 610.00]
Steel Reinforcement | | |
0340 524A012 81.000 CUYD]| 750.00000 60750.00| 780.00000 63180.00]|
Culvert Concrete (Precast) | | |
0350 530A001 1224.000 LF | 28.00000 34272.00] 48.42000 59266.08|
18" Roadway Pipe (Class 3 R.C.) | |
0360 530A004 230.000 LF | 50.00000 11500.00] 86.15000 19814.50]
36" Roadway Pipe (Class 3 R.C.) | \
0370 530A103 22.000 LF | 90.00000 1980.00] 62.81000 1381.82|
30" Roadway Pipe (Class 3 R.C.) | |
(Extension) | | |
0380 530A104 10.000 LF | 100.00000 1000.00] 83.75000 837.50]
36" Roadway Pipe (Class 3 R.C.) | \
(Extension) | \ |
0390 530B006 261.000 LF | 125.00000 32625.00] 147.64000 38534.04 |
59" Span, 36" Rise Roadway Pipe (Class | | |
3 R.C.) | \ |
0400 533A098 1225.000 LF | 28.00000 34300.00] 49.73000 60919.25]|
18" Storm Sewer Pipe (Class 3 R.C.) | |
0410 533A099 1420.000 LF | 35.00000 49700.00] 59.87000 85015.40]
24" Storm Sewer Pipe (Class 3 R.C.) | \ |
0420 533A100 750.000 LF | 45.00000 33750.00] 97.20000 72900.00|
30" Storm Sewer Pipe (Class 3 R.C.) | |
0430 533A101 483.000 LF | 50.00000 24150.00 | 86.15000 41610.45|
36" Storm Sewer Pipe (Class 3 R.C.) | |
0440 533A102 1400.000 LF | 72.00000 100800.00] 101.40000 141960.00]
42" Storm Sewer Pipe (Class 3 R.C.) | |
0450 533A103 592.000 LF | 85.00000 50320.00] 121.68000 72034.56 |
48" Storm Sewer Pipe (Class 3 R.C.) | \
0460 533B330 45.000 LF | 125.00000 5625.00| 150.90000 6790.50]
59" Span, 36" Rise Storm Sewer Pipe | |
(Class 3 R.C. Or Equal Strength C.S.F.C.| | |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 020 -13
TABULATION OF BIDS
CALL ORDER 020 CONTRACT ID 20050114020 COUNTIES LIMESTONE MADISON
LETTING DATE 01/14/05 10:00 AM DIVISION 01
| ( 4 ) 02035 | ( 5 ) 07508 | ( )
| BURGREEN CONTRACTING CO., I |GILCO CONTRACTING, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0470 600A000 LUMP| 300000.00000 300000.00| 204270.00000 204270.00|
Mobilization | |
0480 601A000 1.000 EACH] 15000.00000 15000.00] 6000.00000 6000.00]
Furnishing Base, Soil And Structure | \ |
Laboratories | | |
0490 602A000 12.000 EACH]| 125.00000 1500.00] 198.48000 2381.76]|
Right Of Way Markers | | |
0500 602C000 4.000 EACH] 125.00000 500.00] 458.10000 1832.40]|
Permanent Easement Marker | | |
0510 603A002 1.000 EACH]| 50000.00000 50000.00] 15000.00000 15000.00]
Furnishing Type 3 Field Office | \ |
0520 610C001 185.000 TON | 30.00000 5550.00| 47.54000 8794.90 |
Loose Riprap, Class 2 | | |
0530 610D000 535.000 SQYD| 5.00000 2675.00 | 2.92000 1562.20|
Filter Blanket | | |
0540 610D003 154.000 SQYD| 5.00000 770.00] 2.92000 449.68|
Filter Blanket, Geotextile | | |
0550 614A000 55.000 CUYD] 325.00000 17875.00] 253.00000 13915.00]
Slope Paving | | |
0560 618B002 45.000 SQYD| 40.00000 1800.00] 60.00000 2700.00]
Concrete Driveway, 6" Thick | | |
0570 619A004 2.000 EACH| 1000.00000 2000.00 | 1210.20000 2420.40]
30" Roadway Pipe End Treatment, Class 1 | | |
0580 619A005 1.000 EACH] 1200.00000 1200.00] 1526.40000 1526.40|
36" Roadway Pipe End Treatment, Class 1 | | |
0590 619A053 1.000 EACH]| 1200.00000 1200.00] 1461.00000 1461.00|
24" Roadway Pipe End Treatment, Class 2 | | |
0600 619A229 1.000 EACH] 3000.00000 3000.00| 2595.00000 2595.00]
36" Roadway Pipe End Treatment, Class 2 | | |
(Double Line) | \ |
0610 619B316 1.000 EACH] 7500.00000 7500.00] 4143.00000 4143.00|
59" Span, 36" Rise Roadway Pipe End | |
Treatment, Class 2 (Triple Line) | | |
0620 620A000 12.000 CUYD]| 400.00000 4800.00] 660.00000 7920.00 |
Minor Structure Concrete | | |
0630 621A005 5.000 EACH] 2250.00000 11250.00] 2220.00000 11100.00]
Junction Boxes, Type 1 | | |
0640 621B005 3.000 EACH] 600.00000 1800.00] 510.00000 1530.00|
\ |

Junction Box Units, Type 1 |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
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TABULATION OF BIDS
CALL ORDER 020 CONTRACT ID 20050114020 COUNTIES LIMESTONE MADISON
LETTING DATE 01/14/05 10:00 AM DIVISION
| ( 4 ) 02035 | ( 5 ) 07508 | ( )
| BURGREEN CONTRACTING CO., I |GILCO CONTRACTING, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0650 621C015 31.000 EACH| 2000.00000 62000.00| 2100.00000 65100.00|
Inlets, Type S1 Or S3 (1 Wing) | | |
0660 621C016 9.000 EACH] 2300.00000 20700.00 | 2220.00000 19980.00]
Inlets, Type S2 Or S4 (1 Wing) | | |
0670 621C018 2.000 EACH| 2600.00000 5200.00| 2520.00000 5040.00|
Inlets, Type S2 Or S4 (2 Wing) | | |
0680 621C027 2.000 EACH| 2500.00000 5000.00| 1080.00000 2160.00]
Inlets, Type C | | |
0690 621C143 2.000 EACH| 10000.00000 20000.00 | 2400.00000 4800.00|
Inlets, Type Special Drop (Modified) | |
0700 621D002 2.000 EACH| 600.00000 1200.00] 480.00000 960.00|
Inlet Units, Type C | | |
0710 621D015 8.000 EACH]| 600.00000 4800.00] 540.00000 4320.00|
Inlet Units, Type S1 Or S3 | | |
0720 621D016 10.000 EACH]| 700.00000 7000.00] 540.00000 5400.00|
Inlet Units, Type S2 Or S4 | | |
0730 623C000 12892.000 LF | 10.00000 128920.00] 13.80000 177909.60]
Combination Curb & Gutter, Type C | | |
0740 630A001 75.000 LF | 35.00000 2625.00| 34.50000 2587.50]
Steel Beam Guardrail, Class A, Type 2 | \ |
0750 630C050 2.000 EACH| 2500.00000 5000.00| 2415.00000 4830.00|
Guardrail End Anchor, Type 20 Series | | |
0760 637A000 80.000 LF | 5.00000 400.00] 35.34000 2827.20]|
Fence Reset | | |
0770 650B000 2320.000 CUYD]| 8.00000 18560.00] 6.24000 14476.80]
Topsoil From Stockpiles | | |
0780 652A053 10.000 ACRE]| 800.00000 8000.00] 550.00000 5500.00|
Seeding (Mix 1E) | | |
0790 654A001 3964.000 SQYD| 5.00000 19820.00] 4.40000 17441.60]
Solid Sodding (Bermuda) | | |
0800 656A000 10.000 ACRE]| 800.00000 8000.00] 550.00000 5500.00|
Mulching, Class A, Type 1 | | |
0810 659A000 1268.000 SQYD| 3.00000 3804.00| 1.65000 2092.20]|
Erosion Control Netting, Class A | | |
0820 665A000 4.000 ACRE] 600.00000 2400.00 | 440.00000 1760.00|
Temporary Seeding | | |
0830 665B000 4.000 ACRE] 600.00000 2400.00 | 440.00000 1760.00|
Temporary Mulching \ |
0840 6651000 250.000 35.00000 8750.00] 47.54000 11885.00]
\ |

Temporary Rip

rap, Class 2
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TABULATION OF BIDS
CALL ORDER 020 CONTRACT ID 20050114020 COUNTIES LIMESTONE MADISON
LETTING DATE 01/14/05 10:00 AM DIVISION 01
| ( 4 ) 02035 | ( 5 ) 07508 | ( )

| BURGREEN CONTRACTING CO., I |GILCO CONTRACTING, INC. |
LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— e

0850 665J000 4500.000 LF | 6.00000 27000.00 | 2.92000 13140.00]
Silt Fence, Type A | | |
0860 6650001 4500.000 LF | 3.00000 13500.00] 1.63000 7335.00]|
Silt Fence Removal | | |
0870 6650000 1680.000 LF | 7.00000 11760.00] 7.85000 13188.00]
12 Inch Wattle | | |
0880 6650001 448.000 LF | 10.00000 4480.00] 14.40000 6451.20]
20 Inch Wattle | \ I
0890 680A000 LUMP | 50000.00000 50000.00|] 108000.00000 108000.00]
Engineering Controls | | |
0900 701A028 1.000 MILE] 2200.00000 2200.00 | 2200.00000 2200.00]
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | | |
0910 701A041 3.000 MILE] 1200.00000 3600.00| 1320.00000 3960.00|
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0920 701A046 3.000 MILE] 1200.00000 3600.00| 1320.00000 3960.00|
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
0930 701A048 4.000 MILE] 2200.00000 8800.00] 2200.00000 8800.00 |
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
0940 701B0O09 1039.000 LF | 1.50000 1558.50] 1.10000 1142.90|
Dotted Class 2, Type A Traffic Stripe | | |
(0.09"™ Thick) (6" Wide) | | |
0950 701C000 3.000 MILE] 1000.00000 3000.00| 770.00000 2310.00]
Broken Temporary Traffic Stripe | \ |
0960 701C001 3.000 MILE] 1100.00000 3300.00| 990.00000 2970.00]
Solid Temporary Traffic Stripe | | |
0970 701D007 3.000 MILE] 2500.00000 7500.00] 1870.00000 5610.00|
Solid Traffic Stripe Removed (Paint) | | |
0980 701D014 3.000 MILE] 2200.00000 6600.00 | 1650.00000 4950.00|
Broken Traffic Stripe Removed (Paint) | | |
0990 703A002 1640.000 SQFT| 3.50000 5740.00 | 3.03000 4969.20|
Traffic Control Markings, Class 2, Type | | |
A | \ |
1000 703B002 131.000 SQFT| 4.00000 524.00] 4.13000 541.03|
Traffic Control Legends, Class 2, Type | | |
1010 703D001 90.000 SQFT| 2.00000 180.00] 1.65000 148.50]
\ |

Temporary Traffic Control Markings |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 01/18/05
PAGE : 020 -16

Furnishing And Installing Traffic
Control Unit Partial (Madison Blvd. &

CALL ORDER : 020 CONTRACT 1ID 20050114020 COUNTIES LIMESTONE MADISON
LETTING DATE : 01/14/05 10:00 AM DIVISION 01
| ( 4 ) 02035 | ( 5 ) 07508 | ( )
|BURGREEN CONTRACTING CO., I |GILCO CONTRACTING, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
1020 703E001 75.000 SQFT| 2.50000 187.50] 1.65000 123.75]
Temporary Traffic Control Legends | \ |
1030 705A030 27.000 EACH] 7.00000 189.00] 6.05000 163.35]
Pavement Markers, Class A-H, Type 2-C | \ |
1040 705A031 175.000 EACH] 7.00000 1225.00]| 6.05000 1058.75]
Pavement Markers, Class A-H, Type 1-A | \ |
1050 705A032 100.000 EACH] 7.00000 700.00] 6.05000 605.00]
Pavement Markers, Class A-H, Type 1-B | \ |
1060 705A037 292.000 EACH| 7.00000 2044.00] 6.05000 1766.60]
Pavement Markers, Class A-H, Type 2-D | \ |
1070 705A038 64.000 EACH| 7.00000 448.00| 6.05000 387.20|
Pavement Markers, Class A-H, Type 2-E | \ |
1080 710A115 98.000 SQFT| 50.00000 4900.00| 18.70000 1832.60]
Class 4, Aluminum Flat Sign Panels O. | \ |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type III Or Type IV Background) | | |
1090 710A126 8.000 SQFT| 75.00000 600.00| 20.35000 162.80]
Class 8, Aluminum Flat Sign Panels O. | \ |
08" Thick Or Steel Flat Sign Panels 14 | \ |
Gauge (Type IX Background) | | |
1100 710B001 195.000 LF | 16.00000 3120.00] 9.35000 1823.25]
Roadway Sign Post (#3 "U" Channel | \ |
Galvanized Steel) | \ |
1110 726A000 2300.000 LF | 40.00000 92000.00 | 28.60000 65780.00 |
Portable Concrete Safety Barriers, Type | \ |
6 I \ I
1120 726A001 40.000 LF | 60.00000 2400.00] 66.00000 2640.00]
Portable Concrete Safety Barriers, Type | | |
6-A | \ |
1130 726D020 4.000 EACH| 12000.00000 48000.00| 6600.00000 26400.00 |
Portable Impact Attenuator Assembly ( | |
Unidirectional, TL-2) | \ |
1140 730A012 LUMP | 8000.00000 8000.00| 1800.00000 1800.00]
Removal Of Existing Traffic Control | \ |
Unit (Partial) ( Madison Blvd. & County | | |
Line Road) | \ |
1150 730C000 LUMP | 9500.00000 9500.00| 8400.00000 8400.00|
| \ |
| \ |
| \ |

County Line Rd)
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TABULATION OF BIDS
CALL ORDER 020 CONTRACT ID 20050114020 COUNTIES LIMESTONE MADISON
LETTING DATE 01/14/05 10:00 AM DIVISION 01
| ( 4 ) 02035 | ( 5 ) 07508 | ( )
| BURGREEN CONTRACTING CO., I |GILCO CONTRACTING, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
1160 730E000 4.000 EACH] 2000.00000 8000.00| 1800.00000 7200.00]
Metal Traffic Signal Pole Foundation | \ |
1170 730G001 4.000 EACH] 10000.00000 40000.00 | 10200.00000 40800.00]
Metal Traffic Signal Strain Pole | | |
1180 730H001 1250.000 LF | 3.00000 3750.00] 3.36000 4200.00]
Loop Wire | \ |
1190 7301001 930.000 LF | 2.50000 2325.00| 2.40000 2232.00]|
Loop Detector Lead-In-Cable | \ |
1200 730J010 3.000 EACH] 200.00000 600.00| 180.00000 540.00|
Vehicle Loop Detector | \ |
1210 730K000 2.000 EACH| 500.00000 1000.00] 480.00000 960.00|
Traffic Signal Junction Box | | |
1220 730L005 100.000 LF | 7.50000 750.00] 7.02000 702.00 |
2", Non-Metallic, Conduit | | |
1230 730N010 4.000 EACH] 900.00000 3600.00] 930.00000 3720.00]
Luminaire Extension Assembly, 12' | |
1240 730P022 9.000 EACH] 750.00000 6750.00 | 900.00000 8100.00]
Vehicular Signal Head, 12 Inch, 3 | | |
Section, Type LED | \ |
1250 730P023 1.000 EACH] 1000.00000 1000.00] 1200.00000 1200.00]
Vehicular Signal Head, 12 Inch, 4 | | |
Section, Type LED | \ |
1260 730P024 1.000 EACH] 1250.00000 1250.00] 1380.00000 1380.00]
Vehicular Signal Head, 12 Inch, 5 | | |
Section, Type LED | \ |
1270 740B00O 598.000 SQFT| 17.00000 10166.00 | 8.80000 5262.40]
Construction Signs | \ |
1280 740D000 340.000 EACH]| 100.00000 34000.00 | 66.00000 22440.00]
Channelizing Drums | | |
1290 740F002 12.000 EACH| 600.00000 7200.00| 203.50000 2442.00|
Barricades, Type III | \ |
1300 7401005 6.000 EACH] 500.00000 3000.00] 605.00000 3630.00]
Warning Lights, Type B (Detachable Head | \ |
1310 741c010 1.000 EACH] 12000.00000 12000.00 | 4950.00000 4950.00]
Portable Sequential Arrow And Chevron | \ |
Sign Unit | \ |
1320 742A001 2.000 EACH| 40000.00000 80000.00 | 15400.00000 30800.00|
Portable Changeable Message Sign, Type | \ |
1330 999 000 750.000 HOUR| 0.80000 600.00| 0.80000 600.00|
Trainee Hours At 80 Cents Per Hour | \ |
SECTION TOTALS | $ 3,762,082.20] $ 3,815,979.64] S 0.00
—————————————————————————————————————————— e mnat T e et
CONTRACT TOTALS | S 3,762,082.20| $ 3,815,979.64| $
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VENDOR RANKING

CALL ORDER : 021 CONTRACT ID : 20050114021 COUNTIES : CULLMAN
LETTING DATE : 01/14/05 10:00 AM DIVISION : 01
CONTRACT TIME : 90 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPNU-CNO5(202)

for constructing the Resurfacing and Traffic Stripe on
C.R.#222 from approximately one mile west of I-65 to
C.R.#410 in Trimble. Length 4.106 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 07002 GOOD HOPE CONTRACTING CO., INC. $ 664,004.06 100.0000%
2 19010 SHELBY CONTRACTING CO., INC. $ 673,033.90 101.3599%
3 23009 WHITAKER CONTRACTING CORPORATION $ 689,119.60 103.7824%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05
PAGE : 021 -2
TABULATION OF BIDS

CALL ORDER : 021 CONTRACT ID : 20050114021 COUNTIES : CULLMAN
LETTING DATE : 01/14/05 10:00 AM DIVISION : 01

1 ) 07002

( 2 ) 19010 [ ( 3 ) 23009
GOOD HOPE CONTRACTING CO.,

HELBY CONTRACTING CO., INC |WHITAKER CONTRACTING CORPORATIO
|

0 —~

LINE NO / ITEM CODE / ALT
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Solid Yellow, Class 2, Type A Traffic |
Stripe (0.09" Thick) |

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 401B108 53000.000 SQYD| 0.70900 37577.00| 0.70860 37555.80| 0.70000 37100.00
Bituminous Treatment G (With Polymer | | |
Additive) | \ |
0020 405A000 3000.000 GAL | 1.25000 3750.00| 1.25000 3750.00]| 0.00000 0.00
Tack Coat | | |
0030 429A241 4810.000 TON | 38.87000 186964.70] 38.71000 186195.10] 39.01000 187638.10
Improved Bituminous Concrete Wearing | | |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C | \ |
0040 429B241 7950.000 TON | 31.52000 250584.00] 34.78000 276501.00]| 34.15000 271492.50
Improved Bituminous Concrete Binder | | |
Layer, 1" Maximum Aggregate Size Mix, | \ |
ESAL Range C | |
0050 429B249 1500.000 TON | 35.52000 53280.00] 34.78000 52170.00| 35.95000 53925.00
Improved Bituminous Concrete Binder | | |
Layer, Leveling, 1" Maximum Aggregate | \ |
Size Mix, ESAL Range C | | |
0060 429C245 400.000 TON | 45.00000 18000.00] 35.67000 14268.00] 36.87000 14748.00
Improved Bituminous Concrete Base Layer | | |
Patching, 1 1/2" Maximum Aggregate Size | \ |
Mix, ESAL Range C | \ |
0070 430B004 4200.000 TON | 13.13000 55146.00] 13.43000 56406.00| 14.67000 61614.00
Aggregate Surfacing (ALDOT #810) | \ |
0080 600A000 LUMP | 17576.00000 17576.00| 7500.00000 7500.00| 16250.00000 16250.00
Mobilization | |
0090 665F000 100.000 EACH| 1.00000 100.00] 5.00000 500.00| 8.00000 800.00
Hay Bales | | |
0100 665J000 500.000 LF | 1.00000 500.00] 2.25000 1125.00| 1.50000 750.00
Silt Fence, Type A | | |
0110 6650001 500.000 LF | 0.50000 250.00| 1.00000 500.00| 0.00000 0.00
Silt Fence Removal | | |
0120 701A031 9.000 MILE] 1050.00000 9450.00| 1150.00000 10350.00] 1150.00000 10350.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | \ |
0130 701A035 7.000 MILE] 1250.00000 8750.00] 1300.00000 9100.00] 1350.00000 9450.00
\ I
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 021 -3
TABULATION OF BIDS
CALL ORDER 021 CONTRACT 1ID 20050114021 COUNTIES CULLMAN
LETTING DATE 01/14/05 10:00 AM DIVISION 01
| ( 1 ) 07002 | ( 2 ) 19010 | ( 3 ) 23009
| GOOD HOPE CONTRACTING CO., | SHELBY CONTRACTING CO., INC |WHITAKER CONTRACTING CORPORATIO
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0140 701A045 3.000 MILE] 550.00000 1650.00]| 650.00000 1950.00] 650.00000 1950.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0150 701C000 16.000 MILE| 700.00000 11200.00| 550.00000 8800.00 | 800.00000 12800.00
Broken Temporary Traffic Stripe | | |
0160 701C001 8.000 MILE] 750.00000 6000.00| 600.00000 4800.00] 850.00000 6800.00
Solid Temporary Traffic Stripe | | |
0170 703A002 250.000 SQFT| 5.00000 1250.00]| 3.50000 875.00] 6.00000 1500.00
Traffic Control Markings, Class 2, Type | | |
A | \ |
0180 740B00O 244.000 SQFT| 7.69000 1876.36| 2.00000 488.00] 8.00000 1952.00
Construction Signs | | |
0190 740E000 100.000 EACH] 1.00000 100.00] 2.00000 200.00] 0.00000 0.00
Cones (36 Inches High) | | |
SECTION TOTALS | S 664,004.06] $ 673,033.90] $ 689,119.60
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 664,004.06]| $ 673,033.90] $ 689,119.60




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05
PAGE : 023 -1
VENDOR RANKING

CALL ORDER : 023 CONTRACT ID : 20050114023 COUNTIES : CALHOUN
LETTING DATE : 01/14/05 10:00 AM DIVISION : 04
CONTRACT TIME : 75 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : STPOA-7403(600)

for constructing the Resurfacing, Drainage Corrections and
Traffic Stripe on C.R.#193 (Henry Road) from Fairway Drive
to Alice Ridge Road in Anniston. Length 0.496 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 13022 MCCARTNEY CONSTRUCTION CO., INC. $ 638,739.15 100.0000%
2 16039 PINKERTON CONSTRUCTION, INC. $ 691,384.50 108.2421%
3 01087 APAC-SOUTHEAST, INC. S 784,175.56 122.7693%



Superpave Bituminous Concrete Lower
Leveling, 1" Maximum
ESAL Range E

Binder Layer,
Aggregate Size Mix,

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 023 -2
TABULATION OF BIDS
CALL ORDER 023 CONTRACT ID 20050114023 COUNTIES CALHOUN
LETTING DATE 01/14/05 10:00 AM DIVISION 04
| ( 1 ) 13022 | ( 2 ) 16039 | ( 3 ) 01087
|MCCARTNEY CONSTRUCTION CO., |PINKERTON CONSTRUCTION, INC |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 7500.00000 7500.00] 20000.00000 20000.00| 51786.79000 51786.79
Clearing & Grubbing (Approximately 1 | \ |
Acre) | \ |
0020 206D001 1534.000 LF | 1.15000 1764.10] 1.50000 2301.00] 3.08000 4724 .72
Removing Guardrail | \ |
0030 206D002 1871.000 LF | 5.15000 9635.65] 5.00000 9355.00] 7.28000 13620.88
Removing Curb | | |
0040 206E001 2.000 EACH| 200.00000 400.00] 500.00000 1000.00] 365.42000 730.84
Removing Inlets | | |
0050 210A000 200.000 CUYD] 20.00000 4000.00] 20.00000 4000.00| 32.39000 6478.00
Unclassified Excavation | | |
0060 210D021 1900.000 CUYD] 15.00000 28500.00| 10.00000 19000.00| 21.42000 40698.00
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-4 Or Better) | | |
0070 214A000 980.000 CUYD| 30.00000 29400.00] 35.00000 34300.00] 29.32000 28733.60
Structure Excavation | \ |
0080 214B0O01 385.000 CUYD]| 27.00000 10395.00] 25.00000 9625.00] 24.40000 9394.00
Foundation Backfill, Commercial | | |
0090 405A000 540.000 GAL | 2.00000 1080.00] 2.10000 1134.00] 2.05000 1107.00
Tack Coat | \ |
0100 408A052 9600.000 SQYD| 1.75000 16800.00] 2.30000 22080.00| 2.98000 28608.00
Planing Existing Pavement | | |
(Approximately 1.10" Thru 2.0" Thick) | | |
0110 424An281 855.000 TON | 60.00000 51300.00 | 84.00000 71820.00| 79.41000 67895.55
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range E | | |
0120 424B285 135.000 TON | 75.00000 10125.00| 150.00000 20250.00| 142.07000 19179.45
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 1" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0130 424B288 525.000 TON | 60.00000 31500.00| 68.00000 35700.00| 66.94000 35143.50
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0140 424B589 1050.000 TON | 60.00000 63000.00 | 70.00000 73500.00| 68.79000 72229.50
| \ |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 023 -3
TABULATION OF BIDS
CALL ORDER 023 CONTRACT ID 20050114023 COUNTIES CALHOUN
LETTING DATE 01/14/05 10:00 AM DIVISION 04
| ( 1 ) 13022 | ( 2 ) 16039 | ( 3 ) 01087
|MCCARTNEY CONSTRUCTION CO., |PINKERTON CONSTRUCTION, INC |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 430B00O 100.000 TON | 24.00000 2400.00| 25.00000 2500.00] 24.40000 2440.00
Aggregate Surfacing (ALDOT #467 Or #57) | | |
0160 530A001 8.000 LF | 45.00000 360.00] 100.00000 800.00] 483.08000 3864.64
18" Roadway Pipe (Class 3 R.C.) | \
0170 532A030 83.000 LF | 220.00000 18260.00] 165.00000 13695.00] 123.72000 10268.76
12" Slotted Drain Pipe | | |
0180 533A098 1154.000 LF | 47.00000 54238.00] 45.00000 51930.00| 84.46000 97466.84
18" Storm Sewer Pipe (Class 3 R.C.) | \
0190 533A100 214.000 LF | 65.00000 13910.00] 75.00000 16050.00] 122.28000 26167.92
30" Storm Sewer Pipe (Class 3 R.C.) | |
0200 600A000 LUMP | 63000.00000 63000.00| 28700.00000 28700.00| 36064.63000 36064.63
Mobilization | |
0210 618B003 164.000 SQYD| 55.00000 9020.00| 40.00000 6560.00| 35.88000 5884.32
Concrete Driveway, 6" Thick (Includes | | |
Wire Mesh) | \ |
0220 619A002 1.000 EACH] 900.00000 900.00] 750.00000 750.00| 666.25000 666.25
18" Roadway Pipe End Treatment, Class 1 | | |
0230 621A000 3.000 EACH] 2000.00000 6000.00| 2500.00000 7500.00| 2255.00000 6765.00
Junction Boxes, Type 1, 1P Or 5 | | |
0240 621C015 12.000 EACH]| 2500.00000 30000.00] 3500.00000 42000.00| 2562.50000 30750.00
Inlets, Type S1 Or S3 (1 Wing) | | |
0250 621C027 1.000 EACH]| 2200.00000 2200.00| 2400.00000 2400.00]| 2050.00000 2050.00
Inlets, Type C | | |
0260 621C036 1.000 EACH] 3000.00000 3000.00| 4000.00000 4000.00]| 3075.00000 3075.00
Inlets, Type S1 Or S3 (1 Wing) | | |
(Modified) | | |
0270 621D002 1.000 EACH] 350.00000 350.00] 650.00000 650.00] 615.00000 615.00
Inlet Units, Type C | \ |
0280 621D015 6.000 EACH| 450.00000 2700.00| 750.00000 4500.00| 615.00000 3690.00
Inlet Units, Type S1 Or S3 | | |
0290 623A000 165.000 LF | 17.25000 2846.25| 16.00000 2640.00] 15.38000 2537.70
Concrete Gutter | | |
0300 623C000 2912.000 LF | 8.00000 23296.00| 12.00000 34944 .00| 9.74000 28362.88
Combination Curb & Gutter, Type C | | |
0310 630A001 100.000 LF | 18.50000 1850.00] 23.00000 2300.00]| 16.40000 1640.00
Steel Beam Guardrail, Class A, Type 2 | \ |
0320 630A034 1525.000 LF | 18.50000 28212.50| 23.00000 35075.00| 19.99000 30484.75
Steel Beam Guardrail, Class A, Type 2 | | |
| \ |

(8'-0" Post)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 023 -4
TABULATION OF BIDS
CALL ORDER 023 CONTRACT 1ID 20050114023 COUNTIES CALHOUN
LETTING DATE 01/14/05 10:00 AM DIVISION : 04
| ( 1 ) 13022 | ( 2 ) 16039 | ( 3 ) 01087
|[MCCARTNEY CONSTRUCTION CO., |PINKERTON CONSTRUCTION, INC |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0330 630C001 1.000 EACH] 700.00000 700.00] 854.00000 854.00] 615.00000 615.00
Guardrail End Anchor, Type 8 | \ |
0340 630C050 1.000 EACH] 2100.00000 2100.00] 2600.00000 2600.00 | 1947.50000 1947.50
Guardrail End Anchor, Type 20 Series | | |
0350 630C070 1.000 EACH] 1600.00000 1600.00| 1950.00000 1950.00] 1640.00000 1640.00
Guardrail End Anchor, Type 10 Series | \ |
0360 650A000 405.000 cCUYD| 22.50000 9112.50| 12.00000 4860.00] 36.21000 14665.05
Topsoil | \ |
0370 652A050 1.000 ACRE] 600.00000 600.00| 590.00000 590.00] 1025.00000 1025.00
Seeding (Mix 1A) | \ |
0380 652A053 1.000 ACRE] 600.00000 600.00| 590.00000 590.00] 1025.00000 1025.00
Seeding (Mix 1E) | | |
0390 654A000 2250.000 SQYD| 3.50000 7875.00| 4.50000 10125.00] 5.13000 11542.50
Solid Sodding | \
0400 656A000 1.000 ACRE] 600.00000 600.00| 540.00000 540.00] 820.00000 820.00
Mulching, Class A, Type 1 | \ |
0410 656A001 1.000 ACRE] 600.00000 600.00| 830.00000 830.00] 820.00000 820.00
Mulching, Class A, Type 2 | \ |
0420 658A001 1.000 ACRE] 1500.00000 1500.00] 1300.00000 1300.00] 1947.50000 1947.50
Hydro-Seeding & Mulching (Mix 1E) | |
0430 659A001 700.000 SQYD] 1.75000 1225.00]| 3.50000 2450.00] 2.05000 1435.00
Erosion Control Netting, Class B | \ |
0440 665A000 1.000 ACRE] 400.00000 400.00] 540.00000 540.00| 512.50000 512.50
Temporary Seeding | \ |
0450 665B000 1.000 ACRE] 400.00000 400.00] 540.00000 540.00] 512.50000 512.50
Temporary Mulching | \ |
0460 665J000 1840.000 LF | 4.27000 7856.80| 6.00000 11040.00]| 8.29000 15253.60
Silt Fence, Type A | \ |
0470 6650001 1840.000 LF | 2.99000 5501.60] 1.50000 2760.00] 4.24000 7801.60
Silt Fence Removal | \ |
0480 665P001 1.000 EACH] 700.00000 700.00] 500.00000 500.00] 465.45000 465.45
Inlet Protection Device | \ |
0490 6650000 270.000 LF | 10.00000 2700.00] 6.00000 1620.00] 25.89000 6990.30
12 Inch Wattle | \ |
0500 6650001 20.000 LF | 16.00000 320.00] 10.00000 200.00| 25.11000 502.20
20 Inch Wattle | \ I
0510 674A000 3000.000 LF | 3.50000 10500.00] 6.00000 18000.00] 2.26000 6780.00
Construction Safety Fence | \ |
0520 680A000 LUMP | 27850.00000 27850.00] 20000.00000 20000.00]| 6611.25000 6611.25
| \ |

Engineering Controls



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 023 =5
TABULATION OF BIDS
CALL ORDER 023 CONTRACT ID 20050114023 COUNTIES CALHOUN
LETTING DATE 01/14/05 10:00 AM DIVISION 04
| ( 1 ) 13022 | ( 2 ) 16039 | ( 3 ) 01087
|MCCARTNEY CONSTRUCTION CO., |PINKERTON CONSTRUCTION, INC |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0530 701A028 1.000 MILE] 1250.00000 1250.00] 1500.00000 1500.00] 2050.00000 2050.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | | |
0540 701A048 1.000 MILE] 1500.00000 1500.00] 1800.00000 1800.00| 2562.50000 2562.50
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
0550 701B009 165.000 LF | 0.75000 123.75] 0.90000 148.50] 1.03000 169.95
Dotted Class 2, Type A Traffic Stripe | | |
(0.09"™ Thick) (6" Wide) | | |
0560 701C001 2.000 MILE| 450.00000 900.00| 540.00000 1080.00| 1025.00000 2050.00
Solid Temporary Traffic Stripe | | |
0570 701D007 1.000 MILE] 1200.00000 1200.00] 1440.00000 1440.00]| 1025.00000 1025.00
Solid Traffic Stripe Removed (Paint) | | |
0580 703A002 910.000 SQFT| 2.00000 1820.00] 2.40000 2184.00]| 2.82000 2566.20
Traffic Control Markings, Class 2, Type | | |
A | \ |
0590 703D001 155.000 SQFT| 1.00000 155.00] 1.20000 186.00] 1.54000 238.70
Temporary Traffic Control Markings | | |
0600 705A023 100.000 EACH| 4.50000 450.00] 5.40000 540.00| 5.64000 564.00
Pavement Markers, Class C, Type 2-D | \ |
0610 705A031 880.000 EACH| 4.50000 3960.00 | 5.40000 4752.00| 5.64000 4963.20
Pavement Markers, Class A-H, Type 1-A | | |
0620 705A037 70.000 EACH]| 4.50000 315.00] 5.40000 378.00| 5.64000 394.80
Pavement Markers, Class A-H, Type 2-D | | |
0630 740B00O 438.000 SQFT| 14.00000 6132.00] 9.00000 3942.00| 8.15000 3569.70
Construction Signs | | |
0640 740D000 100.000 EACH| 70.00000 7000.00] 76.00000 7600.00 | 60.84000 6084.00
Channelizing Drums | | |
0650 740E000 50.000 EACH] 5.00000 250.00| 13.00000 650.00| 2.56000 128.00
Cones (36 Inches High) | | |
0660 740F002 6.000 EACH] 300.00000 1800.00] 200.00000 1200.00| 179.27000 1075.62
Barricades, Type III | | |
0670 7401005 3.000 EACH] 350.00000 1050.00] 212.00000 636.00] 190.14000 570.42
Warning Lights, Type B (Detachable Head | | |
0680 740M001 50.000 EACH]| 3.00000 150.00] 8.00000 400.00| 2.56000 128.00
Ballast For Cone | | |
SECTION TOTALS | S 638,739.15] S 691,384.50] S 784,175.56
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 638,739.15] S 691,384.50]| S 784,175.56




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05

PAGE : 025 -1
VENDOR RANKING

CALL ORDER : 025 CONTRACT ID : 20050114025 COUNTIES : MORGAN
LETTING DATE : 01/14/05 10:00 AM DIVISION : 01
CONTRACT TIME : 250 Calendar Days

CONTRACT DESCRIPTION

PROJECT (S) : STPOA-9219(600)
for constructing the Widening (Grade, Drainage, Pavement,
Signing and Signals) on Danville Road (C.R.#41) from south
of Stone River Drive to Modaus Road in Decatur. Length
1.044 km
TOTAL % OVER
RANK VENDOR NO. /NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 1,637,850.99 100.0000%
2 07508 GILCO CONTRACTING, INC. $ 2,080,000.00 126.9957%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05
PAGE : 025 -2
TABULATION OF BIDS

CALL ORDER : 025 CONTRACT ID : 20050114025 COUNTIES : MORGAN
LETTING DATE : 01/14/05 10:00 AM DIVISION : 01

I ( 1 ) 01087
| APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT |

( 2 ) 07508
GILCO CONTRACTING, INC.

I |

I I

I I

| I |
—————————————————————————————————————————— et e ittt

Superpave Bituminous Concrete Wearing
Surface Layer,12.5mm Maximum Aggregate
Size Mix, ESAL Range C/D

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| I |
0010 201A000M LUMP | 41734.33000 41734.33| 23562.00000 23562.00]
Clearing & Grubbing (Approximately 2 | I |
Hectares) I I |
0020 206B0O0O0OM LUMP | 4905.79000 4905.79] 17562.00000 17562.00 |
Removal Of 0ld Box Culvert, Station | |
19+87.89 | I I
0030 206D000OM 210.000 M | 21.37000 4487.70]| 75.92000 15943.20|
Removing Pipe | I |
0040 206D003M 75.000 M | 11.13000 834.75| 60.00000 4500.00]
Removing Curb And Gutter | I |
0050 206D006M 149.000 M | 27.62000 4115.38]| 49.20000 7330.80]
Removing Industrial Fence | I |
0060 210A000M 5099.000 M3 | 12.27000 62564.73| 3.66000 18662.34|
Unclassified Excavation | I |
0070 210D0O0O0OM 10498.000 M3 | 10.77000 113063.46| 15.43000 161984.14|
Borrow Excavation | I |
0080 214A000M 2294.000 M3 | 3.22000 7386.68 | 14.53000 33331.82]
Structure Excavation | I |
0090 214B001M 992.000 M3 | 13.88000 13768.96| 39.20000 38886.40|
Foundation Backfill, Commercial | | |
0100 230A000M 11.000 RBST| 1073.55000 11809.05]| 892.50000 9817.50]
Roadbed Processing | I |
0110 301A008M 8273.000 M2 | 4.87000 40289.51 | 10.19000 84301.87|
Crushed Aggregate Base Course, Type B, | I |
Plant Mixed, 125 mm Compacted Thickness | | |
0120 305B0O60M 1664.000 MTON| 13.68000 22763.52] 33.73000 56126.72|
Crushed Aggregate, Section 825, ALDOT | I |
#57 Stone For Miscellaneous Use | I |
0130 401A000M 9186.000 M2 | 0.61000 5603.46| 0.68000 6246.48|
Bituminous Treatment A | I |
0140 405A000M 2350.000 L | 0.39000 916.50] 0.43000 1010.50]
Tack Coat | I |
0150 424A349M 94.000 MTON | 76.53000 7193.82 85.05000 7994.70]
Superpave Bituminous Concrete Wearing | I |
Surface Layer, Widening, 12.5 Maximum | I |
Aggregate Size Mix, Esal Range A/B | I |
0160 424A360M 1004.000 MTON| 56.31000 56535.24| 63.00000 63252.00 |
| I |
| I |
| I |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 025 -3
TABULATION OF BIDS
CALL ORDER 025 CONTRACT ID 20050114025 COUNTIES MORGAN
LETTING DATE 01/14/05 10:00 AM DIVISION : 01
| ( 1 ) 01087 | ( 2 ) 07508 | ( )
| APAC-SOUTHEAST, INC. |GILCO CONTRACTING, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0170 424A366M 371.000 MTON| 53.34000 19789.14| 59.06000 21911.26|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 12.5mm Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0180 424B640M 39.000 MTON| 80.37000 3134.43| 88.88000 3466.32]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 25.0mm Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0190 424B651M 2134.000 MTON| 43.84000 93554.56| 48.56000 103627.04 |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 25.0mm Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0200 424B659M 999.000 MTON| 45.93000 45884.07| 50.93000 50879.07|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 25.0mm Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0210 430B014M 118.000 MTON| 17.69000 2087.42| 31.50000 3717.00]
Aggregate Surfacing (ALDOT #410 | \ |
Modified) | \ I
0220 502A000M 40190.000 KG | 1.79000 71940.10| 1.50000 60285.00|
Steel Reinforcement | \ |
0230 524A011M 402.000 M3 | 391.65000 157443.30]| 516.00000 207432.00]
Culvert Concrete (Cast In Place) | \ |
0240 530A001M 337.000 M | 84.69000 28540.53]| 161.40000 54391.80 |
450 mm Roadway Pipe (Class 3 R.C.) | \
0250 530A002M 93.000 M | 101.00000 9393.00| 193.02000 17950.86]
600 mm Roadway Pipe (Class 3 R.C.) | \ |
0260 530A004M 32.000 M | 219.71000 7030.72]| 295.50000 9456.00 |
900 mm Roadway Pipe (Class 3 R.C.) | \ |
0270 530A104M 2.000 M | 226.67000 453.34 | 343.50000 687.00]
900 mm Roadway Pipe (Class 3 R.C.) | \ |
(Extension) | \ |
0280 530A515M 18.000 M | 261.33000 4703.94 | 428.52000 7713.36]
900 mm Roadway Pipe (2.0 mm Wall | \ |
Thickness C.C.M.P.I.) (Temporary) | \
0290 530B005M 89.000 M | 300.95000 26784.55]| 441.60000 39302.40|
1300 mm Span X 795 mm Rise Roadway Pipe | \ |
(Class 3 R.C.) | \ |
0300 535A001M 26.000 M | 80.07000 2081.82] 161.40000 4196.40]
| \ |

450 mm Side Drain Pipe



1200 mm Side Drain Pipe End Treatment, |
Class 1

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— B et e et e et e T e e e

0310 535A002M 8.000 M | 122.67000 981.36] 193.02000 1544 .16
600 mm Side Drain Pipe | \ |

0320 535A003M 31.000 M | 155.62000 4824 .22 | 250.80000 7774.80]
750 mm Side Drain Pipe | \ |

0330 535A004M 45.000 M | 193.95000 8727.75] 328.20000 14769.00 |
900 mm Side Drain Pipe | \ |

0340 535A006M 110.000 M | 260.70000 28677.00| 417.60000 45936.00|
1200 mm Side Drain Pipe | | |

0350 600A000M LUMP| 158452.67000 158452.67| 120540.00000 120540.00|
Mobilization | \

0360 601A000M 1.000 EACH] 12127.14000 12127.14| 9000.00000 9000.00|
Furnishing Base, Soil And Structure | \ |
Laboratories | | |

0370 602A000M 18.000 EACH| 194.39000 3499.02| 180.48000 3248.64|
Right Of Way Markers | \ |

0380 610C001M 523.000 MTON | 21.99000 11500.77| 54.96000 28744.08]|
Loose Riprap, Class 2 | \ |

0390 610D0O0O0OM 394.000 M2 | 3.15000 1241.10] 3.71000 1461.74]
Filter Blanket | | |

0400 614A000M 304.000 M3 | 247.80000 75331.20| 294.00000 89376.00 |
Slope Paving | \

0410 618A000M 1104.000 M2 | 40.95000 45208.80 | 49.80000 54979.20]|
Concrete Sidewalk, 100 mm Thick | | |

0420 619A002M 13.000 EACH| 498.75000 6483.75| 660.00000 8580.00]
450 mm Roadway Pipe End Treatment, | \

Class 1 | \ |

0430 619A005M 2.000 EACH| 787.50000 1575.00] 1020.00000 2040.00|
900 mm Roadway Pipe End Treatment, | \ |
Class 1 | | |

0440 619A101M 4.000 EACH] 472.50000 1890.00] 630.00000 2520.00|
450 mm Side Drain Pipe End Treatment, | | |
Class 1 | \ |

0450 619A102M 2.000 EACH| 551.25000 1102.50] 780.00000 1560.00]
600 mm Side Drain Pipe End Treatment, | \ |
Class 1 | \ |

0460 619A271M 2.000 EACH| 682.50000 1365.00] 900.00000 1800.00]
750 mm Side Drain Pipe End Treatment, | | |
Class 1 (Double Line) | \ |

0470 619A276M 2.000 EACH| 997.50000 1995.00] 1320.00000 2640.00|

\ |
\ |

(Double Line)
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—————————————————————————————————————————— B et e et e et e T e e e
0480 619A278M 2.000 EACH| 997.50000 1995.00] 1320.00000 2640.00 |
1200 mm Side Drain Pipe End Treatment , | \ |
Class 1 (Quadruple Line) | | |
0490 619A289M 2.000 EACH| 787.50000 1575.00] 1020.00000 2040.00/|
900 Milimeter Sidedrain End Treatment, | | |
Class 2 (Double Line) | | |
0500 619B020M 3.000 EACH] 1155.00000 3465.00] 1440.00000 4320.00]
1300 mm Span, 795 mm Rise Roadway Pipe | \ |
End Treatment, Class 1 | | |
0510 619B070M 1.000 EACH] 1391.25000 1391.25] 2100.00000 2100.00|
1300 mm Span, 795 mm Rise Roadway Pipe | \ |
End Treatment, Class 2 | | |
0520 620A000M 1.000 M3 | 551.25000 551.25]| 1200.00000 1200.00]
Minor Structure Concrete | \ |
0530 621A000M 2.000 EACH| 1890.00000 3780.00] 2200.00000 4400.00]
Junction Boxes, Type 1, 1P Or 5 | \ |
0540 621A001M 3.000 EACH] 2205.00000 6615.00 | 2475.00000 7425.00]
Junction Boxes, Type 1, 2P Or 5 | \ |
0550 621C015M 20.000 EACH] 1890.00000 37800.00 | 2200.00000 44000.00]
Inlets, Type S1 Or S3 (1 Wing) | | |
0560 621C017M 8.000 EACH] 2100.00000 16800.00 | 2420.00000 19360.00|
Inlets, Type S1 Or S3 (2 Wing) | \ |
0570 621C018M 1.000 EACH] 2940.00000 2940.00] 3850.00000 3850.00]
Inlets, Type S2 Or S4 (2 Wing) | | |
0580 621C027M 1.000 EACH] 1548.75000 1548.75] 1760.00000 1760.00]
Inlets, Type C | \ |
0590 621C033M 1.000 EACH] 2257.50000 2257.50| 2585.00000 2585.00|
Inlets, Type S3 (2 Wing) | | |
0600 623A000M 122.000 M | 64.76000 7900.72| 93.50000 11407.00|
Concrete Gutter | \ |
0610 623C000M 1659.000 M | 35.11000 58247.49| 41.25000 68433.75|
Combination Curb & Gutter, Type C | \ |
0620 650B0O00OM 1493.000 M3 | 10.48000 15646.64 | 7.68000 11466.24 |
Topsoil From Stockpiles | \ |
0630 652A051M 2.000 HA | 1404.38000 2808.76| 1925.00000 3850.00]
Seeding (Mix 1B) | | |
0640 652B051M 2.000 HA | 1123.50000 2247.00| 1760.00000 3520.00]
Temporary Seeding (Mix 1BT) | \ |
0650 652C000M 2.000 HA | 224.70000 449.40| 2750.00000 5500.00]
| \ |

Mowing
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0660 652D051M 2.000 HA | 1685.25000 3370.50] 2200.00000 4400.00]
Seeding In Stubble (Mix 1B) | \ |
0670 654A001M 4357.000 M2 | 3.94000 17166.58| 5.50000 23963.50]
Solid Sodding (Bermuda) | \ |
0680 656A000M 4.000 HA | 1264.20000 5056.80| 1760.00000 7040.00]
Mulching, Class A, Type 1 | \ |
0690 659A000M 2571.000 M2 | 2.31000 5939.01| 2.20000 5656.20]
Erosion Control Netting, Class A | \ |
0700 659A003M 873.000 M2 | 5.11000 4461.03] 2.48000 2165.04 |
Erosion Control Netting, Class C2 | \ |
0710 665I000M 568.000 MTON | 25.81000 14660.08| 54.96000 31217.28]|
Temporary Riprap, Class 2 | \ |
0720 665J000M 156.000 M | 11.36000 1772.16| 9.48000 1478.88]|
Silt Fence, Type A | \ |
0730 665J001M 458.000 M | 9.22000 4222.76| 6.49000 2972.42 |
Silt Fence, Type B | \ |
0740 6650001M 614.000 M | 7.32000 4494 .48 | 4.86000 2984.04 |
Silt Fence Removal | \ |
0750 6650Q001M 207.000 M | 36.76000 7609.32| 47.54000 9840.78]|
500mm Wattle | \ |
0760 680A000M LUMP | 33905.49000 33905.49| 79962.00000 79962.00 |
Engineering Controls | \ |
0770 701A028M 3.000 KM | 1312.50000 3937.50] 1375.00000 4125.00]
Solid White, Class 2, Type A Traffic | \ |
Stripe (1.5 mm Thick) (150 mm Wide) | |
0780 701A041M 2.000 KM | 645.75000 1291.50] 797.50000 1595.00]
Broken White, Class 2, Type A Traffic | | |
Stripe (2.3 mm Thick) (150 mm Wide) | |
0790 701A046M 1.000 KM | 645.75000 645.75] 797.50000 797.50|
Broken Yellow, Class 2 ,Type A , | |
Traffic Stripe (2.3 mm Thick) (150 mm | | |
Wide) | \ |
0800 701A048M 3.000 KM | 1438.50000 4315.50] 1705.00000 5115.00]
Solid Yellow, Class 2, Type A, Traffic | | |
Stripe (2.3 mm Thick) (150 mm Wide) | |
0810 701BOOSM 350.000 M | 3.28000 1148.00] 3.30000 1155.00]
Dotted Class 2, Type A Traffic Stripe | \ |
(2.3 mm Thick) (150 mm Wide) | | |
0820 701C000M 2.000 KM | 504.00000 1008.00] 440.00000 880.00]
| \ |

Broken Temporary Traffic Stripe



Galvanized Steel)
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0830 701C001M 14.000 KM | 556.50000 7791.00| 522.50000 7315.00]
Solid Temporary Traffic Stripe | \ |
0840 701C005M 1.000 KM | 4441.50000 4441.50] 1100.00000 1100.00]
Solid Temporary Traffic Stripe (Tape) | \ |
0850 701D007M 3.000 KM | 1438.50000 4315.50] 1100.00000 3300.00]
Solid Traffic Stripe Removed (Paint) | \ |
0860 701D0O0SM 1.000 KM | 1438.50000 1438.50] 1100.00000 1100.00]
Solid Traffic Stripe Removed (Tape) | \
0870 703A002M 271.000 M2 | 31.08000 8422 .68 | 36.30000 9837.30|
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0880 703B002M 5.000 M2 | 36.65000 183.25] 60.50000 302.50]
Traffic Control Legends, Class 2, Type | \ |
0890 703D002M 13.000 M2 | 19.95000 259.35| 12.65000 164.45]
Temporary Traffic Control Markings | | |
(Paint) | \ |
0900 705A012M 66.000 EACH]| 6.30000 415.80| 6.60000 435.60]
Pavement Markers, Class C, Type 1-B | \
0910 705A023M 60.000 EACH]| 6.30000 378.00| 6.60000 396.00]
Pavement Markers, Class C, Type 2-D | | |
0920 705A024M 33.000 EACH| 6.30000 207.90| 6.60000 217.80]
Pavement Markers, Class C, Type 2-E | \
0930 705A030M 16.000 EACH| 6.30000 100.80] 6.05000 96.80]
Pavement Markers, Class A-H, Type 2-C | \ |
0940 705A031M 59.000 EACH] 6.30000 371.70]| 6.05000 356.95]
Pavement Markers, Class A-H, Type 1-A | \ |
0950 705A032M 198.000 EACH] 6.30000 1247.40| 6.05000 1197.90]
Pavement Markers, Class A-H, Type 1-B | \ |
0960 705A037M 52.000 EACH] 6.30000 327.60]| 6.05000 314.60]
Pavement Markers, Class A-H, Type 2-D | \ |
0970 705A038M 110.000 EACH] 6.30000 693.00] 6.05000 665.50]
Pavement Markers, Class A-H, Type 2-E | \ |
0980 707B003M 1.000 EACH] 169.05000 169.05] 220.00000 220.00]
Type A Hazard Marker Installation | \ |
0990 710A115M 4.000 M2 | 212.10000 848.40 | 220.00000 880.00]
Class 4, Alum Flat Sign Panels 2.032 mm | | |
Thick or Steel Flat Sign Panels 1.897 | | |
mm Thick (Ty III or Ty IV Background) | \ |
1000 710B0O01M 41.000 M | 31.50000 1291.50] 31.35000 1285.35]
Roadway Sign Post (#3 "U" Channel | \ |
| \ |



Pedestrian Signal Head, Type |
Incandescent |
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1010 726A000M 155.000 M | 57.06000 8844.30| 168.00000 26040.00|
Portable Concrete Safety Barriers, Type | \ |
6 | \ |
1020 730A000M LUMP | 2100.00000 2100.00| 2400.00000 2400.00]
Removal Of Existing Traffic Control | | |
Unit (Danville Rd.@ Stone River Dr.) | | |
1030 730C000M LUMP | 5250.00000 5250.00| 6600.00000 6600.00]
Furnishing And Installing Traffic | | |
Control Unit( (Danville Rd. @ Stone | |
River Dr.) | \ |
1035 730E000M 4.000 EACH] 1470.00000 5880.00 | 1650.00000 6600.00]
Metal Traffic Signal Pole Foundation | \ |
1040 730G001M 4.000 EACH] 3150.00000 12600.00] 3410.00000 13640.00]
Metal Traffic Signal Strain Pole | \ |
1050 730H001M 1330.000 ™ | 9.01000 11983.30] 9.90000 13167.00]
Loop Wire | \ |
1060 730I001M 370.000 M | 6.24000 2308.80| 6.60000 2442 .00
Loop Dectector Lead-In-Cable | \ |
1070 730J010M 5.000 EACH] 183.75000 918.75] 192.50000 962.50]
Vehicle Loop Detector | \ |
1080 730K000M 3.000 EACH] 420.00000 1260.00] 440.00000 1320.00|
Traffic Signal Junction Box | \ |
1090 730L0O0O0OM 5.000 M | 21.00000 105.00] 22.00000 110.00]
21Millimeter, Metallic, Conduit | \ |
1100 730L002M 10.000 M | 21.00000 210.00| 22.00000 220.00|
27Millimeter Metallic, Conduit | | |
1110 730L003M 5.000 M | 10.50000 52.50| 12.10000 60.50]
27 Millimeter Non-Metallic, Conduit | |
1120 730L005M 250.000 M | 18.22000 4555.00| 19.80000 4950.00|
53 Millimeter Non-Metallic, Conduit | | |
1130 730N010M 3.000 EACH] 787.50000 2362.50| 852.50000 2557.50]
Luminaire Extension Assembly, 3.7 M, AR | | |
1150 730P022M 5.000 EACH] 735.00000 3675.00| 880.00000 4400.00|
Vehicular Signal Head, 300 Millimeter, | | |
3 Section, Type LED | \ |
1160 730P024M 1.000 EACH] 1102.50000 1102.50] 1265.00000 1265.00]|
Vehicular Signal Head, 300 Millimeter, | | |
5 Section, Type LED | \ |
1165 730Q010M 2.000 EACH| 472.50000 945.00 | 1485.00000 2970.00]
\ |
\ |
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1170 730R022M 1.000 EACH] 7455.00000 7455.00 8278.52000 8278.52
Controller Assembly, Type III, 8 Phase | \ |
1180 740B0O0O0OM 30.000 M2 | 91.00000 2730.00] 99.00000 2970.00 |
Construction Signs | \ |
1190 740D00O0OM 214.000 EACH] 12.90000 2760.60| 71.50000 15301.00]|
Channelizing Drums | \ |
1200 740E000M 50.000 EACH| 6.45000 322.50] 11.00000 550.00|
Cones (900 mm High) | \ |
1210 740F002M 11.000 EACH| 185.38000 2039.18]| 231.00000 2541.00|
Barricades, Type III | \ |
1220 740L003M 43.000 EACH| 61.79000 2656.97] 66.00000 2838.00 |
Vertical Panel, Type I (Single-Sided) | \ |
1230 740M001M 50.000 EACH] 3.23000 161.50] 7.70000 385.00|
Ballast For Cone | \ |
1240 741C010M 2.000 EACH| 1935.18000 3870.36] 5500.00000 11000.00|
Portable Sequential Arrow And Chevron | | |
Sign Unit I \ |
SECTION TOTALS | $ 1,637,850.99] $ 2,080,000.00] S 0.00
—————————————————————————————————————————— B et e e e ettt
CONTRACT TOTALS | $ 1,637,850.99] $ 2,080,000.00] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05

PAGE : 026 -1
VENDOR RANKING

CALL ORDER : 026 CONTRACT ID : 20050114026 COUNTIES : CHAMBERS
LETTING DATE : 01/14/05 10:00 AM DIVISION : 04
CONTRACT TIME : 35 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) STPNU-0920 (201)

for constructing the Resurfacing and Traffic Stripe on
C.R.#1289 from C.R.#1202 north of Lanett to C.R.#1216.
length 4.261 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 05002 EAST ALABAMA PAVING COMPANY, INC. $ 590,257.33 100.0000%

2 01087 APAC-SOUTHEAST, INC. $ 746,130.71 126.4077%
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 206D001 456.000 LF | 5.00000 2280.00] 5.00000 2280.00|
Removing Guardrail | \ |
0020 401B108 54546.000 SQYD] 0.74000 40364.04 | 0.76000 41454 .96
Bituminous Treatment G (With Polymer | \ |
Additive) | | |
0030 405A000 4910.000 GAL | 1.10000 5401.00] 1.20000 5892.00]
Tack Coat | | |
0040 429A216 2292.000 TON | 46.42000 106394.64 | 52.00000 119184.00|
Improved Bituminous Concrete Wearing | | |
Surface Layer, 3/8" Maximum Aggregate | \ |
Size Mix, Esal Range B | | |
0050 429A226 1637.000 TON | 0.00000 0.00| 50.00000 81850.00 |
Improved Bituminous Concrete Wearing | | |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range B | \ |
0060 429B220 6015.000 TON | 41.20000 247818.00 | 46.50000 279697.50]
Improved Bituminous Concrete Binder | | |
Layer, 3/4" Maximum Aggregate Size Mix, | \ |
ESAL Range B | |
0070 429B225 250.000 TON | 120.00000 30000.00 | 90.00000 22500.00]|
Improved Bituminous Concrete Binder | | |
Layer, Patching, 1" Maximum Aggregate | \ |
Size Mix, ESAL Range B | | |
0080 429C231 1228.000 TON | 39.05000 47953.40 | 47.50000 58330.00|
Improved Bituminous Concrete Base Layer | | |
Widening, 1 1/2" Maximum Aggregate Size | \ |
Mix, ESAL Range B | | |
0090 430B043 1857.000 TON | 1.60000 2971.20| 19.50000 36211.50]
Aggregate Surfacing (1" Down, Crusher | | |
Run) | \ |
0100 600A000 LUMP | 41350.00000 41350.00 | 30395.00000 30395.00]|
Mobilization | \
0110 630A019 525.000 LF | 24.25000 12731.25]| 24.25000 12731.25|
Steel Beam Guardrail Class B, Type 2 | \
(Thrie Beam Rail Element) | | |
0120 630C050 4.000 EACH] 1800.00000 7200.00| 1800.00000 7200.00]
| \ |

Guardrail End Anchor, Type 20 Series
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CALL ORDER : 026 CONTRACT ID : 20050114026 COUNTIES : CHAMBERS
LETTING DATE : 01/14/05 10:00 AM DIVISION : 04

( 1 ) 05002 | ( 2 ) 01087 |
EAST ALABAMA PAVING CO., IN |APAC-SOUTHEAST, INC. |
|

LINE NO / ITEM CODE / ALT \

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
0130 701A031 9.000 MILE 1500.00000 13500.00] 1163.00000 10467.00]

Solid White, Class 2, Type A Traffic | |

Stripe (0.06" Thick)
0140 701A035 6.000 MILE 1600.00000 9600.00 1407.00000 8442.00

Solid Yellow, Class 2, Type A Traffic
Stripe (0.09" Thick)

\ |
\ |
\ |
\ |
0150 701A045 3.000 MILE] 1200.00000 3600.00| 850.00000 2550.00]
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | | |
0160 701C000 9.000 MILE] 350.00000 3150.00] 550.00000 4950.00|
Broken Temporary Traffic Stripe | | |
0170 701C001 18.000 MILE| 480.00000 8640.00| 650.00000 11700.00]
Solid Temporary Traffic Stripe | \ |
0180 703A002 220.000 SQFT| 2.90000 638.00] 2.75000 605.00]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0190 705A032 124.000 EACH] 5.20000 644.80] 5.50000 682.00]
Pavement Markers, Class A-H, Type 1-B | \ |
0200 705A037 422.000 EACH| 5.50000 2321.00] 5.50000 2321.00]
Pavement Markers, Class A-H, Type 2-D | \ |
0210 740B00O 240.000 SQFT| 10.00000 2400.00] 7.50000 1800.00]
Construction Signs | \ |
0220 740E000 50.000 EACH| 10.00000 500.00] 9.25000 462.50]
Cones (36 Inches High) | | |
0230 740M001 50.000 EACH] 1.00000 50.00] 6.00000 300.00]
Ballast For Cone | \ |
0240 7400000 1.000 EACH] 750.00000 750.00] 4125.00000 4125.00]
Pilot Car | \ |
SECTION TOTALS | $ 590,257.33] S 746,130.71] S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 590,257.33| $ 746,130.71| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05

PAGE : 027
VENDOR RANKING
CALL ORDER : 027 CONTRACT ID : 20050114027 COUNTIES : CHEROKEE
LETTING DATE : 01/14/05 10:00 AM DIVISION : 01
CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPNU-1000(213)
for constructing the Resurfacing and Traffic Stripe on STPNU-1008(200)
various county roads as indicated on the plans. Length STPNU-1016(200)
9.548 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 07002 GOOD HOPE CONTRACTING CO., INC. $ 738,680.55 100.0000%

2 13022 MCCARTNEY CONSTRUCTION CO., INC. $ 754,800.60 102.1823%

-1



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05
PAGE : 027 -2
TABULATION OF BIDS

CALL ORDER : 027 CONTRACT ID : 20050114027 COUNTIES : CHEROKEE
LETTING DATE : 01/14/05 10:00 AM DIVISION : 01

( 1 ) 07002 | ( 2 ) 13022
GOOD HOPE CONTRACTING CO., |[MCCARTNEY CONSTRUCTION CO.,

LINE NO / ITEM CODE / ALT I

| |

I I

I I

| |
—————————————————————————————————————————— et e ittt

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
|

0010 206D001 408.000 LF | 2.10000 856.80 2.10000 856.80
Removing Guardrail |

0020 206E019 4.000 EACH] 97.50000 390.00 97.50000 390.00
Removing Guardrail End Anchor (Type 10) |

0030 305A040 4500.000 CUYD]| 11.90000 53550.00 10.00000 45000.00
Soil Aggregate, Section 823, Chert or |
Red Dog (Inert), For Misc. Use |

0040 401B108 113344.000 SQYD| 0.73430 83228.50 0.75000 85008.00
Bituminous Treatment G (With Polymer
Additive)

0050 405A000 3410.000 GAL 0.25000 852.50 0.00000 0.00
Tack Coat

0060 429A201 9835.000 TON 44.00000 432740.00 47.00000 462245.00

|

|

|

|

|

Improved Bituminous Concrete Wearing |

Surface Layer, 3/4" Maximum Aggregate |

Size Mix, ESAL Range A |
0070 429A206 450.000 TON | 44.00000 19800.00

|

|

|

|

|

|

|

47.00000 21150.00

Improved Bituminous Concrete Wearing
Surface Layer, Leveling, 1/2" Maximum
Aggregate Size Mix, ESAL Range A

0080 600A000 LUMP 47527.00000 47527.00 40600.00000 40600.00
Mobilization

0090 630A004 408.000 LF 22.85000 9322.80 22.85000 9322.80
Steel Beam Guardrail, Class B, Type 2

0100 630C070 4.000 EACH] 2100.00000 8400.00 2100.00000 8400.00
Guardrail End Anchor, Type 10 Series |

0110 701A031 21.000 MILE] 1186.75000 24921.75 1175.00000 24675.00
Solid White, Class 2, Type A Traffic |
Stripe (0.06" Thick) |

0120 701A035 14.000 MILE| 1363.50000 19089.00 1350.00000 18900.00
Solid Yellow, Class 2, Type A Traffic |
Stripe (0.09" Thick) |

0130 701A045 7.000 MILE] 898.90000 6292.30 890.00000 6230.00
Broken Yellow, Class 2, Type A Traffic |
Stripe (0.09" Thick) |

0140 701C000 14.000 MILE| 555.50000 7777.00 550.00000 7700.00

Broken Temporary Traffic Stripe |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 01/18/05
PAGE : 027 -3

CALL ORDER : 027 CONTRACT ID : 20050114027 COUNTIES CHEROKEE
LETTING DATE : 01/14/05 10:00 AM DIVISION : 01
) 07002 | ( 2 )y 13022 ( )

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0150 701C001 28.000
Solid Temporary Traffic Stripe

0160 703A002 450.000

Traffic Control Markings, Class 2,
A

0170 740B00O 522.000
Construction Signs
0180 740E000 75.000

Cones (36 Inches High)
SECTION TOTALS

CONTRACT TOTALS

OOD HOPE CONTRACTING CO.,

$ 738,680.55

|[MCCARTNEY CONSTRUCTION CO.,

75.

UNIT PRICE AMOUNT | UNIT PRICE
 656.50000 18382.00| | 650.00000  15200.00
3.03000 1363.50} 3.00000
\
7.95000 4149.90 9.00000
0.50000 37.50 1.00000
$ 738,680.55

754,800.

754,800.

UNIT PRICE AMOUNT




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05
PAGE : 028 -1

VENDOR RANKING

CALL ORDER : 028 CONTRACT ID : 20050114028 COUNTIES : COFFEE
LETTING DATE : 01/14/05 10:00 AM DIVISION : 07
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION RURAL PROJECT (S) : STPNU-1600(214)

for constructing the Resurfacing and Traffic Stripe on STPNU-1600 (220)

C.R.#408 from C.R.#415 to S.R.#141 southwest of Elba and on
C.R.#665 from the Geneva county line to S.R.#27 south of
Enterprise. Length 4.732 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 427,157.62 100.0000%
2 23024 WIREGRASS CONSTRUCTION COMPANY, INC. S 464,856.35 108.8255%



Solid White, Class 2, Type A Traffic

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 028 -2
TABULATION OF BIDS
CALL ORDER 028 CONTRACT ID 20050114028 COUNTIES COFFEE
LETTING DATE 01/14/05 10:00 AM DIVISION 07
| ( 1 ) 01087 | ( 2 ) 23024 | ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 210D021 2887.000 CUYD]| 5.84000 16860.08| 3.00000 8661.00|
Borrow Excavation (Loose Truckbed | | |
Measurement) (A-4 Or Better) | | |
0020 212A000 500.000 STA | 29.41000 14705.00] 29.50000 14750.00]
Machine Grading Shoulders | | |
0030 405A000 3591.000 GAL | 1.88000 6751.08] 0.50000 1795.50|
Tack Coat | | |
0040 429A200 4374.000 TON | 41.01000 179377.74 45.85000 200547.90|
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range A | | |
0050 429A206 1666.000 TON | 42.67000 71088.22| 47.45000 79051.70|
Improved Bituminous Concrete Wearing | | |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A | | |
0060 429B206 100.000 TON | 71.80000 7180.00] 55.00000 5500.00]|
Improved Bituminous Concrete Binder | \ |
Layer, Patching, 1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A | | |
0070 429B213 1515.000 TON | 40.25000 60978.75] 46.50000 70447.50|
Improved Bituminous Concrete Binder | \ |
Layer, Widening, 1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A | | |
0080 600A000 LUMP | 25900.00000 25900.00| 39000.00000 39000.00|
Mobilization | |
0090 652A061 9.000 ACRE] 380.00000 3420.00| 360.00000 3240.00|
Seeding (Mix 3E) | | |
0100 656A000 9.000 ACRE] 370.00000 3330.00| 350.00000 3150.00]|
Mulching, Class A, Type 1 | \ |
0110 665F000 100.000 EACH| 5.00000 500.00] 7.50000 750.00|
Hay Bales | | |
0120 665J000 1495.000 LF | 3.00000 4485.00| 3.00000 4485.00|
Silt Fence, Type A | | |
0130 6650001 1495.000 LF | 0.01000 14.95] 0.25000 373.75|
Silt Fence Removal | | |
0140 701A031 9.000 MILE] 1088.00000 9792.00| 1088.00000 9792.00]
| \ |
| \ |

Stripe (0.06" Thick)



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 01/18/05
PAGE : 028 -3

CALL ORDER : 028 CONTRACT ID : 20050114028 COFFEE
LETTING DATE : 01/14/05 10:00 AM DIVISION : 07
| ( 1 ) 01087 | ( 2 ) 23024 ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0150 701A035 6.000 MILE| 1332.00000 7992.00] 1332.00000
Solid Yellow, Class 2, Type A Traffic | |
Stripe (0.09" Thick) | |
0160 701A045 2.000 MILE| 800.00000 1600.00| 800.00000
Broken Yellow, Class 2, Type A Traffic | |
Stripe (0.09" Thick) | |
0170 701C000 4.000 MILE] 500.00000 2000.00] 500.00000
Broken Temporary Traffic Stripe | \
0180 701C001 12.000 MILE| 580.00000 6960.00 | 580.00000
Solid Temporary Traffic Stripe |
0190 703A002 120.000 SQFT| 5.00000 600.00| 5.00000
Traffic Control Markings, Class 2, Type | \
A | \
0200 703D001 120.000 SQFT| 1.50000 180.00] 1.50000
Temporary Traffic Control Markings | \
0210 740B0O0O 310.000 SQFT| 7.88000 2442.80| 8.00000
Construction Signs | |
0220 7400000 1.000 EACH] 1000.00000 1000.00] 1500.00000
Pilot Car | |
SECTION TOTALS | $ 427,157.62 | $ 0.00
__________________________________________ +____________________________+____________________________ ——— e — — — e ———— . —— — — ————
CONTRACT TOTALS | $ 427,157.62| S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05

PAGE : 030 -1
VENDOR RANKING

CALL ORDER : 030 CONTRACT ID : 20050114030 COUNTIES : DEKALB
LETTING DATE : 01/14/05 10:00 AM DIVISION : 01
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) STPNU-2507 (200)

for constructing the Resurfacing and Traffic Stripe on
C.R.#89 from S.R.#176 to the Fort Payne city limits. Length

2.800 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 07002 GOOD HOPE CONTRACTING CO., INC. $ 377,698.49 100.0000%

2 10011 JACKSON PAVING & CONSTRUCTION, INC. $ 396,485.58 104.9741%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 030 -2
TABULATION OF BIDS
CALL ORDER 030 CONTRACT 1ID 20050114030 COUNTIES DEKALB
LETTING DATE 01/14/05 10:00 AM DIVISION 01
| ( 1 ) 07002 | ( 2 ) 10011 | ( )
| GOOD HOPE CONTRACTING CO., | JACKSON PAVING & CONSTRUCTI |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 Total
| \ |
0010 405A000 3960.000 GAL | 1.25000 4950.00| 1.27000 5029.20]
Tack Coat | ‘ |
0020 429A200 2735.000 TON | 36.73000 100456.55] 44.50000 121707.50]
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A | \ |
0030 429B201 4928.000 TON | 27.82000 137096.96| 38.65000 190467.20]
Improved Bituminous Concrete Binder | \ |
Layer, 1" Maximum Aggregate Size Mixk, | \ |
ESAL Range A | | |
0040 429B209 450.000 TON | 41.91000 18859.50| 41.50000 18675.00]
Improved Bituminous Concrete Binder | \ |
Layer, Leveling, 1" Maximum Aggregate | | |
Size Mix, ESAL Range A | | |
0050 429C204 300.000 TON | 52.14000 15642.00| 44.15000 13245.00]
Improved Bituminous Concrete Base Layer | \ |
Patching, 1" Maximum Aggregate Size Mix, | | |
ESAL Range A | | |
0060 430B022 877.000 TON | 13.79000 12093.83| 17.00000 14909.00]
Aggregate Surfacing (ALDOT #810 Or 8910 | \ |
0070 600A000 LUMP | 60724.00000 60724.00| 3500.00000 3500.00]
Mobilization | |
0080 701A030 6.000 MILE] 883.75000 5302.50] 750.00000 4500.00]
Solid White, Class 2T, Type A Traffic | \ |
Stripe | | |
0090 701A035 5.000 MILE]| 1161.50000 5807.50] 1300.00000 6500.00 |
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | \ |
0100 701A045 1.000 MILE] 883.75000 883.75]| 650.00000 650.00]
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | | |
0110 701C000 2.000 MILE| 585.80000 1171.60]| 675.00000 1350.00]
Broken Temporary Traffic Stripe | | |
0120 701C001 12.000 MILE| 686.80000 8241.60| 825.00000 9900.00 |
Solid Temporary Traffic Stripe | \ |
0130 703A002 500.000 SQFT| 2.78000 1390.00]| 3.50000 1750.00]
Traffic Control Markings, Class 2, Type | | |
\ |

A |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 030 -3
TABULATION OF BIDS
CALL ORDER 030 CONTRACT ID 20050114030 COUNTIES DEKALB
LETTING DATE 01/14/05 10:00 AM DIVISION 01
| ( 1 ) 07002 | ( 2 ) 10011 | ( )
| GOOD HOPE CONTRACTING CO., | JACKSON PAVING & CONSTRUCTI |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0140 705A032 100.000 EACH| 5.56000 556.00] 6.00000 600.00|
Pavement Markers, Class A-H, Type 1-B | | |
0150 705A037 400.000 EACH| 5.56000 2224.00 | 6.00000 2400.00]
Pavement Markers, Class A-H, Type 2-D | | |
0160 740B0O0O 286.000 SQFT| 7.95000 2273.70| 4.38000 1252.68|
Construction Signs | | |
0170 740E000 50.000 EACH]| 0.50000 25.00| 1.00000 50.00|
Cones (36 Inches High) | | |
SECTION TOTALS | S 377,698.49] S 396,485.58| S 0.00
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 377,698.49] S 396,485.58] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05
PAGE : 031 -1
VENDOR RANKING

CALL ORDER : 031 CONTRACT ID : 20050114031 COUNTIES : JACKSON
LETTING DATE : 01/14/05 10:00 AM DIVISION : 01
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPNU-3604(202)

for constructing the Resurfacing and Traffic Stripe on
C.R.#67 from S.R.#35 along Guntersville Lake to a point just
west of Section. Length 3.989 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 10011 JACKSON PAVING & CONSTRUCTION, INC. $ 503,988.91 100.0000%

2 23009 WHITAKER CONTRACTING CORPORATION $ 506,506.36 100.4995%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 031 -2
TABULATION OF BIDS
CALL ORDER 031 CONTRACT 1ID 20050114031 COUNTIES JACKSON
LETTING DATE 01/14/05 10:00 AM DIVISION 01
| ( 1 ) 10011 | ( 2 ) 23009 | ( )
| JACKSON PAVING & CONSTRUCTI |WHITAKER CONTRACTING CORPOR |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 401B108 46805.000 SQYD] 0.76250 35688.81| 0.75000 35103.75]|
Bituminous Treatment G (With Polymer | | |
Additive) | \ |
0020 405A000 1500.000 GAL | 1.28000 1920.00]| 1.50000 2250.00]
Tack Coat | ‘ |
0030 429A220 3072.000 TON | 42.50000 130560.00] 41.33000 126965.76/
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range B | | |
0040 429B221 5850.000 TON | 35.49000 207616.50| 34.23000 200245.50]
Improved Bituminous Concrete Binder | | |
Layer, 1" Maximum Aggregate Size Mix, | \ |
ESAL Range B | |
0050 429B227 500.000 TON | 45.00000 22500.00] 40.66000 20330.00|
Improved Bituminous Concrete Binder | | |
Layer, Leveling, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range B | | |
0060 429C223 500.000 TON | 48.75000 24375.00] 40.66000 20330.00|
Improved Bituminous Concrete Base Layer | \ |
Patching, 3/4" Maximum Aggregate Size | \ |
Mix, ESAL Range B | \ |
0070 430B014 2029.000 TON | 15.40000 31246.60 | 15.15000 30739.35]|
Aggregate Surfacing (ALDOT #410 | \ |
Modified) | \ |
0080 600A000 LUMP | 4500.00000 4500.00]| 25000.00000 25000.00 |
Mobilization | |
0090 701A031 8.000 MILE] 1150.00000 9200.00| 1150.00000 9200.00 |
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | \ |
0100 701A035 8.000 MILE] 1300.00000 10400.00| 1300.00000 10400.00]
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | \ |
0110 701cC001 24.000 MILE] 775.00000 18600.00| 775.00000 18600.00]
Solid Temporary Traffic Stripe | \ |
0120 703A002 100.000 SQFT| 5.00000 500.00] 5.00000 500.00]
Traffic Control Markings, Class 2, Type | \ |
\ |

A |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05
PAGE : 031 -3
TABULATION OF BIDS

CALL ORDER : 031 CONTRACT ID : 20050114031 COUNTIES : JACKSON
LETTING DATE : 01/14/05 10:00 AM DIVISION : 01

( 1 ) 10011 | ( 2 ) 23009
JACKSON PAVING & CONSTRUCTI |WHITAKER CONTRACTING CORPOR

LINE NO / ITEM CODE / ALT \

|
|
|
|
__________________________________________ +____________________________+____________________________

|
|
|
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
+ _______________________________
0130 705A037 527.000 EACH| 6.00000 3162.00] 6.00000 3162.00]
Pavement Markers, Class A-H, Type 2-D | \ |
0140 740B0O0O 260.000 SQFT| 12.00000 3120.00] 8.00000 2080.00 |
Construction Signs | \ |
0150 740E000 100.000 EACH] 4.00000 400.00] 15.00000 1500.00]
Cones (36 Inches High) | | |
0160 740M001 100.000 EACH] 2.00000 200.00| 1.00000 100.00]
Ballast For Cone | \ |
SECTION TOTALS | $ 503,988.91| S 506,506.36| S 0.00
—————————————————————————————————————————— e nat T e et
CONTRACT TOTALS | S 503,988.91| $ 506,506.36| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05

PAGE : 033 -1
VENDOR RANKING

CALL ORDER : 033 CONTRACT ID : 20050114033 COUNTIES : CLAY
LETTING DATE : 01/14/05 10:00 AM DIVISION : 04
CONTRACT TIME : 40 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPNU-1400(210)

for constructing the Resurfacing and Traffic Stripe on
Blakes Ferry Road from S.R.#9 in Lineville to near the
Randolph county line. Length 6.120 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 05024 EAST RIVER CONSTRUCTION COMPANY, INC. $ 500,426.72 100.0000%
2 13022 MCCARTNEY CONSTRUCTION CO., INC. $ 503,872.96 100.6887%
3 01087 APAC-SOUTHEAST, INC. S 530,328.91 105.9753%
4 04013 DUNN CONSTRUCTION COMPANY, INC. $ 534,835.56 106.8759%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05
PAGE : 033 -2
TABULATION OF BIDS

CALL ORDER : 033 CONTRACT ID : 20050114033 COUNTIES : CLAY
LETTING DATE : 01/14/05 10:00 AM DIVISION : 04

( 1 ) 05024 | ( 2 ) 13022 [ ( 3 ) 01087
EAST RIVER CONSTRUCTION CO. |MCCARTNEY CONSTRUCTION CO., |APAC-SOUTHEAST, INC.

LINE NO / ITEM CODE / ALT I |

4 - — — —

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

______________________________________________________________________ +____________________________+_______________________________

SECTION 0001 Total

0010 401B108 71593.000 SQYD 0.72000 51546.96 0.72000 51546.96 0.71000 50831.03
Bituminous Treatment G (With Polymer
Additive)

0020 405A000 2154.000 GAL 1.50000 3231.00 0.00000 0.00 2.82000 6074.28
Tack Coat

0030 429A221 6340.000 TON 42.99000 272556.60 41.00000 259940.00 31.20000 197808.00

|

|

|

|

|

|

|

Improved Bituminous Concrete Wearing |

Surface Layer, 3/4" Maximum Aggregate |

Size Mix, ESAL Range B |
0040 429A226 624.000 TON | 51.00000 31824.00

|

|

|

|

|

|

|

|

|

|

Traffic Control Markings, Class 2, Type |
A |

I I
I |
I |
I I
I I
I |
I |
I I
I I
I |
I 41.00000 25584.00| 61.98000 38675.52
Improved Bituminous Concrete Wearing | |
Surface Layer, Leveling, 1/2" Maximum | |
Aggregate Size Mix, ESAL Range B | |
0050 429B225 200.000 TON 70.00000 14000.00| 75.00000 15000.00| 93.10000 18620.00
Improved Bituminous Concrete Binder | |
Layer, Patching, 1" Maximum Aggregate I |
Size Mix, ESAL Range B | |
0060 430B043 1632.000 TON 19.18000 31301.76| 18.00000 29376.00] 23.10000 37699.20
Aggregate Surfacing (1" Down, Crusher | |
Run) I |
0070 600A000 LUMP | 35000.00000 35000.00 | 60000.00000 60000.00] 118075.62000 118075.62
Mobilization | |
0080 701A031 13.000 MILE| 1500.00000 19500.00| 1175.00000 15275.00| 1575.00000 20475.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0090 701A035 11.000 MILE| 1600.00000 17600.00 | 1350.00000 14850.00 | 1680.00000 18480.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | I |
0100 701A045 1.000 MILE] 1200.00000 1200.00] 890.00000 890.00] 1260.00000 1260.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0110 701C000 2.000 MILE| 350.00000 700.00] 550.00000 1100.00] 367.50000 735.00
Broken Temporary Traffic Stripe | | |
0120 701C001 22.000 MILE| 480.00000 10560.00 | 650.00000 14300.00| 504.00000 11088.00
Solid Temporary Traffic Stripe | | |
0130 703A002 277.000 SQFT| 2.80000 775.60| 5.00000 1385.00] 2.94000 814.38
I |
I |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 033 -3
TABULATION OF BIDS
CALL ORDER 033 CONTRACT ID 20050114033 COUNTIES CLAY
LETTING DATE 01/14/05 10:00 AM DIVISION 04
| ( 1 ) 05024 | ( 2 ) 13022 | ( 3 ) 01087
|EAST RIVER CONSTRUCTION CO. |MCCARTNEY CONSTRUCTION CO., |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0140 705A032 726.000 EACH| 5.30000 3847.80| 5.50000 3993.00| 5.57000 4043.82
Pavement Markers, Class A-H, Type 1-B | | |
0150 705A037 66.000 EACH| 5.50000 363.00] 5.50000 363.00| 5.78000 381.48
Pavement Markers, Class A-H, Type 2-D | | |
0160 740B0O0O 285.000 SQFT| 12.00000 3420.00| 17.00000 4845.00 | 8.35000 2379.75
Construction Signs | | |
0170 7400000 1.000 EACH] 3000.00000 3000.00| 5425.00000 5425.00| 2887.83000 2887.83
Pilot Car | | |
SECTION TOTALS | S 500,426.72| S 503,872.96] S 530,328.91
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 500,426.72| S 503,872.96] S 530,328.91




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 033 -4
TABULATION OF BIDS
CALL ORDER 033 CONTRACT 1ID 20050114033 COUNTIES CLAY
LETTING DATE 01/14/05 10:00 AM DIVISION
I( 4 ) 04013 I ( ) I ( )
| DUNN CONSTRUCTION CO., INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 401B108 71593.000 SQYD] 0.77000 55126.61 | |
Bituminous Treatment G (With Polymer | | |
Additive) | \ |
0020 405A000 2154.000 GAL | 1.15000 2477.10] |
Tack Coat | ‘ |
0030 429A221 6340.000 TON | 46.06000 292020.40] |
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range B | | |
0040 429A226 624.000 TON | 57.68000 35992.32| |
Improved Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range B | \ |
0050 429B225 200.000 TON | 81.89000 16378.00| |
Improved Bituminous Concrete Binder | \ |
Layer, Patching, 1" Maximum Aggregate | \ |
Size Mix, ESAL Range B | | |
0060 430B043 1632.000 TON | 26.70000 43574.40 | |
Aggregate Surfacing (1" Down, Crusher | | |
Run) | \ |
0070 600A000 LUMP | 14189.46000 14189.46| |
Mobilization | |
0080 701A031 13.000 MILE| 1714.15000 22283.95] |
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | \ |
0090 701A035 11.000 MILE| 1828.43000 20112.73| |
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | \ |
0100 701A045 1.000 MILE] 1371.32000 1371.32] |
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0110 701C000 2.000 MILE| 399.97000 799.94| |
Broken Temporary Traffic Stripe | | |
0120 701C001 22.000 MILE| 548.53000 12067.66| |
Solid Temporary Traffic Stripe | \ |
0130 703A002 277.000 SQFT| 3.20000 886.40| |
Traffic Control Markings, Class 2, Type | | |
\ |

A |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 033 -5
TABULATION OF BIDS
CALL ORDER 033 CONTRACT ID 20050114033 COUNTIES CLAY
LETTING DATE 01/14/05 10:00 AM DIVISION 04
I ( 4 ) 04013 | ( ) I ( )
| DUNN CONSTRUCTION CO., INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0140 705A032 726.000 EACH| 6.06000 4399.56| |
Pavement Markers, Class A-H, Type 1-B | | |
0150 705A037 66.000 EACH| 6.29000 415.14 | |
Pavement Markers, Class A-H, Type 2-D | | |
0160 740B0O0O 285.000 SQFT| 9.07000 2584.95| |
Construction Signs | | |
0170 7400000 1.000 EACH] 10155.62000 10155.62| |
Pilot Car | | |
SECTION TOTALS | S 534,835.56] S 0.00] S 0.00
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 534,835.56] S 0.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

(available days)
PROJECT (S)

01/18/05

034

CALL ORDER : 034 CONTRACT 1ID 20050114034
LETTING DATE 01/14/05 10:00 AM DIVISION : 07
CONTRACT TIME : 60 Working Days
CONTRACT DESCRIPTION : DOTHAN
for constructing the Resurfacing and Traffic Stripe on
various county roads as indicated on the plans. Length
9.637 mi.
RANK VENDOR NO./NAME
1 01087 APAC-SOUTHEAST, INC.

WIREGRASS CONSTRUCTION COMPANY, INC.

DATE
PAGE
HOUSTON
STPOA-CNO04 (223)
STPOA-9461 (601)
STPOA-9436 (600)
OTHERS
TOTAL % OVER
BID LOW BID
977,979.67 100.0000%
1,029,658.85 105.2843%

-1



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 034 -2
TABULATION OF BIDS
CALL ORDER 034 CONTRACT 1ID 20050114034 COUNTIES HOUSTON
LETTING DATE 01/14/05 10:00 AM DIVISION : 07
| ( 1 ) 01087 | ( 2 ) 23024 | ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 206D010 149.000 LF | 200.00000 29800.00| 25.00000 3725.00]
Removing Safety Barrier | \ |
0020 206E013 4.000 EACH] 250.00000 1000.00] 100.00000 400.00|
Removing Guardrail End Anchor (Type 13) | \ |
0030 206E019 4.000 EACH]| 250.00000 1000.00| 100.00000 400.00]
Removing Guardrail End Anchor (Type 10) | \ |
0040 401B108 135054.000 SQYD| 0.85000 114795.90| 1.10000 148559.40 |
Bituminous Treatment G (With Polymer | \ |
Additive) | \ |
0050 405A000 4159.000 GAL | 2.93000 12185.87| 1.00000 4159.00]
Tack Coat | | |
0060 424A340 8779.000 TON | 50.49000 443251.71| 49.50000 434560.50 |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | | |
0070 424A346 1266.000 TON | 59.04000 74744 .64 | 49.85000 63110.10|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \
0080 424A360 1430.000 TON | 49.18000 70327.40| 49.90000 71357.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | | |
0090 424A366 470.000 TON | 56.57000 26587.90| 55.00000 25850.00|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \
0100 600A000 LUMP | 20826.00000 20826.00| 94000.00000 94000.00 |
Mobilization | |
0110 629A004 182.000 LF | 175.00000 31850.00| 175.00000 31850.00 |
Concrete Median Or Safety Barrier, Type | \ |
4A (Modified) | \ |
0120 630A001 600.000 LF | 19.95000 11970.00| 19.00000 11400.00]
Steel Beam Guardrail, Class A, Type 2 | \ |
0130 630C003 4.000 EACH] 1350.00000 5400.00] 1250.00000 5000.00]
Guardrail End Anchor, Type 13 | \ |
0140 630C070 8.000 EACH] 1600.00000 12800.00| 1700.00000 13600.00]
\ |

Guardrail End Anchor, Type 10 Series



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 034 -3
TABULATION OF BIDS
CALL ORDER 034 CONTRACT 1ID 20050114034 COUNTIES HOUSTON
LETTING DATE 01/14/05 10:00 AM DIVISION 07
| ( 1 ) 01087 | ( 2 ) 23024 | ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 701A031 22.000 MILE] 1150.00000 25300.00] 1150.00000 25300.00]
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | \ |
0160 701A035 17.000 MILE| 1350.00000 22950.00] 1350.00000 22950.00 |
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | \ |
0170 701A045 7.000 MILE]| 800.00000 5600.00| 800.00000 5600.00]
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | | |
0180 701B005 1155.000 LF | 0.65000 750.75| 0.65000 750.75]
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) | \
0190 701C000 9.000 MILE] 490.00000 4410.00] 490.00000 4410.00]
Broken Temporary Traffic Stripe | \ |
0200 701cC001 23.000 MILE] 590.00000 13570.00| 590.00000 13570.00]
Solid Temporary Traffic Stripe | \ |
0210 703A002 11666.000 SQFT| 2.50000 29165.00] 2.50000 29165.00]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0220 703B002 894.000 SQFT| 3.50000 3129.00] 3.50000 3129.00]
Traffic Control Legends, Class 2, Type | \ |
0230 703D001 1505.000 SQFT| 1.50000 2257.50] 1.50000 2257.50]
Temporary Traffic Control Markings | | |
0240 705A032 276.000 EACH| 5.00000 1380.00]| 5.00000 1380.00]
Pavement Markers, Class A-H, Type 1-B | \ |
0250 705A037 1026.000 EACH] 5.00000 5130.00] 5.00000 5130.00]
Pavement Markers, Class A-H, Type 2-D | | |
0260 740B00O 476.000 SQFT| 10.50000 4998.00| 10.60000 5045.60]
Construction Signs | | |
0270 740E000 100.000 EACH] 5.00000 500.00] 10.00000 1000.00]
Cones (36 Inches High) | | |
0280 740M001 100.000 EACH] 3.00000 300.00] 5.00000 500.00]
Ballast For Cone | | |
0290 7400000 1.000 EACH] 2000.00000 2000.00] 1500.00000 1500.00]
Pilot Car | \ |
SECTION TOTALS | $ 977,979.67| $ 1,029,658.85] $ 0.00
—————————————————————————————————————————— f——-—-—-——
CONTRACT TOTALS | $ 977,979.67| S 1,029,658.85] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05

PAGE : 038 -1
VENDOR RANKING

CALL ORDER : 038 CONTRACT ID : 20050114038 COUNTIES : BALDWIN
LETTING DATE : 01/14/05 10:00 AM DIVISION : 09
CONTRACT TIME : 180 Calendar Days

CONTRACT DESCRIPTION

PROJECT (S) : ACGBBRZ-0200 (208)
for constructing the Bridge Replacement (Precast) on C.R.#27
at Weeks Branch west of Weeks Bay. Length 0.019 mi.
TOTAL % OVER
RANK VENDOR NO. /NAME BID LOW BID
1 13099 MCINNIS, LLC $ 319,556.00 100.0000%
2 14008 NEWELL & BUSH, INC. $ 415,203.00 129.9312%
3 13021 MURPHREE BRIDGE CORPORATION S 425,769.79 133.2379%



Precast Concrete Wing Panels, Type W2 |
(Modified) |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 038 -2
TABULATION OF BIDS
CALL ORDER : 038 CONTRACT ID 20050114038 COUNTIES BALDWIN
LETTING DATE : 01/14/05 10:00 AM DIVISION 09
| ( 1 ) 13099 | ( 2 ) 14008 | ( 3 ) 13021
|[MCINNIS, LLC INEWELL & BUSH, INC. |MURPHREE BRIDGE CORPORATION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| I |
0010 206A000 LUMP | 7500.00000 7500.00] 45000.00000 45000.00| 50000.00000 50000.00
Removal Of 0ld Bridge, Station 5+00.31 | I |
0020 210A000 54.000 CUYD] 10.00000 540.00] 25.00000 1350.00| 7.50000 405.00
Unclassified Excavation | | |
0030 502A001 5136.000 LB | 2.00000 10272.00] 1.00000 5136.00| 1.00000 5136.00
Steel Reinforcement (Grade 60) | I |
0040 505A015 2.000 EACH| 3000.00000 6000.00| 4000.00000 8000.00| 4500.00000 9000.00
Concrete Test Piles (14 Inches Square) | | |
0050 505B045 2.000 EACH| 3500.00000 7000.00] 2500.00000 5000.00| 4500.00000 9000.00
Static Loading Tests (14 Inches Square) | | |
0060 505N000 1470.000 LF | 40.00000 58800.00] 40.00000 58800.00| 17.70000 26019.00
Concrete Piling Furnished (14 Inches | | |
Square) | I |
0070 5050000 1470.000 LF | 5.00000 7350.00] 5.00000 7350.00| 20.00000 29400.00
Concrete Piling Driven (14 Inches Square | | |
0080 507A000 2.000 EACH| 1500.00000 3000.00| 2200.00000 4400.00| 3500.00000 7000.00
Wire Rope Abutment Anchor Assembly | I |
0090 510A000 30.000 CUYD] 600.00000 18000.00] 700.00000 21000.00| 750.00000 22500.00
Bridge Substructure Concrete, Class A | | |
0100 511A000 52.000 EACH] 50.00000 2600.00 | 50.00000 2600.00]| 100.00000 5200.00
Elastomeric Bearings, Type 1 | I |
0110 512C004 24.000 EACH] 3500.00000 84000.00] 2800.00000 67200.00| 4515.00000 108360.00
Precast Concrete Type 1 Span Section, | | |
3'-6" Wide By 1'-9" Deep By 34'-0" Long | I |
0120 512Cc007 6.000 EACH] 3500.00000 21000.00 | 3200.00000 19200.00] 4680.00000 28080.00
Precast Concrete Type 2C Span Section, | I |
3'-6" Wide By 1'- 9" Deep By 34'-0" Long]| | |
0130 512D002 4.000 EACH] 3200.00000 12800.00] 1900.00000 7600.00| 4960.00000 19840.00
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | | |
0140 512D005 2.000 EACH| 3200.00000 6400.00| 6400.00000 12800.00] 5005.00000 10010.00
Precast Concrete Barrier Rail | | |
Intermediate Section, 34'-0" Long | | |
0150 512E001 20.000 EACH] 300.00000 6000.00| 400.00000 8000.00| 390.00000 7800.00
Precast Concrete Abutment Panels, Type | | |
A2 I I I
0160 512F004 8.000 EACH] 375.00000 3000.00| 700.00000 5600.00| 690.00000 5520.00
I |
I I



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05
PAGE : 038 -3
TABULATION OF BIDS

CALL ORDER : 038 CONTRACT ID : 20050114038 COUNTIES : BALDWIN
LETTING DATE : 01/14/05 10:00 AM DIVISION : 09
| ( 1 ) 13099 | ( 2 ) 14008 | ( 3 ) 13021
|[MCINNIS, LLC INEWELL & BUSH, INC. |[MURPHREE BRIDGE CORPORATION
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et e ittt
0170 512G001 4.000 EACH] 300.00000 1200.00] 700.00000 2800.00] 615.00000 2460.00

Precast Concrete Abutment Wing Cap | \
Panel (Special) | \ |

0180 600A000 LUMP | 22000.00000 22000.00| 80000.00000 80000.00] 40550.82000 40550.82
Mobilization | |
0190 610C001 358.000 TON | 35.00000 12530.00] 55.00000 19690.00] 37.50000 13425.00
Loose Riprap, Class 2 | | |
0200 610D003 282.000 SQYD] 2.00000 564.00] 6.00000 1692.00| 2.00000 564.00
Filter Blanket, Geotextile | | |
0210 630C003 4.000 EACH] 1600.00000 6400.00| 1450.00000 5800.00| 1375.00000 5500.00
Guardrail End Anchor, Type 13 | \ |
0220 630C070 4.000 EACH] 1800.00000 7200.00] 1700.00000 6800.00] 1675.00000 6700.00
Guardrail End Anchor, Type 10 Series | | |
0230 665F000 50.000 EACH] 5.00000 250.00| 18.00000 900.00]| 7.00000 350.00
Hay Bales | | |
0240 6653000 530.000 LF | 5.00000 2650.00| 4.50000 2385.00] 7.00000 3710.00
Silt Fence, Type A | | |
0250 680A000 LUMP | 7500.00000 7500.00] 10000.00000 10000.00] 4039.97000 4039.97
Engineering Controls | | |
0260 740B0O0O 300.000 SQFT| 10.00000 3000.00| 11.00000 3300.00| 8.00000 2400.00
Construction Signs | | |
0270 740F002 8.000 EACH]| 200.00000 1600.00] 250.00000 2000.00]| 175.00000 1400.00
Barricades, Type III | \ |
0280 7401005 4.000 EACH] 100.00000 400.00] 200.00000 800.00] 350.00000 1400.00
Warning Lights, Type B (Detachable Head | | |
SECTION TOTALS | $ 319,556.00] S 415,203.00] S 425,769.79
—————————————————————————————————————————— B i i e e it L L L e
| \ |

CONTRACT TOTALS $ 319,556.00 $ 415,203.00 $ 425,769.79




ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 039 CONTRACT ID : 20050114039
LETTING DATE : 01/14/05 10:00 AM DIVISION : 01
CONTRACT TIME : 180 Calendar Days

CONTRACT DESCRIPTION

for constructing the Bridge Replacement (Bridge Culvert) on
C.R.#577 at South Sauty Creek north of Rainsville. Length
0.012 mi.

COUNTIES

PROJECT (S)

DEKALB

DATE
PAGE

01/18/05
039 -1

ACGBBRZ-BRZ-2500 (210)

665, 446.
691,180.
721,080.
783,000.

% OVER

LOW BID

RANK VENDOR NO./NAME

1 01001 ABRAMSON, LLC

2 19037 SIMPSON BRIDGE COMPANY, INC.
3 13004 MILLER & MILLER, INC.

4 01007 ALABAMA BRIDGE BUILDERS, INC.
5 08085 H. D. CONSTRUCTION, INC.

999,534.



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05
PAGE : 039 -2
TABULATION OF BIDS
CALL ORDER : 039 CONTRACT ID 20050114039 COUNTIES DEKALB
LETTING DATE : 01/14/05 10:00 AM DIVISION
| ( 1 ) 01001 | ( 2 ) 19037 | ( 3 ) 13004
| ABRAMSON, LLC | SIMPSON BRIDGE COMPANY, INC |MILLER & MILLER, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 214A000 805.000 CUYD| 15.00000 12075.00] 53.00000 42665.00 | 44.50000 35822.50
Structure Excavation | | |
0020 214B001 595.000 CUYD]| 25.00000 14875.00] 30.00000 17850.00] 33.00000 19635.00
Foundation Backfill, Commercial | | |
0030 502A000 271009.000 1B | 0.55000 149054.95] 0.75000 203256.75| 0.80000 216807.20
Steel Reinforcement | \ |
0040 524A011 1188.000 CUYD]| 352.00000 418176.00] 300.00000 356400.00] 290.00000 344520.00
Culvert Concrete (Cast In Place) | | |
0050 600A000 LUMP | 30000.00000 30000.00] 34000.00000 34000.00| 72000.00000 72000.00
Mobilization | |
0060 610C001 238.000 TON | 30.00000 7140.00] 24.00000 5712.00| 26.00000 6188.00
Loose Riprap, Class 2 | | |
0070 610D000O 195.000 SQYD| 4.00000 780.00] 4.00000 780.00 | 3.05000 594.75
Filter Blanket | | |
0080 630A001 650.000 LF | 17.00000 11050.00] 16.50000 10725.00] 16.40000 10660.00
Steel Beam Guardrail, Class A, Type 2 | | |
0090 630C070 4.000 EACH] 1750.00000 7000.00] 1600.00000 6400.00] 1675.00000 6700.00
Guardrail End Anchor, Type 10 Series | | |
0100 665F000 160.000 EACH| 6.00000 960.00| 6.50000 1040.00| 8.00000 1280.00
Hay Bales | | |
0110 6653000 900.000 LF | 8.00000 7200.00] 5.50000 4950.00| 2.75000 2475.00
Silt Fence, Type A | | |
0120 680A000 LUMP | 5000.00000 5000.00| 5000.00000 5000.00| 1800.00000 1800.00
Engineering Controls | | |
0130 740B0O0O 132.000 SQFT| 8.60000 1135.20] 8.50000 1122.00| 9.00000 1188.00
Construction Signs | | |
0140 740F002 4.000 EACH] 200.00000 800.00] 195.00000 780.00 | 190.00000 760.00
Barricades, Type III | | |
0150 7401005 2.000 EACH| 100.00000 200.00| 250.00000 500.00| 325.00000 650.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 665,446.15] S 691,180.75]| S 721,080.45
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 665,446.15] S 691,180.75]| S 721,080.45




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 039 -3
TABULATION OF BIDS
CALL ORDER 039 CONTRACT ID 20050114039 COUNTIES DEKALB
LETTING DATE 01/14/05 10:00 AM DIVISION 01
| ( 4 ) 01007 | ( 5 ) 08085 | ( )
|ALABAMA BRIDGE BUILDERS, IN |H. D. CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 214A000 805.000 CUYD| 40.00000 32200.00] 260.00000 209300.00|
Structure Excavation | | |
0020 214B001 595.000 CUYD]| 20.00000 11900.00] 52.00000 30940.00|
Foundation Backfill, Commercial | | |
0030 502A000 271009.000 1B | 0.65000 176155.85] 0.55000 149054.95]
Steel Reinforcement | \ |
0040 524A011 1188.000 CUYD]| 400.00000 475200.00] 425.00000 504900.00]
Culvert Concrete (Cast In Place) | | |
0050 600A000 LUMP | 50000.00000 50000.00] 50000.00000 50000.00|
Mobilization | |
0060 610C001 238.000 TON | 30.00000 7140.00] 30.00000 7140.00|
Loose Riprap, Class 2 | | |
0070 610D000O 195.000 SQYD| 3.00000 585.00] 2.50000 487.50|
Filter Blanket | | |
0080 630A001 650.000 LF | 16.00000 10400.00] 16.75000 10887.50]
Steel Beam Guardrail, Class A, Type 2 | | |
0090 630C070 4.000 EACH] 1550.00000 6200.00| 1650.00000 6600.00]
Guardrail End Anchor, Type 10 Series | | |
0100 665F000 160.000 EACH| 5.00000 800.00] 3.00000 480.00|
Hay Bales | | |
0110 6653000 900.000 LF | 5.00000 4500.00] 2.65000 2385.00]
Silt Fence, Type A | | |
0120 680A000 LUMP | 5000.00000 5000.00| 25000.00000 25000.00|
Engineering Controls | | |
0130 740B0O0O 132.000 SQFT| 10.00000 1320.00] 10.00000 1320.00|
Construction Signs | | |
0140 740F002 4.000 EACH] 220.00000 880.00] 200.00000 800.00]
Barricades, Type III | | |
0150 7401005 2.000 EACH| 360.00000 720.00] 120.00000 240.00|
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 783,000.85] S 999,534.95]| S 0.00
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 783,000.85] S 999,534.95]| S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05

PAGE : 040 -1
VENDOR RANKING

CALL ORDER : 040 CONTRACT ID : 20050114040 COUNTIES : PERRY
LETTING DATE : 01/14/05 10:00 AM DIVISION : 05
CONTRACT TIME : 205 Calendar Days
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-5300(202)

for constructing the Bridge Replacement (Precast) and
Approaches on C.R.#64 at Oakmulgee creek east of Osborn.
Length 0.152 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 07048 GLASGOW CONSTRUCTION CO., INC. $ 694,011.00 100.0000%
2 14008 NEWELL & BUSH, INC. $ 696,007.45 100.2877%
3 14005 G. W. NORRELL CONTRACTING COMPANY, INC. S 730,772.00 105.2969%
4 13021 MURPHREE BRIDGE CORPORATION $ 770,311.68 110.9942%
5 01007 ALABAMA BRIDGE BUILDERS, INC. $ 810,155.35 116.7352%
6 13099 MCINNIS, LLC $ 918,677.00 132.3721%
7 18024 RACON, INC. S 947,801.15 136.5686%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05
PAGE : 040 -2
TABULATION OF BIDS

Steel Piling Furnished And Driven (HP
12x53)

CALL ORDER : 040 CONTRACT ID : 20050114040 COUNTIES : PERRY
LETTING DATE : 01/14/05 10:00 AM DIVISION : 05
| ( 1 ) 07048 | ( 2 ) 14008 | ( 3 ) 14005
| GLASGOW CONSTRUCTION CO., I |NEWELL & BUSH, INC. |G. W. NORRELL CONTRACTING CO.,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 5000.00000 5000.00| 2500.00000 2500.00] 2000.00000 2000.00
Clearing & Grubbing (Approximately 1 | \ |
Acre) | | |
0020 206A000 LUMP | 10000.00000 10000.00] 15000.00000 15000.00] 35000.00000 35000.00
Removal Of 0ld Bridge, Station 8+46.45 | | |
0030 206A001 LUMP | 2000.00000 2000.00| 10000.00000 10000.00] 35000.00000 35000.00
Removal Of 0ld Bridge, Station 12+06.31 | | |
0040 206D000 50.000 LF | 10.00000 500.00] 10.00000 500.00| 160.00000 8000.00
Removing Pipe | \ |
0050 210A000 576.000 CUYD]| 12.00000 6912.00| 5.25000 3024.00| 3.25000 1872.00
Unclassified Excavation | | |
0060 210D001 2178.000 CUYD]| 15.00000 32670.00] 8.75000 19057.50] 8.00000 17424.00
Borrow Excavation (Loose Truckbed | | |
Measurement) | | |
0070 230A000 5.000 RBST| 800.00000 4000.00] 525.00000 2625.00] 300.00000 1500.00
Roadbed Processing | | |
0080 301A012 909.000 SQYD| 12.00000 10908.00] 8.30000 7544.70 | 8.00000 7272.00
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | | |
0090 401A000 864.000 SQYD| 2.00000 1728.00] 3.35000 2894.40| 2.00000 1728.00
Bituminous Treatment A | \ |
0100 429A221 68.000 TON | 150.00000 10200.00] 200.00000 13600.00] 100.00000 6800.00
Improved Bituminous Concrete Wearing | | |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range B | | |
0110 502A001 403.000 1B | 3.00000 1209.00] 1.00000 403.00| 0.50000 201.50
Steel Reinforcement (Grade 60) | | |
0120 505A032 1.000 EACH]| 2000.00000 2000.00 | 2000.00000 2000.00]| 1000.00000 1000.00
Steel Test Piles (HP 12x53) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | |
0130 505B102 1.000 EACH]| 2000.00000 2000.00| 2000.00000 2000.00]| 500.00000 500.00
Static Loading Tests (HP 12X53) (Maximum | | |
Bid Limited To $2000 Per Each Loading | | |
Test) | \ |
0140 505M002 3045.000 LF | 30.00000 91350.00]| 28.00000 85260.00] 27.00000 82215.00
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05
PAGE : 040 -3
TABULATION OF BIDS

CALL ORDER : 040 CONTRACT ID : 20050114040 COUNTIES : PERRY
LETTING DATE : 01/14/05 10:00 AM DIVISION : 05
| ( 1 ) 07048 | ( 2 ) 14008 | ( 3 ) 14005
| GLASGOW CONSTRUCTION CO., I |NEWELL & BUSH, INC. |G. W. NORRELL CONTRACTING CO.,
LINE NO / ITEM CODE / ALT | I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0150 507A000 2.000 EACH| 2100.00000 4200.00| 1750.00000 3500.00] 2000.00000 4000.00
Wire Rope Abutment Anchor Assembly | | |
0160 510A000 59.000 CUYD| 500.00000 29500.00] 450.00000 26550.00 | 400.00000 23600.00
Bridge Substructure Concrete, Class A | I |
0170 511A000 121.000 EACH] 65.00000 7865.00 48.00000 5808.00 100.00000 12100.00
Elastomeric Bearings, Type 1 |
0180 512A014 2.000 EACH| 3200.00000 6400.00 2600.00000 5200.00 2800.00000 5600.00

Precast Concrete Abutment Caps, 2'-0" |
Wide By 1'-8" Deep By 33'-0" Long |

I I
I I
I |
I |
I I
0190 512B004 9.000 EACH] 3000.00000 27000.00| 2800.00000 25200.00| 3100.00000 27900.00
Precast Concrete Intermediate Bent Caps | | |
2'-0" Wide By 2'-0" Deep By 31'-6" Long | I |
0200 512cC017 60.000 EACH| 3300.00000 198000.00] 3200.00000 192000.00| 3400.00000 204000.00
Precast Concrete Type 1 Span Section | I |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | | |
0210 512C025 20.000 EACH] 3600.00000 72000.00 | 3600.00000 72000.00| 3800.00000 76000.00
Precast Concrete Type 2C Span Section | I |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | I |
0220 512D025 16.000 EACH| 3200.00000 51200.00 | 3200.00000 51200.00] 3400.00000 54400.00
Precast Concrete Barrier Rail | I |
Intermediate Section, 39'-11" Long | |
0230 512D030 4.000 EACH] 3200.00000 12800.00 | 3200.00000 12800.00| 3300.00000 13200.00
Precast Concrete Barrier Rail End | | |
Section, 39'-11 3/8" Long | I |
0240 512E000 16.000 EACH| 375.00000 6000.00 | 335.00000 5360.00] 600.00000 9600.00
Precast Concrete Abutment Panels, Type | I |
Al | I |
0250 512F000 8.000 EACH] 500.00000 4000.00] 475.00000 3800.00] 700.00000 5600.00
Precast Concrete Wing Panels, Type Wl | I |
0260 512G000 4.000 EACH] 600.00000 2400.00] 400.00000 1600.00] 700.00000 2800.00
Precast Concrete Abutment Wing Cap Pane | | |
0270 600A000 LUMP | 16500.00000 16500.00| 68000.00000 68000.00 | 35000.00000 35000.00
Mobilization | |
0280 610C001 682.000 TON | 33.00000 22506.00] 19.00000 12958.00| 26.00000 17732.00
Loose Riprap, Class 2 | I |
0290 610D00O 538.000 SQYD| 3.00000 1614.00] 3.95000 2125.10| 5.00000 2690.00
Filter Blanket | | |
0300 630A001 50.000 LF | 20.00000 1000.00] 20.00000 1000.00] 16.00000 800.00
| I |

Steel Beam Guardrail, Class A, Type 2



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 040 -4
TABULATION OF BIDS
CALL ORDER 040 CONTRACT ID 20050114040 COUNTIES PERRY
LETTING DATE 01/14/05 10:00 AM DIVISION 05
| ( 1 ) 07048 | ( 2 ) 14008 | ( 3 ) 14005
| GLASGOW CONSTRUCTION CO., I |NEWELL & BUSH, INC. |G. W. NORRELL CONTRACTING CO.,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0310 630C003 4.000 EACH] 1500.00000 6000.00| 1500.00000 6000.00] 1200.00000 4800.00
Guardrail End Anchor, Type 13 | | |
0320 630C070 4.000 EACH] 1900.00000 7600.00] 1800.00000 7200.00| 1700.00000 6800.00
Guardrail End Anchor, Type 10 Series | | |
0330 637A001 219.000 LF | 8.00000 1752.00] 6.00000 1314.00| 2.00000 438.00
Fence Reset (Includes All Types) | | |
0340 650A000 83.000 CUYD]| 16.00000 1328.00] 15.00000 1245.00| 15.00000 1245.00
Topsoil | | |
0350 650B000 110.000 CUYD| 10.00000 1100.00] 8.50000 935.00] 7.50000 825.00
Topsoil From Stockpiles | | |
0360 652A056 1.000 ACRE] 1000.00000 1000.00] 1200.00000 1200.00| 600.00000 600.00
Seeding (Mix 2E) | | |
0370 656A001 1.000 ACRE] 1000.00000 1000.00] 1200.00000 1200.00| 600.00000 600.00
Mulching, Class A, Type 2 | | |
0380 665F000 30.000 EACH] 10.00000 300.00] 16.75000 502.50| 3.50000 105.00
Hay Bales | | |
0390 6651000 80.000 TON | 33.00000 2640.00 | 26.00000 2080.00]| 30.00000 2400.00
Temporary Riprap, Class 2 | \ |
0400 665J000 550.000 LF | 10.00000 5500.00| 4.50000 2475.00] 5.00000 2750.00
Silt Fence, Type A | \ |
0410 6650001 550.000 LF | 2.00000 1100.00] 0.00000 0.00] 5.00000 2750.00
Silt Fence Removal | | |
0420 680A000 LUMP | 15000.00000 15000.00] 10000.00000 10000.00] 3000.00000 3000.00
Engineering Controls | | |
0430 701G009 1619.000 LF | 0.50000 809.50] 0.50000 809.50] 0.25000 404.75
Solid White, Class 1, Type A Traffic | | |
Stripe | | |
0440 701G027 1619.000 LF | 0.50000 809.50] 0.50000 809.50] 0.25000 404.75
Solid Yellow, Class 1, Type A Traffic | | |
Stripe | \ |
0450 740B00O 141.000 SQFT| 10.00000 1410.00] 12.25000 1727.25| 15.00000 2115.00
Construction Signs | | |
0460 740F002 8.000 EACH]| 300.00000 2400.00| 275.00000 2200.00] 500.00000 4000.00
Barricades, Type III | | |
0470 7401005 4.000 EACH] 200.00000 800.00] 200.00000 800.00] 500.00000 2000.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 694,011.00] S 696,007.45]| S 730,772.00
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 694,011.00] S 696,007.45]| S 730,772.00




Steel Piling Furnished And Driven
12x53)

(HP

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 040 -5
TABULATION OF BIDS
CALL ORDER 040 CONTRACT ID 20050114040 COUNTIES PERRY
LETTING DATE 01/14/05 10:00 AM DIVISION : 05
| ( 4 ) 13021 | ( 5 ) 01007 | ( 6 ) 13099
| MURPHREE BRIDGE CORPORATION |ALABAMA BRIDGE BUILDERS, IN |MCINNIS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 2000.00000 2000.00 | 10000.00000 10000.00] 2000.00000 2000.00
Clearing & Grubbing (Approximately 1 | \ |
Acre) | \ |
0020 206A000 LUMP | 5000.00000 5000.00] 55000.00000 55000.00| 45000.00000 45000.00
Removal Of 0ld Bridge, Station 8+46.45 | | |
0030 206A001 LUMP | 5000.00000 5000.00| 8400.00000 8400.00| 15000.00000 15000.00
Removal Of 0ld Bridge, Station 12+06.31 | | |
0040 206D000O 50.000 LF | 10.00000 500.00] 10.00000 500.00| 10.00000 500.00
Removing Pipe | \ |
0050 210A000 576.000 CUYD]| 5.00000 2880.00 | 10.00000 5760.00| 5.00000 2880.00
Unclassified Excavation | | |
0060 210D001 2178.000 CUYD| 8.50000 18513.00| 10.00000 21780.00| 8.50000 18513.00
Borrow Excavation (Loose Truckbed | \ |
Measurement) | | |
0070 230A000 5.000 RBST| 500.00000 2500.00] 685.00000 3425.00] 500.00000 2500.00
Roadbed Processing | \ |
0080 301A012 909.000 SQYD| 8.00000 7272.00| 7.00000 6363.00] 8.00000 7272.00
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | | |
0090 401A000 864.000 SQYD| 2.00000 1728.00] 1.10000 950.40]| 3.00000 2592.00
Bituminous Treatment A | | |
0100 429A221 68.000 TON | 150.00000 10200.00] 74.00000 5032.00| 175.00000 11900.00
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range B | | |
0110 502A001 403.000 1B | 1.00000 403.00] 0.65000 261.95| 1.00000 403.00
Steel Reinforcement (Grade 60) | | |
0120 505A032 1.000 EACH] 2000.00000 2000.00] 2000.00000 2000.00| 2000.00000 2000.00
Steel Test Piles (HP 12x53) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | |
0130 505B102 1.000 EACH] 2000.00000 2000.00| 2000.00000 2000.00| 2000.00000 2000.00
Static Loading Tests (HP 12X53) (Maximum | \ |
Bid Limited To $2000 Per Each Loading | | |
Test) | \ |
0140 505M002 3045.000 LF | 21.25000 64706.25| 24.00000 73080.00| 30.00000 91350.00
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 040 -6
TABULATION OF BIDS
CALL ORDER 040 CONTRACT ID 20050114040 COUNTIES PERRY
LETTING DATE 01/14/05 10:00 AM DIVISION 05
| ( 4 ) 13021 | ( 5 ) 01007 | ( 6 ) 13099
| MURPHREE BRIDGE CORPORATION |ALABAMA BRIDGE BUILDERS, IN |MCINNIS, LLC

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— e

0150 507A000 2.000 EACH| 2500.00000 5000.00| 1750.00000 3500.00| 3000.00000 6000.00
Wire Rope Abutment Anchor Assembly | | |

0160 510A000 59.000 CUYD]| 350.00000 20650.00 | 500.00000 29500.00| 500.00000 29500.00
Bridge Substructure Concrete, Class A | \ |

0170 511A000 121.000 EACH| 65.00000 7865.00| 100.00000 12100.00] 100.00000 12100.00
Elastomeric Bearings, Type 1 | | |

0180 512A014 2.000 EACH| 2855.00000 5710.00| 2750.00000 5500.00| 3500.00000 7000.00
Precast Concrete Abutment Caps, 2'-0" | \ |
Wide By 1'-8" Deep By 33'-0" Long | | |

0190 512B004 9.000 EACH]| 3340.00000 30060.00] 2750.00000 24750.00| 3500.00000 31500.00
Precast Concrete Intermediate Bent Caps | \ |
2'-0" Wide By 2'-0" Deep By 31'-6" Long | \ |

0200 512c017 60.000 EACH| 4230.00000 253800.00] 4000.00000 240000.00| 4000.00000 240000.00
Precast Concrete Type 1 Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4"™ Long | \ |

0210 512C025 20.000 EACH] 4510.00000 90200.00| 4000.00000 80000.00] 4400.00000 88000.00
Precast Concrete Type 2C Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | \ |

0220 512D025 16.000 EACH]| 4300.00000 68800.00| 4000.00000 64000.00| 3100.00000 49600.00
Precast Concrete Barrier Rail | | |
Intermediate Section, 39'-11" Long | |

0230 512D030 4.000 EACH] 4265.00000 17060.00] 4000.00000 16000.00] 3600.00000 14400.00
Precast Concrete Barrier Rail End | | |
Section, 39'-11 3/8" Long | | |

0240 512E000 16.000 EACH]| 200.00000 3200.00| 400.00000 6400.00] 450.00000 7200.00
Precast Concrete Abutment Panels, Type | | |
Al | \ |

0250 512F000 8.000 EACH] 345.00000 2760.00 | 400.00000 3200.00| 500.00000 4000.00
Precast Concrete Wing Panels, Type Wl | | |

0260 512G000 4.000 EACH] 450.00000 1800.00] 400.00000 1600.00| 500.00000 2000.00
Precast Concrete Abutment Wing Cap Pane | | |

0270 600A000 LUMP | 85760.98000 85760.98| 71200.00000 71200.00| 135000.00000 135000.00
Mobilization | |

0280 610C001 682.000 TON | 18.00000 12276.00| 22.00000 15004.00] 18.00000 12276.00
Loose Riprap, Class 2 | | |

0290 610D000 538.000 SQYD| 4.00000 2152.00| 2.00000 1076.00| 4.00000 2152.00
Filter Blanket | | |

0300 630A001 50.000 LF | 18.00000 900.00| 25.00000 1250.00]| 18.00000 900.00
Steel Beam Guardrail, Class A, Type 2 | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 040 -7
TABULATION OF BIDS
CALL ORDER 040 CONTRACT 1ID 20050114040 COUNTIES PERRY
LETTING DATE 01/14/05 10:00 AM DIVISION 05
| ( 4 ) 13021 | ( 5 ) 01007 | ( 6 ) 13099
|MURPHREE BRIDGE CORPORATION |ALABAMA BRIDGE BUILDERS, IN |MCINNIS, LLC
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0310 630C003 4.000 EACH]| 1250.00000 5000.00| 1600.00000 6400.00 | 1250.00000 5000.00
Guardrail End Anchor, Type 13 | \ |
0320 630C070 4.000 EACH] 1650.00000 6600.00 | 1600.00000 6400.00| 1650.00000 6600.00
Guardrail End Anchor, Type 10 Series | | |
0330 637A001 219.000 LF | 6.00000 1314.00] 7.00000 1533.00] 6.00000 1314.00
Fence Reset (Includes All Types) | \ |
0340 650A000 83.000 CUYD| 15.00000 1245.00] 7.00000 581.00| 15.00000 1245.00
Topsoil | \ |
0350 650B000 110.000 CUYD] 8.00000 880.00| 7.00000 770.00] 8.00000 880.00
Topsoil From Stockpiles | \ |
0360 652A056 1.000 ACRE] 1000.00000 1000.00] 1000.00000 1000.00] 1000.00000 1000.00
Seeding (Mix 2E) | | |
0370 656A001 1.000 ACRE] 1000.00000 1000.00]| 1000.00000 1000.00] 1000.00000 1000.00
Mulching, Class A, Type 2 | \ |
0380 665F000 30.000 EACH] 10.00000 300.00] 6.00000 180.00] 10.00000 300.00
Hay Bales | \ |
0390 665I000 80.000 TON | 25.00000 2000.00| 22.00000 1760.00] 25.00000 2000.00
Temporary Riprap, Class 2 | \ |
0400 665J000 550.000 LF | 4.50000 2475.00| 6.00000 3300.00] 4.50000 2475.00
Silt Fence, Type A | | |
0410 6650001 550.000 LF | 0.00100 0.55] 3.00000 1650.00] 0.01000 5.50
Silt Fence Removal | \ |
0420 680A000 LUMP | 11589.90000 11589.90| 9800.00000 9800.00| 45500.00000 45500.00
Engineering Controls | | |
0430 701G009 1619.000 LF | 0.25000 404.75| 0.50000 809.50] 0.25000 404.75
Solid White, Class 1, Type A Traffic | \ |
Stripe | | |
0440 701G027 1619.000 LF | 0.25000 404.75| 0.50000 809.50] 0.25000 404.75
Solid Yellow, Class 1, Type A Traffic | | |
Stripe | \ |
0450 740B00O 141.000 SQFT| 7.50000 1057.50] 10.00000 1410.00] 10.00000 1410.00
Construction Signs | \ |
0460 740F002 8.000 EACH] 165.00000 1320.00]| 220.00000 1760.00] 300.00000 2400.00
Barricades, Type III | \ |
0470 7401005 4.000 EACH] 256.00000 1024.00] 340.00000 1360.00] 300.00000 1200.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 770,311.68]| $ 810,155.35] $ 918,677.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 770,311.68] $ 810,155.35] $ 918,677.00




Steel Piling Furnished And Driven (HP

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 040 -8
TABULATION OF BIDS
CALL ORDER : 040 CONTRACT ID 20050114040 COUNTIES PERRY
LETTING DATE 01/14/05 10:00 AM DIVISION : 05
I ( 7 ) 18024 | ( ) I ( )
| RACON, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 10000.00000 10000.00 | |
Clearing & Grubbing (Approximately 1 | | |
Acre) | \ |
0020 206A000 LUMP | 75000.00000 75000.00 | |
Removal Of 0ld Bridge, Station 8+46.45 | | |
0030 206A001 LUMP | 50000.00000 50000.00 | |
Removal Of 0ld Bridge, Station 12+06.31 | | |
0040 206D000O 50.000 LF | 10.00000 500.00] |
Removing Pipe | \ |
0050 210A000 576.000 CUYD]| 6.00000 3456.00] |
Unclassified Excavation | | |
0060 210D001 2178.000 CUYD| 6.00000 13068.00 | |
Borrow Excavation (Loose Truckbed | | |
Measurement) | \ |
0070 230A000 5.000 RBST| 1000.00000 5000.00] |
Roadbed Processing | \ |
0080 301A012 909.000 SQYD| 8.25000 7499.25| |
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0090 401A000 864.000 SQYD| 1.50000 1296.00] |
Bituminous Treatment A | \ |
0100 429A221 68.000 TON | 100.00000 6800.00 | |
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range B | | |
0110 502A001 403.000 1B | 3.00000 1209.00] |
Steel Reinforcement (Grade 60) | | |
0120 505A032 1.000 EACH] 2000.00000 2000.00] |
Steel Test Piles (HP 12x53) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | \
0130 505B102 1.000 EACH] 2000.00000 2000.00| |
Static Loading Tests (HP 12X53) (Maximum | \ |
Bid Limited To $2000 Per Each Loading | | |
Test) | \ |
0140 505M002 3045.000 LF | 35.00000 106575.00] |
| \ |
| \ |

12x53)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 040 -9
TABULATION OF BIDS
CALL ORDER 040 CONTRACT 1ID 20050114040 COUNTIES PERRY
LETTING DATE 01/14/05 10:00 AM DIVISION : 05
I ( 7 ) 18024 I ( ) | ( )
|RACON, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0150 507A000 2.000 EACH| 1600.00000 3200.00] |
Wire Rope Abutment Anchor Assembly | \ |
0160 510A000 59.000 CUYD| 500.00000 29500.00]| |
Bridge Substructure Concrete, Class A | \ |
0170 511A000 121.000 EACH] 80.00000 9680.00 | |
Elastomeric Bearings, Type 1 | \ |
0180 512A014 2.000 EACH| 3300.00000 6600.00 | |
Precast Concrete Abutment Caps, 2'-0" | \ |
Wide By 1'-8" Deep By 33'-0" Long | | |
0190 512B004 9.000 EACH] 3600.00000 32400.00 | |
Precast Concrete Intermediate Bent Caps | | |
2'-0" Wide By 2'-0" Deep By 31'-6" Long | \ |
0200 512cC017 60.000 EACH| 3800.00000 228000.00 | |
Precast Concrete Type 1 Span Section | \ |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | | |
0210 512C025 20.000 EACH] 4500.00000 90000.00 | |
Precast Concrete Type 2C Span Section | \ |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | \ |
0220 512D025 16.000 EACH| 3800.00000 60800.00 | |
Precast Concrete Barrier Rail | \ |
Intermediate Section, 39'-11" Long | |
0230 512D030 4.000 EACH] 3800.00000 15200.00 | |
Precast Concrete Barrier Rail End | | |
Section, 39'-11 3/8" Long | \ |
0240 512E000 16.000 EACH| 400.00000 6400.00 | |
Precast Concrete Abutment Panels, Type | \ |
Al | \ |
0250 512F000 8.000 EACH] 450.00000 3600.00] |
Precast Concrete Wing Panels, Type Wl | \ |
0260 512G000 4.000 EACH] 450.00000 1800.00] |
Precast Concrete Abutment Wing Cap Pane | | |
0270 600A000 LUMP| 100000.00000 100000.00] |
Mobilization | |
0280 610C001 682.000 TON | 28.00000 19096.00 | |
Loose Riprap, Class 2 | \ |
0290 610D00O 538.000 SQYD| 3.00000 1614.00] |
Filter Blanket | | |
0300 630A001 50.000 LF | 20.00000 1000.00] |
| \ |

Steel Beam Guardrail, Class A,



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 040 -10
TABULATION OF BIDS
CALL ORDER 040 CONTRACT 1ID 20050114040 COUNTIES PERRY
LETTING DATE 01/14/05 10:00 AM DIVISION 05
I ( 7 ) 18024 I ( ) | ( )
|RACON, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0310 630C003 4.000 EACH]| 1400.00000 5600.00] |
Guardrail End Anchor, Type 13 | \ |
0320 630C070 4.000 EACH| 2000.00000 8000.00| |
Guardrail End Anchor, Type 10 Series | \ |
0330 637A001 219.000 LF | 4.00000 876.00| |
Fence Reset (Includes All Types) | \ |
0340 650A000 83.000 CUYD| 6.00000 498.00| |
Topsoil | \ |
0350 650B000 110.000 CUYD] 6.00000 660.00] |
Topsoil From Stockpiles | \ |
0360 652A056 1.000 ACRE] 1500.00000 1500.00| |
Seeding (Mix 2E) | | |
0370 656A001 1.000 ACRE] 1500.00000 1500.00] |
Mulching, Class A, Type 2 | \ |
0380 665F000 30.000 EACH] 5.00000 150.00] |
Hay Bales | \ |
0390 665I000 80.000 TON | 38.00000 3040.00] |
Temporary Riprap, Class 2 | \ |
0400 665J000 550.000 LF | 5.00000 2750.00 | |
Silt Fence, Type A | \ |
0410 6650001 550.000 LF | 2.00000 1100.00]| |
Silt Fence Removal | \ |
0420 680A000 LUMP | 22500.00000 22500.00]| |
Engineering Controls | \ |
0430 701G009 1619.000 LF | 0.30000 485.70| |
Solid White, Class 1, Type A Traffic | \ |
Stripe | | |
0440 701G027 1619.000 LF | 0.30000 485.70| |
Solid Yellow, Class 1, Type A Traffic | \ |
Stripe | \ |
0450 740B00O 141.000 SQFT| 12.50000 1762.50]| |
Construction Signs | \ |
0460 740F002 8.000 EACH] 300.00000 2400.00] |
Barricades, Type III | \ |
0470 7401005 4.000 EACH]| 300.00000 1200.00]| |
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 947,801.15] S 0.00] S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 947,801.15| $ 0.00] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05

PAGE : 045 -1
VENDOR RANKING

CALL ORDER : 045 CONTRACT ID : 20050114045 COUNTIES : CLAY COOsA
LETTING DATE : 01/14/05 10:00 AM DIVISION : 04
CONTRACT TIME : 40 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : ST-014-009-002
for constructing the Resurfacing and Traffic Stripe on ST-019-009-001
S.R.#9 at various locations as indicated on the plans.
Length
13.505 mi.
TOTAL % OVER
RANK VENDOR NO. /NAME BID LOW BID
1 04013 DUNN CONSTRUCTION COMPANY, INC. $ 1,075,413.13 100.0000%
2 01087 APAC-SOUTHEAST, INC. $ 1,095,967.93 101.9113%
3 13022 MCCARTNEY CONSTRUCTION CO., INC. $ 1,130,515.08 105.1238%



Superpave Bituminous Concrete Upper

Binder Layer, Patching, 3/4" Maximum

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 045 -2
TABULATION OF BIDS
CALL ORDER 045 CONTRACT ID 20050114045 COUNTIES CLAY COOSA
LETTING DATE 01/14/05 10:00 AM DIVISION 04
| ( 1 ) 04013 | ( 2 ) 01087 | ( 3 ) 13022
| DUNN CONSTRUCTION CO., INC. |APAC-SOUTHEAST, INC. |[MCCARTNEY CONSTRUCTION CO., INC
LINE NO / ITEM CODE / ALT | \ [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 209A000 5.000 EACH| 173.24000 866.20] 159.84000 799.20] 150.00000 750.00
Mailbox Reset, Single | \ |
0020 401B100 191918.000 SQYD| 0.63000 120908.34| 0.59000 113231.62] 0.56000 107474.08
Bituminous Treatment E (With Polymer | \ |
Additive) | \ |
0030 405A000 335.000 GAL | 1.14000 381.90] 1.54000 515.90] 2.00000 670.00
Tack Coat | \ |
0040 408A051 2334.000 SQYD| 3.19000 7445.46| 7.83000 18275.22] 5.00000 11670.00
Planing Existing Pavement | \ |
(Approximately 0.00" Thru 1.0" Thick) | \ |
0050 408A052 5070.000 SQYD| 3.37000 17085.90| 8.35000 42334.50| 5.00000 25350.00
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | \ |
0060 424A360 6850.000 TON | 43.03000 294755.50]| 44.72000 306332.00] 45.00000 308250.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0070 424A361 8468.000 TON | 40.92000 346510.56]| 41.76000 353623.68| 44.00000 372592.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0080 424A366 200.000 TON | 66.79000 13358.00] 67.15000 13430.00] 70.00000 14000.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0090 424A369 100.000 TON | 66.79000 6679.00| 95.65000 9565.00 | 70.00000 7000.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Widening, 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0100 424A370 200.000 TON | 50.57000 10114.00] 94.55000 18910.00] 70.00000 14000.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Widening, 3/4" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0110 424B654 200.000 TON | 75.42000 15084.00] 90.20000 18040.00] 75.00000 15000.00
| \ |
| \ |
| \ |

Aggregate Size Mix, ESAL Range C/D



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05
PAGE : 045 -3
TABULATION OF BIDS

CALL ORDER : 045 CONTRACT ID : 20050114045 COUNTIES : CLAY CO0SA
LETTING DATE : 01/14/05 10:00 AM DIVISION : 04
| ( 1 ) 04013 | ( 2 ) 01087 | ( 3 ) 13022
| DUNN CONSTRUCTION CO., INC. |APAC-SOUTHEAST, INC. |[MCCARTNEY CONSTRUCTION CO., INC
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0120 424B658 220.000 TON | 62.50000 13750.00] 89.37000 19661.40] 70.00000 15400.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0130 430B043 2950.000 TON | 19.34000 57053.00| 18.27000 53896.50 | 18.50000 54575.00
Aggregate Surfacing (1" Down, Crusher | \ |
Run) | \ |
0140 600A000 LUMP | 30198.92000 30198.92| 1680.00000 1680.00] 61000.00000 61000.00
Mobilization | |
0150 650A000 240.000 CUYD| 18.19000 4365.60| 21.34000 5121.60] 22.00000 5280.00
Topsoil | | |
0200 701A028 20.000 MILE| 2145.62000 42912.40| 1995.00000 39900.00] 1625.00000 32500.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06"™ Thick) (6" Wide) | | |
0210 701A041 1.000 MILE] 1580.98000 1580.98]| 1470.00000 1470.00] 1100.00000 1100.00
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0220 701A046 5.000 MILE]| 1580.98000 7904.90| 1470.00000 7350.00] 1100.00000 5500.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0230 701A048 8.000 MILE] 2371.48000 18971.84| 2205.00000 17640.00] 1850.00000 14800.00
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0240 701C000 12.000 MILE| 440.42000 5285.04 | 409.50000 4914.00] 550.00000 6600.00
Broken Temporary Traffic Stripe | \ |
0250 701C001 30.000 MILE| 553.34000 16600.20| 514.50000 15435.00] 650.00000 19500.00
Solid Temporary Traffic Stripe | | |
0260 703A002 1175.000 SQFT| 3.28000 3854.00] 3.05000 3583.75] 2.75000 3231.25
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0270 703B002 33.000 SQFT| 4.40000 145.20] 4.10000 135.30] 3.75000 123.75
Traffic Control Legends, Class 2, Type | \ |
0280 703D001 1050.000 SQFT| 2.15000 2257.50] 2.00000 2100.00] 1.50000 1575.00
Temporary Traffic Control Markings | \ |
0290 730H001 1500.000 LF | 3.11000 4665.00| 3.94000 5910.00] 2.75000 4125.00
Loop Wire | \ |
0300 7301001 400.000 LF | 1.69000 676.00] 1.05000 420.00] 1.50000 600.00
Loop Detector Lead-In-Cable | \ |
0310 740B00O 1467.000 SQFT| 8.66000 12704.22| 8.09000 11868.03| 12.00000 17604.00
| \ |

Construction Signs



ALABAMA DEPARTMENT OF TRANSPORTATION

DATE 01/18/05
PAGE 045 -4
TABULATION OF BIDS
CALL ORDER 045 CONTRACT ID 20050114045 COUNTIES CLAY CO0SA
LETTING DATE 01/14/05 10:00 AM DIVISION : 04
| ( 1 ) 04013 | ( 2 ) 01087 | ( 3 ) 13022
| DUNN CONSTRUCTION CO., INC. |APAC-SOUTHEAST, INC. |[MCCARTNEY CONSTRUCTION CO., INC
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0320 7400000 1.000 EACH] 19299.47000 19299.47| 9825.23000 9825.23] 10245.00000 10245.00
Pilot Car | \ |
SECTION TOTALS | $ 1,075,413.13] $ 1,095,967.93]| $ 1,130,515.08
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,075,413.13] $ 1,095,967.93] $ 1,130,515.08




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05
PAGE : 046 -1
VENDOR RANKING

CALL ORDER : 046 CONTRACT ID : 20050114046 COUNTIES : CLAY
LETTING DATE : 01/14/05 10:00 AM DIVISION : 04
CONTRACT TIME : 50 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : ST-014-009-003

for constructing the Resurfacing and Traffic Stripe on
S.R.#9 from CSXT Railroad in Lineville to the Cleburne
county line. Length 14.898 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 13022 MCCARTNEY CONSTRUCTION CO., INC. $ 1,496,357.88 100.0000%
2 01087 APAC-SOUTHEAST, INC. $ 1,580,009.90 105.5904%
3 04013 DUNN CONSTRUCTION COMPANY, INC. $ 1,798,334.45 120.1808%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05
PAGE : 046 -2
TABULATION OF BIDS

CALL ORDER : 046 CONTRACT ID : 20050114046 COUNTIES : CLAY
LETTING DATE : 01/14/05 10:00 AM DIVISION : 04
| ( 1 ) 13022 | ( 2 ) 01087 3 ) 04013

(
|[MCCARTNEY CONSTRUCTION CO., |APAC-SOUTHEAST, INC. DUNN CONSTRUCTION CO., INC.

LINE NO / ITEM CODE / ALT | \

|

I

I

| |
—————————————————————————————————————————— et e ittt

Superpave Bituminous Concrete Upper
Binder Layer, Leveling, 3/4" Maximum
Aggregate Size Mix, ESAL Range C/D

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 209A000 10.000 EACH| 119.00000 1190.00| 161.53000 1615.30]| 182.70000 1827.00
Mailbox Reset, Single | \ |
0020 401B100 193573.000 SQYD] 0.56000 108400.88| 0.60000 116143.80]| 0.67000 129693.91
Bituminous Treatment E (With Polymer | \ |
Additive) | \ |
0030 405A000 6150.000 GAL | 1.50000 9225.00] 1.55000 9532.50] 1.20000 7380.00
Tack Coat | \ |
0040 408A051 1100.000 SQYD| 5.25000 5775.00| 8.35000 9185.00] 7.05000 7755.00
Planing Existing Pavement | \ |
(Approximately 0.00" Thru 1.0" Thick) | \ |
0050 408A052 2400.000 SQYD] 5.25000 12600.00] 9.90000 23760.00] 7.29000 17496.00
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | \ |
0060 424A356 7806.000 TON | 44.00000 343464.00]| 49.00000 382494.00| 55.78000 435418.68
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,3/8" Maximum Aggregate | \ |
Size Mix, Esal Range C/D | \ |
0070 424A358 200.000 TON | 55.00000 11000.00] 73.80000 14760.00] 78.44000 15688.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 3/8" Maximum | \ |
Aggregate Size Mix, Esal Range C/D | \ |
0080 424A359 125.000 TON | 65.00000 8125.00| 91.09000 11386.25] 72.29000 9036.25
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Widening, 3/8" Maximum | \ |
Aggregate Size Mix,Esal Range C/D | \ |
0090 424B650 16867.000 TON | 40.00000 674680.00] 41.38000 697956.46| 46.81000 789544 .27
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0100 424B654 300.000 TON | 75.00000 22500.00| 113.41000 34023.00] 87.10000 26130.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 3/4" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0110 424B658 350.000 TON | 55.00000 19250.00] 81.46000 28511.00] 77.20000 27020.00
| \ |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05
PAGE : 046 -3
TABULATION OF BIDS

CALL ORDER : 046 CONTRACT ID : 20050114046 COUNTIES : CLAY
LETTING DATE : 01/14/05 10:00 AM DIVISION : 04
| ( 1 ) 13022 | ( 2 ) 01087 | ( 3 ) 04013
|MCCARTNEY CONSTRUCTION CO., |APAC-SOUTHEAST, INC. | DUNN CONSTRUCTION CO., INC.

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— e

0120 430B043 2860.000 TON | 19.00000 54340.00] 20.10000 57486.00 | 23.22000 66409.20
Aggregate Surfacing (1" Down, Crusher | | |
Run) | \ |

0130 600A000 LUMP | 47250.00000 47250.00] 1680.00000 1680.00| 45094.02000 45094.02
Mobilization | |

0140 650A000 200.000 CUYD] 22.00000 4400.00] 19.31000 3862.00| 21.50000 4300.00
Topsoil | | |

0150 658A002 1.000 ACRE] 1500.00000 1500.00] 3675.00000 3675.00]| 1786.37000 1786.37
Hydro-Seeding & Mulching (Mix 2E) | |

0160 665F000 100.000 EACH| 7.00000 700.00] 8.93000 893.00] 8.34000 834.00
Hay Bales | | |

0170 6653000 500.000 LF | 4.00000 2000.00| 4.36000 2180.00] 4.76000 2380.00
Silt Fence, Type A | | |

0180 6650001 500.000 LF | 0.50000 250.00| 2.79000 1395.00| 1.89000 945.00
Silt Fence Removal | | |

0190 701A028 30.000 MILE] 1625.00000 48750.00] 1995.00000 59850.00| 1945.47000 58364.10
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06"™ Thick) (6" Wide) | | |

0200 701A046 10.000 MILE] 1100.00000 11000.00] 1365.00000 13650.00] 1316.93000 13169.30
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | | |

0210 701A048 16.000 MILE] 1850.00000 29600.00 | 2205.00000 35280.00| 2214.84000 35437.44
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |

0220 701B009 5280.000 LF | 0.90000 4752.00| 1.37000 7233.60| 1.08000 5702.40
Dotted Class 2, Type A Traffic Stripe | | |
(0.09"™ Thick) (6" Wide) | \ |

0230 701C000 20.000 MILE] 550.00000 11000.00] 409.50000 8190.00| 658.47000 13169.40
Broken Temporary Traffic Stripe | | |

0240 701C001 46.000 MILE] 650.00000 29900.00 | 535.50000 24633.00| 778.19000 35796.74
Solid Temporary Traffic Stripe | | |

0250 703A002 1350.000 SQFT| 2.75000 3712.50| 3.05000 4117.50| 3.29000 4441.50
Traffic Control Markings, Class 2, Type | | |
A | \ |

0260 703B002 90.000 SQFT| 3.75000 337.50] 4.10000 369.00| 4.49000 404.10
Traffic Control Legends, Class 2, Type | \ |

0270 703D001 1200.000 SQFT| 1.50000 1800.00] 2.00000 2400.00] 1.80000 2160.00
Temporary Traffic Control Markings | | |

0280 740B0O0O 1363.000 SQFT| 12.00000 16356.00] 8.09000 11026.67] 9.14000 12457.82

\ |

Construction Signs |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05

PAGE : 046 -4
TABULATION OF BIDS

CALL ORDER : 046 CONTRACT ID : 20050114046 COUNTIES : CLAY
LETTING DATE : 01/14/05 10:00 AM DIVISION : 04
| ( 1 ) 13022 | ( 2 ) 01087 | ( 3 ) 04013
|[MCCARTNEY CONSTRUCTION CO., |APAC-SOUTHEAST, INC. | DUNN CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0290 7400000 1.000 EACH]| 12500.00000 12500.00 | 12721.82000 12721.82| 28493.95000 28493.95
Pilot Car | | |
SECTION TOTALS | $ 1,496,357.88] $ 1,580,009.90] $ 1,798,334.45
—————————————————————————————————————————— e
|

$ 1,496,357.88] $ 1,580,009.90] $ 1,798,334.45




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05

PAGE : 048 -1
VENDOR RANKING

CALL ORDER : 048 CONTRACT ID : 20050114048 COUNTIES : COOSA
LETTING DATE : 01/14/05 10:00 AM DIVISION : 04
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : ST-019-021-003
for constructing the Resurfacing and Traffic Stripe on ST-019-022-001

S.R.#21 from MP 184.000 to MP 185.600 and from MP 186.850 to
MP 188.330 south of Rockford and on S.R.#22 from the Coosa
River to Proctor Creek southwest of Rockford. Length

11.375 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 23018 CHARLES E. WATTS, INC. $ 536,882.72 100.0000%



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 01/18/05
PAGE : 048 -2

CALL ORDER : 048 CONTRACT ID 20050114048 COOSA
LETTING DATE 01/14/05 10:00 AM DIVISION : 04
I ( 1 ) 23018 | ( ) I ( )
| CHARLES E. WATTS, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 209A000 5.000 EACH] 450.00000 2250.00| |
Mailbox Reset, Single | | |
0020 404G000 159767.000 SQYD| 2.16000 345096.72| |
Pavement Surfacing Macro-Surfacing | |
0030 600A000 LUMP | 89000.00000 89000.00] |
Mobilization | |
0040 701A006 24.000 MILE] 950.00000 22800.00 | |
Solid White, Class 1, Type A Traffic | | |
Stripe (6" Wide) | | |
0050 701A010 6.000 MILE] 640.00000 3840.00| |
Broken Yellow, Class 1, Type A Traffic | | |
Stripe (6" Wide) | | |
0060 701A014 17.000 MILE] 950.00000 16150.00] |
Solid Yellow, Class 1, Type A Traffic | | |
Stripe (6" Wide) | | |
0070 701C002 6.000 MILE] 975.00000 5850.00| |
Broken Temporary Traffic Stripe (Paint) | | |
0080 701C003 17.000 MILE] 1000.00000 17000.00] |
Solid Temporary Traffic Stripe (Paint) | | |
0090 740B0O0O 1072.000 SQFT| 18.00000 19296.00] |
Construction Signs | \ |
0100 7400000 2.000 EACH| 7800.00000 15600.00] |
Pilot Car | | |
SECTION TOTALS | $ 536,882.72] 0.00] S 0.00
—————————————————————————————————————————— B i i e e it L L L e
CONTRACT TOTALS | $ 536,882.72| 0.00| S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05
PAGE : 050 -1

VENDOR RANKING

CALL ORDER : 050 CONTRACT ID : 20050114050 COUNTIES : ELMORE
LETTING DATE : 01/14/05 10:00 AM DIVISION : 06
CONTRACT TIME : 30 Working Days (available days)

CONTRACT DESCRIPTION : PROJECT (S) ST-026-143-001

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R.#143 from Coosada Road in Millbrook to S.R.#14 in
Robinson Springs. Length 2.710 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 608,154.20 100.0000%

2 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 697,968.40 114.7683%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 050 -2
TABULATION OF BIDS
CALL ORDER 050 CONTRACT 1ID 20050114050 COUNTIES ELMORE
LETTING DATE 01/14/05 10:00 AM DIVISION : 06
| ( 1 ) 01087 | ( 2 ) 23024 | ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | \ [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et et et i
SECTION 0001 Total
| \ |
0010 206D003 55.000 LF | 19.05000 1047.75]| 15.00000 825.00]
Removing Curb And Gutter | \ |
0020 210D021 500.000 CUYD]| 25.05000 12525.00] 12.00000 6000.00]
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-4 Or Better) | | |
0030 405A000 3600.000 GAL | 0.95000 3420.00] 0.50000 1800.00]
Tack Coat | \ |
0040 408A052 72000.000 SQYD| 1.50000 108000.00| 1.90000 136800.00|
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | \ |
0050 424A361 7450.000 TON | 42.30000 315135.00] 46.50000 346425.00|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0060 4242364 50.000 TON | 65.00000 3250.00]| 125.00000 6250.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Patching, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0070 424A367 1000.000 TON | 40.80000 40800.00] 24.00000 24000.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0080 424B651 25.000 TON | 115.00000 2875.00]| 100.00000 2500.00]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0090 424B681 25.000 TON | 140.00000 3500.00]| 100.00000 2500.00]
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range C/D | \ |
0100 600A000 LUMP | 13600.00000 13600.00] 65000.00000 65000.00 |
Mobilization | \
0110 623C000 55.000 LF | 21.00000 1155.00]| 45.27000 2489.85]
Combination Curb & Gutter, Type C | \ |
0120 6415500 54.000 EACH] 157.35000 8496.90 | 50.00000 2700.00]
Valve Box Reset | \ |
0130 652A056 1.000 ACRE] 808.00000 808.00| 500.00000 500.00]
\ |

Seeding (Mix 2E)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 050 -3
TABULATION OF BIDS
CALL ORDER 050 CONTRACT 1ID 20050114050 COUNTIES ELMORE
LETTING DATE 01/14/05 10:00 AM DIVISION : 06
| ( 1 ) 01087 | ( 2 ) 23024 | ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— -
0140 656A000 1.000 ACRE] 808.00000 808.00| 500.00000 500.00]
Mulching, Class A, Type 1 | \ |
0150 665F000 300.000 EACH]| 6.06000 1818.00| 6.00000 1800.00]
Hay Bales | \ |
0160 665J000 1500.000 LF | 3.03000 4545.00| 2.00000 3000.00]
Silt Fence, Type A | \ |
0170 6650001 1500.000 LF | 0.20000 300.00] 0.50000 750.00]
Silt Fence Removal | \ |
0180 701A028 7.000 MILE]| 1599.00000 11193.00]| 1599.00000 11193.00]
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0190 701A046 6.000 MILE] 1063.00000 6378.00| 1063.00000 6378.00 |
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09"™ Thick) (6" Wide) | | |
0200 701A0438 6.000 MILE] 1806.00000 10836.00| 1806.00000 10836.00]
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0210 701B00Y 2472.000 LF | 0.90000 2224.80] 0.90000 2224.80]
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) (6" Wide) | \ |
0220 701C000 6.000 MILE] 580.00000 3480.00] 580.00000 3480.00]
Broken Temporary Traffic Stripe | \ |
0230 701C001 14.000 MILE| 650.00000 9100.00| 650.00000 9100.00 |
Solid Temporary Traffic Stripe | \ |
0240 701F000 2472.000 LF | 0.25000 618.00] 0.25000 618.00]
Dotted Temporary Traffic Stripe | \ |
0250 703A002 5900.000 SQFT| 2.75000 16225.00| 2.75000 16225.00]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0260 703B002 695.000 SQFT| 3.75000 2606.25] 3.75000 2606.25]
Traffic Control Legends, Class 2, Type | | |
0270 703D001 5900.000 SQFT| 1.50000 8850.00| 1.50000 8850.00 |
Temporary Traffic Control Markings | \ |
0280 703E001 695.000 SQFT| 1.50000 1042.50] 1.50000 1042.50]
Temporary Traffic Control Legends | \ |
0290 705A030 32.000 EACH] 5.25000 168.00| 5.25000 168.00]
Pavement Markers, Class A-H, Type 2-C | \ |
0300 705A032 264.000 EACH| 5.25000 1386.00| 5.25000 1386.00]
\ |

Pavement Markers, Class A-H, Type 1-B



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05
PAGE : 050 -4
TABULATION OF BIDS

CALL ORDER : 050 CONTRACT ID : 20050114050 COUNTIES : ELMORE
LETTING DATE : 01/14/05 10:00 AM DIVISION : 06
| ( 1 ) 01087 | ( 2 ) 23024 | ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0310 705A037 396.000 EACH| 5.25000 2079.00 | 5.25000 2079.00]|
Pavement Markers, Class A-H, Type 2-D | | |
0320 740B00O 748.000 SQFT| 8.00000 5984.00 | 9.00000 6732.00]
Construction Signs | | |
0330 740D000 50.000 EACH] 10.00000 500.00] 85.00000 4250.00|
Channelizing Drums | | |
0340 740E000 200.000 EACH] 6.50000 1300.00] 10.00000 2000.00]|
Cones (36 Inches High) | | |
0350 740M001 200.000 EACH] 2.50000 500.00] 9.80000 1960.00|
Ballast For Cone | | |
0360 741C010 2.000 EACH| 800.00000 1600.00] 1500.00000 3000.00|
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
SECTION TOTALS | $ 608,154.20] S 697,968.40]| S 0.00
—————————————————————————————————————————— B i i e e it L L L e
CONTRACT TOTALS | $ 608,154.20] S 697,968.40]| S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05

PAGE : 052
VENDOR RANKING
CALL ORDER : 052 CONTRACT ID : 20050114052 COUNTIES : DEKALB
LETTING DATE : 01/14/05 10:00 AM DIVISION : 01
CONTRACT TIME : 35 Working Days (available days)

CONTRACT DESCRIPTION : PROJECT (S) : 99-301-253-227-505

for constructing the Widening, Resurfacing, and Traffic

Stripe on S.R.#227 from the Etowah county line to MP 4.99

south of Crossville. Length 4.99 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 23009 WHITAKER CONTRACTING CORPORATION S 633,210.27 100.0000%
2 07002 GOOD HOPE CONTRACTING CO., INC. S 644,667.24 101.8093%
3 10011 JACKSON PAVING & CONSTRUCTION, INC. S 706,724.50 111.6098%

-1



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05
PAGE : 052 -2
TABULATION OF BIDS

CALL ORDER : 052 CONTRACT ID : 20050114052 COUNTIES : DEKALB
LETTING DATE : 01/14/05 10:00 AM DIVISION : 01

I ( 1 ) 23009
|[WHITAKER CONTRACTING CORPOR
LINE NO / ITEM CODE / ALT |

2 ) 07002

( 3 ) 10011
GOOD HOPE CONTRACTING CO.,

(
JACKSON PAVING & CONSTRUCTION,

\ |

\ I

\ I

| \ |
—————————————————————————————————————————— et e ittt

Solid Yellow, Class 2, Type A Traffic |
Stripe (0.09" Thick) (6" wWide) |

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 305B060 3056.000 TON | 9.75000 29796.00| 13.85000 42325.60] 16.60000 50729.60
Crushed Aggregate, Section 825, For | \ |
Miscellaneous Use | | |
0020 405A000 4552.000 GAL | 0.00000 0.00] 1.25000 5690.00| 1.28000 5826.56
Tack Coat | \ |
0030 424A340 3953.000 TON | 40.15000 158712.95] 39.61000 156578.33| 43.85000 173339.05
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | | |
0040 424B643 6956.000 TON | 35.14000 244433.84| 31.20000 217027.20] 38.75000 269545.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 3/4" Maximum | \ |
Aggregate Size Mix, ESAL Range A/B | | |
0050 424B677 1107.000 TON | 35.14000 38899.98| 41.62000 46073.34| 39.97000 44246.79
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Widening, 1" Maximum | \ |
Aggregate Size Mix, ESAL Range A/B | | |
0060 424C344 1800.000 TON | 35.14000 63252.00 | 45.00000 81000.00] 43.50000 78300.00
Superpave Bituminous Concrete Base | \ |
Layer, Patching, 1" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | \ |
0070 600A000 LUMP | 25000.00000 25000.00 25974.00000 25974.00 | 9200.00000 9200.00
Mobilization | |
0080 665J000 600.000 LF | 1.50000 900.00| 1.00000 600.00| 3.00000 1800.00
Silt Fence, Type A | | |
0090 6650001 600.000 LF | 0.00000 0.00] 1.00000 600.00 1.00000 600.00
Silt Fence Removal | | |
0100 6650001 600.000 LF | 8.00000 4800.00| 1.00000 600.00| 10.00000 6000.00
20 Inch Wattle | \ I
0110 701A028 10.000 MILE| 1625.00000 16250.00| 1641.25000 16412.50| 1625.00000 16250.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06"™ Thick) (6" Wide) | | |
0120 701A046 1.000 MILE] 1100.00000 1100.00] 1111.00000 1111.00] 1100.00000 1100.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0130 701A048 9.000 MILE] 1850.00000 16650.00| 1868.50000 16816.50] 1850.00000 16650.00
\ |
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 052 -3
TABULATION OF BIDS
CALL ORDER 052 CONTRACT ID 20050114052 COUNTIES DEKALB
LETTING DATE 01/14/05 10:00 AM DIVISION 01
| ( 1 ) 23009 | ( 2 ) 07002 | ( 3 ) 10011
|WHITAKER CONTRACTING CORPOR |GOOD HOPE CONTRACTING CO., | JACKSON PAVING & CONSTRUCTION,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -———_——
0140 701cC000 2.000 MILE| 580.00000 1160.00| 585.80000 1171.60] 580.00000 1160.00
Broken Temporary Traffic Stripe | \ |
0150 701C001 38.000 MILE] 680.00000 25840.00 | 686.80000 26098.40| 680.00000 25840.00
Solid Temporary Traffic Stripe | \ |
0160 703A002 20.000 SQFT| 10.00000 200.00| 10.10000 202.00] 10.00000 200.00
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0170 705A032 57.000 EACH]| 5.50000 313.50] 5.56000 316.92| 5.50000 313.50
Pavement Markers, Class A-H, Type 1-B | | |
0180 705A037 580.000 EACH| 5.50000 3190.00| 5.56000 3224.80]| 5.50000 3190.00
Pavement Markers, Class A-H, Type 2-D | | |
0190 740B0O0O 339.000 SQFT| 8.00000 2712.00| 7.95000 2695.05]| 6.00000 2034.00
Construction Signs | | |
0200 740E000 200.000 EACH]| 0.00000 0.00] 0.50000 100.00] 1.00000 200.00
Cones (36 Inches High) | | |
0210 740M001 200.000 EACH] 0.00000 0.00] 0.25000 50.00| 1.00000 200.00
Ballast For Cone | | |
SECTION TOTALS | $ 633,210.27| S 644,667.24| S 706,724.50
—————————————————————————————————————————— B et i At et et
CONTRACT TOTALS | $ 633,210.27] S 644,667.24| S 706,724.50




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05

PAGE : 053 -1
VENDOR RANKING

CALL ORDER : 053 CONTRACT ID : 20050114053 COUNTIES : AUTAUGA
LETTING DATE : 01/14/05 10:00 AM DIVISION : 06
CONTRACT TIME : 35 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : 99-306-011-003-501

for constructing the Planing, Resurfacing, and Traffic
Stripe on S.R.#3 (U.S.#31) from C.R.#12 to I-65 northeast of
Prattville. Length 3.721 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 669,787.43 100.0000%

2 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 684,563.32 102.2061%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 053 -2
TABULATION OF BIDS
CALL ORDER 053 CONTRACT 1ID 20050114053 COUNTIES AUTAUGA
LETTING DATE 01/14/05 10:00 AM DIVISION 06
| ( 1 ) 01087 | ( 2 ) 23024 | ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 210D021 1900.000 CUYD| 10.15000 19285.00 | 4.50000 8550.00|
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-4 Or Better) | | |
0020 405A000 6500.000 GAL | 1.00000 6500.00| 0.50000 3250.00]
Tack Coat | \ |
0030 408A052 61690.000 SQYD] 0.55000 33929.50| 0.80000 49352.00]
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0040 410C000 1.000 EACH] 2000.00000 2000.00] 1500.00000 1500.00]
Contractor Retained Profilograph | \ |
0050 424A361 5830.000 TON | 39.85000 232325.50] 37.45000 218333.50]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0060 424A367 1000.000 TON | 36.35000 36350.00| 24.00000 24000.00 |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 3/4" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0070 424B650 7080.000 TON | 34.65000 245322.00] 33.95000 240366.00]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0080 424B654 50.000 TON | 65.00000 3250.00] 100.00000 5000.00|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0090 600A000 LUMP | 5500.00000 5500.00] 47500.00000 47500.00 |
Mobilization | \
0100 652A056 6.000 ACRE] 393.94000 2363.64 | 370.50000 2223.00|
Seeding (Mix 2E) | | |
0110 656A000 6.000 ACRE] 353.54000 2121.24] 332.50000 1995.00]
Mulching, Class A, Type 1 | \ |
0120 665F000 200.000 EACH] 6.06000 1212.00] 5.70000 1140.00]
Hay Bales | \ |
0130 665J000 2000.000 LF | 2.93000 5860.00] 2.00000 4000.00|
Silt Fence, Type A | \ |
0140 6650001 2000.000 LF | 0.20000 400.00] 0.17000 340.00]|
| \ |

Silt Fence Removal



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05
PAGE : 053 -3
TABULATION OF BIDS

CALL ORDER : 053 CONTRACT ID : 20050114053 COUNTIES : AUTAUGA
LETTING DATE : 01/14/05 10:00 AM DIVISION : 06
| ( 1 ) 01087 | ( 2 ) 23024 | ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et e ittt
0150 701A028 10.000 MILE] 1599.00000 15990.00] 1519.05000 15190.50]

Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) |

\ |

0160 701A041 2.000 MILE| 1063.00000 2126.00] 1009.85000 2019.70]
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09"™ Thick) (6" Wide) | | |
0170 701A046 2.000 MILE| 1063.00000 2126.00] 1009.85000 2019.70]
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0180 701A048 7.000 MILE]| 1806.00000 12642.00| 1715.70000 12009.90]
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0190 701B00S 587.000 LF | 0.90000 528.30| 0.86000 504.82]
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
0200 701C000 3.000 MILE] 580.00000 1740.00]| 551.00000 1653.00]
Broken Temporary Traffic Stripe | \ |
0210 701C001 34.000 MILE| 650.00000 22100.00] 617.50000 20995.00|
Solid Temporary Traffic Stripe | | |
0220 701F000 1174.000 LF | 0.25000 293.50] 0.24000 281.76]
Dotted Temporary Traffic Stripe | \ |
0230 703A002 295.000 SQFT| 2.75000 811.25]| 2.61000 769.95]
Traffic Control Markings, Class 2, Type | | |
A | \ |
0240 703B002 45.000 SQFT| 5.00000 225.00| 4.75000 213.75]
Traffic Control Legends, Class 2, Type | \ |
0250 703D001 590.000 SQFT| 1.50000 885.00| 1.43000 843.70]
Temporary Traffic Control Markings | \ |
0260 703E001 90.000 SQFT| 1.50000 135.00] 1.43000 128.70]
Temporary Traffic Control Legends | \ |
0270 705A031 89.000 EACH| 5.25000 467.25| 4.99000 444,11
Pavement Markers, Class A-H, Type 1-A | \ |
0280 705A032 510.000 EACH] 5.25000 2677.50] 4.99000 2544.90]
Pavement Markers, Class A-H, Type 1-B | \ |
0290 705A037 467.000 EACH]| 5.25000 2451.75] 4.99000 2330.33]
Pavement Markers, Class A-H, Type 2-D | \ |
0300 740B00O 612.000 SQFT| 8.00000 4896.00 | 9.00000 5508.00|
Construction Signs | \ |
0310 740D00O 50.000 EACH| 8.00000 400.00] 45.00000 2250.00]
\ |

Channelizing Drums |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05
PAGE : 053 -4
TABULATION OF BIDS

CALL ORDER : 053 CONTRACT ID : 20050114053 COUNTIES : AUTAUGA
LETTING DATE : 01/14/05 10:00 AM DIVISION : 06
| ( 1 ) 01087 | ( 2 ) 23024 | ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0320 740E000 200.000 EACH] 3.12000 624.00| 14.00000 2800.00]
Cones (36 Inches High) | | |
0330 740M001 200.000 EACH] 1.25000 250.00| 8.53000 1706.00|
Ballast For Cone | | |
0340 741C010 2.000 EACH| 1000.00000 2000.00| 1400.00000 2800.00]
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
SECTION TOTALS | $ 669,787.43| S 684,563.32]| $ 0.00
—————————————————————————————————————————— T T i ettt e
|

CONTRACT TOTALS $ 669,787.43| $ 684,563.32] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05

PAGE : 054 -1
VENDOR RANKING

CALL ORDER : 054 CONTRACT ID : 20050114054 COUNTIES : WASHINGTON
LETTING DATE : 01/14/05 10:00 AM DIVISION : 08
CONTRACT TIME : 90 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 99-308-654-057-503
for constructing the Planing, Resurfacing and Traffic Stripe
on

S.R.#57 (U.S.#45) from MP 7.876 through Fruitdale to MP
16.128. Length 8.252 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 23011 HOSEA O. WEAVER & SONS, INC. $ 1,682,990.19 100.0000%
2 07050 GULF EQUIPMENT CORPORATION $ 1,693,356.56 100.6159%
3 13008 MOBILE ASPHALT COMPANY, LLC $ 1,698,982.44 100.9502%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 054 -2
TABULATION OF BIDS
CALL ORDER 054 CONTRACT 1ID 20050114054 COUNTIES WASHINGTON
LETTING DATE 01/14/05 10:00 AM DIVISION 08
| ( 1 ) 23011 | ( 2 ) 07050 | ( 3 ) 13008
|HOSEA O. WEAVER & SONS, INC |GULF EQUIPMENT CORPORATION |[MOBILE ASPHALT COMPANY, LLC
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 209A001 1.000 EACH] 339.90000 339.90| 75.00000 75.00| 125.00000 125.00
Mailbox Reset, Double | \ |
0020 209A002 1.000 EACH] 281.59000 281.59| 125.00000 125.00] 150.00000 150.00
Mailbox Reset, Multiple | \ |
0030 210D00O 5113.000 CUYD] 9.50000 48573.50| 9.00000 46017.00 | 9.50000 48573.50
Borrow Excavation | \ |
0040 405A000 12108.000 GAL | 1.16000 14045.28| 2.12000 25668.96| 1.00000 12108.00
Tack Coat | \ |
0050 408A052 127456.000 SQYD| 0.81000 103239.36/| 0.55000 70100.80 | 0.48000 61178.88
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0060 410H000 1.000 EACH] 18000.00000 18000.00| 65000.00000 65000.00 | 25000.00000 25000.00
Material Remixing Device | | |
0070 424A360 12108.000 TON | 42.80000 518222.40] 41.50000 502482.00] 40.00000 484320.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0080 424A366 1140.000 TON | 44.32000 50524.80| 40.00000 45600.00 | 41.00000 46740.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0090 424B654 200.000 TON | 75.59000 15118.00| 38.00000 7600.00 | 55.00000 11000.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 3/4" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0100 424B658 17771.000 TON | 41.77000 742294 .67 40.00000 710840.00| 40.30000 716171.30
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 3/4" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0110 428B000 87142.000 LF | 0.05000 4357.10]| 0.11000 9585.62 | 0.03000 2614.26
Scoring Bituminous Pavement Surface By | \ |
Rolling | \ |
0120 430B00O 100.000 TON | 40.03000 4003.00] 55.00000 5500.00] 23.07000 2307.00
Aggregate Surfacing (ALDOT #467 Or #57) | \ |
0130 600A000 LUMP | 19987.17000 19987.17| 60000.00000 60000.00] 158000.00000 158000.00
Mobilization | \
0140 652A057 7.000 ACRE| 485.00000 3395.00] 800.00000 5600.00| 485.00000 3395.00
\ |

Seeding (Mix 3AR) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 054 -3
TABULATION OF BIDS
CALL ORDER 054 CONTRACT 1ID 20050114054 COUNTIES WASHINGTON
LETTING DATE 01/14/05 10:00 AM DIVISION 08
| ( 1 ) 23011 | ( 2 ) 07050 | ( 3 ) 13008
|HOSEA O. WEAVER & SONS, INC |GULF EQUIPMENT CORPORATION |[MOBILE ASPHALT COMPANY, LLC
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0150 656A000 7.000 ACRE| 465.00000 3255.00] 600.00000 4200.00] 465.00000 3255.00
Mulching, Class A, Type 1 | \ |
0160 665F000 20.000 EACH] 5.84000 116.80] 25.00000 500.00| 7.50000 150.00
Hay Bales | \ |
0170 665J000 1500.000 LF | 4.56000 6840.00| 1.52000 2280.00] 4.25000 6375.00
Silt Fence, Type A | \ |
0180 6650001 1500.000 LF | 1.44000 2160.00] 0.75000 1125.00] 0.50000 750.00
Silt Fence Removal | \ |
0190 6650001 1150.000 LF | 9.11000 10476.50| 12.00000 13800.00] 7.00000 8050.00
20 Inch Wattle | \ |
0200 701A028 17.000 MILE| 1525.00000 25925.00] 1694.44000 28805.48]| 1538.00000 26146.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0210 701A046 6.000 MILE] 1050.00000 6300.00| 1166.67000 7000.02 | 1060.00000 6360.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0220 701A048 11.000 MILE| 1750.00000 19250.00| 1944.44000 21388.84| 1765.00000 19415.00
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0230 701C002 12.000 MILE| 500.00000 6000.00 | 555.56000 6666.72 ]| 505.00000 6060.00
Broken Temporary Traffic Stripe (Paint) | \ |
0240 701C003 55.000 MILE] 580.00000 31900.00| 644.44000 35444.20| 585.00000 32175.00
Solid Temporary Traffic Stripe (Paint) | | |
0250 703A002 630.000 SQFT| 2.75000 1732.50] 3.06000 1927.80] 2.75000 1732.50
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0260 703D002 1260.000 SQFT| 1.50000 1890.00] 1.67000 2104.20| 1.50000 1890.00
Temporary Traffic Control Markings | \ |
(Paint) | \ |
0270 705A032 331.000 EACH]| 5.00000 1655.00]| 5.56000 1840.36/ 5.00000 1655.00
Pavement Markers, Class A-H, Type 1-B | | |
0280 705A037 726.000 EACH| 5.00000 3630.00] 5.56000 4036.56 5.00000 3630.00
Pavement Markers, Class A-H, Type 2-D | | |
0290 740B00O 457.000 SQFT| 7.00000 3199.00| 9.00000 4113.00] 8.00000 3656.00
Construction Signs | \ |
0300 740E000 250.000 EACH] 3.00000 750.00] 9.00000 2250.00/| 1.00000 250.00
Cones (36 Inches High) | | |
0310 740M001 250.000 EACH| 3.00000 750.00] 4.50000 1125.00] 1.00000 250.00
\ |

Ballast For Cone |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05

PAGE : 054 -4
TABULATION OF BIDS

CALL ORDER : 054 CONTRACT ID : 20050114054 COUNTIES : WASHINGTON
LETTING DATE : 01/14/05 10:00 AM DIVISION : 08
| ( 1 ) 23011 | ( 2 ) 07050 | ( 3 ) 13008
|[HOSEA O. WEAVER & SONS, INC |GULF EQUIPMENT CORPORATION |MOBILE ASPHALT COMPANY, LLC
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0320 7400000 1.000 EACH]| 14778.62000 14778.62 | 555.00000 555.00] 5500.00000 5500.00
Pilot Car | | |
SECTION TOTALS | $ 1,682,990.19] $ 1,693,356.56]| $ 1,698,982.44
—————————————————————————————————————————— e
|

$ 1,682,990.19] $ 1,693,356.56] $ 1,698,982.44




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05

PAGE : 055
VENDOR RANKING
CALL ORDER : 055 CONTRACT ID : 20050114055 COUNTIES : WILCOX
LETTING DATE : 01/14/05 10:00 AM DIVISION : 08
CONTRACT TIME : 30 Working Days (available days)

CONTRACT DESCRIPTION : RURAL PROJECT (S) : 99-308-663-041-504

for constructing the Planing, Resurfacing and Traffic Stripe

on S.R.#41 from MP 80.553 north of Dry Forks to MP 84.077

southwest of Camden. Length 3.523 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 01087 APAC-SOUTHEAST, INC. $ 567,897.22 100.0000%
2 07050 GULF EQUIPMENT CORPORATION S 569,957.59 100.3628%
3 13008 MOBILE ASPHALT COMPANY, LLC S 635,811.83 111.9590%

-1



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 055 -2
TABULATION OF BIDS
CALL ORDER 055 CONTRACT 1ID 20050114055 COUNTIES WILCOX
LETTING DATE 01/14/05 10:00 AM DIVISION 08
| ( 1 ) 01087 | ( 2 ) 07050 | ( 3 ) 13008
| APAC-SOUTHEAST, INC. | GULF EQUIPMENT CORPORATION |[MOBILE ASPHALT COMPANY, LLC
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 209A000 3.000 EACH]| 90.00000 270.00| 65.00000 195.00] 100.00000 300.00
Mailbox Reset, Single | \ |
0020 209A001 1.000 EACH] 125.00000 125.00] 95.00000 95.00] 150.00000 150.00
Mailbox Reset, Double | | |
0030 210D00O 3985.000 CUYD]| 10.30000 41045.50| 9.00000 35865.00 | 8.48000 33792.80
Borrow Excavation | \ |
0040 405A000 2454.000 GAL | 2.50000 6135.00| 2.12000 5202.48]| 1.00000 2454.00
Tack Coat | \ |
0050 408A052 49068.000 SQYD| 0.50000 24534.00] 0.65000 31894.20| 1.06000 52012.08
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0060 410C000 1.000 EACH] 1200.00000 1200.00]| 4000.00000 4000.00] 5000.00000 5000.00
Contractor Retained Profilograph | \ |
0070 424A360 3068.000 TON | 44.44000 136341.92| 39.00000 119652.00] 46.75000 143429.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0080 424A366 200.000 TON | 53.81000 10762.00| 39.00000 7800.00 | 60.00000 12000.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0090 424B650 5398.000 TON | 41.85000 225906.30] 39.00000 210522.00] 41.65000 224826.70
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0100 424B654 300.000 TON | 55.24000 16572.00| 39.00000 11700.00] 75.00000 22500.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 3/4" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0110 424B658 300.000 TON | 46.09000 13827.00| 39.00000 11700.00] 50.00000 15000.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 3/4" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0120 430B00O 100.000 TON | 27.00000 2700.00| 45.00000 4500.00] 25.50000 2550.00
Aggregate Surfacing (ALDOT #467 Or #57) | \ |
0130 600A000 LUMP | 24000.00000 24000.00]| 45000.00000 45000.00 | 54000.00000 54000.00
| \ |

Mobilization



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 055 -3
TABULATION OF BIDS
CALL ORDER 055 CONTRACT ID 20050114055 COUNTIES WILCOX
LETTING DATE 01/14/05 10:00 AM DIVISION : 08
| ( 1 ) 01087 | ( 2 ) 07050 | ( 3 ) 13008
| APAC-SOUTHEAST, INC. | GULF EQUIPMENT CORPORATION |[MOBILE ASPHALT COMPANY, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0140 652A054 5.000 ACRE] 500.00000 2500.00| 700.00000 3500.00| 500.00000 2500.00
Seeding (Mix 2A) | \ |
0150 656A000 5.000 ACRE] 400.00000 2000.00 | 600.00000 3000.00| 400.00000 2000.00
Mulching, Class A, Type 1 | \ |
0160 665F000 20.000 EACH] 6.00000 120.00] 9.00000 180.00] 6.00000 120.00
Hay Bales | \ |
0170 665J000 1000.000 LF | 3.50000 3500.00| 4.54000 4540.00| 3.50000 3500.00
Silt Fence, Type A | \ |
0180 6650001 1000.000 LF | 0.50000 500.00] 2.00000 2000.00| 0.50000 500.00
Silt Fence Removal | \ |
0190 6650001 300.000 LF | 7.00000 2100.00| 25.00000 7500.00 | 7.00000 2100.00
20 Inch Wattle | \ |
0200 701A028 7.000 MILE] 1575.00000 11025.00] 1750.00000 12250.00] 1620.00000 11340.00
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06"™ Thick) (6" Wide) | \ |
0210 701A046 2.000 MILE| 1100.00000 2200.00| 1222.22000 2444 .44 1130.00000 2260.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
0220 701A048 5.000 MILE] 1810.00000 9050.00| 2011.11000 10055.55] 1860.00000 9300.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | | |
0230 701C002 4.000 MILE] 550.00000 2200.00| 611.11000 2444 .44 565.00000 2260.00
Broken Temporary Traffic Stripe (Paint) | | |
0240 701C003 24.000 MILE] 650.00000 15600.00] 722.22000 17333.28] 668.00000 16032.00
Solid Temporary Traffic Stripe (Paint) | \ |
0250 701G125 900.000 LF | 5.00000 4500.00] 5.56000 5004.00| 5.15000 4635.00
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | \ [
0260 701G129 450.000 LF | 3.00000 1350.00] 3.33000 1498.50| 3.00000 1350.00
Broken Yellow, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0270 701H001 900.000 LF | 1.00000 900.00] 1.11000 999.00] 1.00000 900.00
Solid Traffic Stripe Removed (Plastic) | | |
0280 701H006 450.000 LF | 1.00000 450.00] 1.11000 499.50| 1.00000 450.00
Broken Traffic Stripe Removed (Plastic) | | |
0290 705A032 126.000 EACH| 5.00000 630.00] 5.56000 700.56 | 5.15000 648.90
Pavement Markers, Class A-H, Type 1-B | | |
0300 705A037 319.000 EACH]| 5.00000 1595.00] 5.56000 1773.64| 5.15000 1642.85
\ |

Pavement Markers, Class A-H, Type 2-D |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 055 -4
TABULATION OF BIDS
CALL ORDER : 055 CONTRACT ID 20050114055 COUNTIES : WILCOX
LETTING DATE : 01/14/05 10:00 AM DIVISION 08
| ( 1 ) 01087 | ( 2 ) 07050 | ( 3 ) 13008
| APAC-SOUTHEAST, INC. |GULF EQUIPMENT CORPORATION |[MOBILE ASPHALT COMPANY, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0310 740B00O 301.000 SQFT| 8.50000 2558.50| 9.00000 2709.00]| 8.50000 2558.50
Construction Signs | | |
0320 740E000 100.000 EACH| 1.00000 100.00] 6.00000 600.00| 1.00000 100.00
Cones (36 Inches High) | | |
0330 740M001 100.000 EACH| 1.00000 100.00] 3.00000 300.00| 1.00000 100.00
Ballast For Cone | | |
0340 7400000 1.000 EACH] 1500.00000 1500.00] 2500.00000 2500.00] 3500.00000 3500.00
Pilot Car | | |
SECTION TOTALS | S 567,897.22] S 569,957.59] S 635,811.83
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 567,897.22| S 569,957.59] S 635,811.83




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05
PAGE : 057 -1
VENDOR RANKING

CALL ORDER : 057 CONTRACT ID : 20050114057 COUNTIES : AUTAUGA ELMORE
LETTING DATE : 01/14/05 10:00 AM DIVISION : 06 MACON OTHERS
CONTRACT TIME : 108 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : 99-406-001-000-501
for the Maintenance Roadside Mowing at various sites in the 99-406-002-000-501
Sixth Division as indicated on the plans. 99-406-004-000-501
OTHERS

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 02040 BENTLEY TURFE AND LANDSCAPE, INC. S 445,000.05 100.0000%
2 15006 GERALD DAVID ORR CONTRACTING, INC. S 483,997.48 108.7635%
3 15023 ORR CONTRACTING, INC. S 489,646.50 110.0329%
4 13092 MCCLAIN CONTRACTING COMPANY, INC. S 507,447.00 114.0330%
5 23004 WEST CONTRACTING INC. $ 683,595.00 153.6168%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 057 -2
TABULATION OF BIDS
CALL ORDER 057 CONTRACT 1ID 20050114057 COUNTIES AUTAUGA ELMORE
LETTING DATE 01/14/05 10:00 AM DIVISION 06 MACON OTHERS
| ( 1 ) 02040 | ( 2 ) 15006 | ( 3 ) 15023
|BENTLEY TURF AND LANDSCAPE, |GERALD DAVID ORR CONTRACTIN |ORR CONTRACTING, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 655A009 2.000 cycL| 27000.00000 54000.00| 28427.00000 56854.00 | 30261.00000 60522.00
Maintenance Roadside Mowing | \ |
(Approximately 917 Acres) | | |
0020 655A010 1.000 CYCL] 12000.00000 12000.00| 9176.00000 9176.00 | 8436.00000 8436.00
Maintenance Roadside Mowing | \ |
(Approximately 296 Acres) | \ |
0030 655A011 2.000 CYCL| 39000.00000 78000.00| 41013.00000 82026.00] 43659.00000 87318.00
Maintenance Roadside Mowing | \ |
(Approximately 1323 Acres) | \ |
0040 655A012 1.000 CYCL| 19000.00000 19000.00| 21514.00000 21514.00] 19779.00000 19779.00
Maintenance Roadside Mowing | \ |
(Approximate 694 Acres) | \ |
0050 655A013 2.000 cycL| 65000.00000 130000.00] 67890.00000 135780.00| 72270.00000 144540.00
Maintenance Roadside Mowing | \ |
(Approximately 2190 Acres) | \ |
0060 655A014 1.000 CYCL] 40000.00000 40000.00| 45725.00000 45725.00 | 42037.50000 42037.50
Maintenance Roadside Mowing | \ |
(Approximately 1475 Acres) | \ |
0070 655A015 2.000 CYCL| 45000.00000 90000.00| 47399.00000 94798.00| 50457.00000 100914.00
Maintenance Roadside Mowing | \ |
(Approximately 1529 Acres) | \ |
0080 655A016 1.000 CYCL] 22000.00000 22000.00] 25048.00000 25048.00 | 23028.00000 23028.00
Maintenance Roadside Mowing | \ |
(Approximately 808 Acres) | \ |
0090 740B00O 512.000 SQFT| 0.00010 0.05] 25.54000 13076.48] 6.00000 3072.00
Construction Signs | \ |
SECTION TOTALS | $ 445,000.05] $ 483,997.48| $ 489,646.50
—————————————————————————————————————————— e
CONTRACT TOTALS | S 445,000.05] $ 483,997.48| $ 489,646.50




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05
PAGE : 057 -3
TABULATION OF BIDS

CALL ORDER : 057 CONTRACT ID : 20050114057 COUNTIES : AUTAUGA ELMORE
LETTING DATE : 01/14/05 10:00 AM DIVISION : 06 MACON OTHERS
[ ( 4 ) 13092 | ( 5 ) 23004 ( )

|[MCCLAIN CONTRACTING COMPANY |WEST CONTRACTING INC.
LINE NO / ITEM CODE / ALT | \

|

I

I

| |
—————————————————————————————————————————— et e ittt

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 655A009 2.000 cCYCL| 30261.00000 60522.00 | 41265.00000 82530.00]|
Maintenance Roadside Mowing | \ |
(Approximately 917 Acres) | | |
0020 655A010 1.000 CYCL]| 9768.00000 9768.00] 13320.00000 13320.00]
Maintenance Roadside Mowing | \ |
(Approximately 296 Acres) | \ |
0030 655A011 2.000 cCyYcL| 43659.00000 87318.00| 59535.00000 119070.00]
Maintenance Roadside Mowing | \ |
(Approximately 1323 Acres) | \ |
0040 655A012 1.000 CYCL| 22902.00000 22902.00| 31230.00000 31230.00|
Maintenance Roadside Mowing | \ |
(Approximate 694 Acres) | \ |
0050 655A013 2.000 cCYCL| 72270.00000 144540.00| 98550.00000 197100.00]|
Maintenance Roadside Mowing | \ |
(Approximately 2190 Acres) | \ |
0060 655A014 1.000 CYCL]| 48675.00000 48675.00| 66375.00000 66375.00|
Maintenance Roadside Mowing | \ |
(Approximately 1475 Acres) | \ |
0070 655A015 2.000 cycL| 50457.00000 100914.00]| 68805.00000 137610.00]|
Maintenance Roadside Mowing | \ |
(Approximately 1529 Acres) | \ |
0080 655A016 1.000 CYCL| 26664.00000 26664.00 | 35848.00000 35848.00|
Maintenance Roadside Mowing | \ |
(Approximately 808 Acres) | \ |
0090 740B00O0 512.000 SQFT| 12.00000 6144.00] 1.00000 512.00]|
Construction Signs | \ |
SECTION TOTALS | S 507,447.00| S 683,595.00] S 0.00
—————————————————————————————————————————— T T e T T
CONTRACT TOTALS | S 507,447.00] S 683,595.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 01/18/05

PAGE : 058 -1
VENDOR RANKING

CALL ORDER : 058 CONTRACT ID : 20050114058 COUNTIES : HOUSTON
LETTING DATE : 01/14/05 10:00 AM DIVISION : 07
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) 99-907-035-095-501

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R.#95 from the Florida state line to S.R.#12 (U.S.#84)
southeast of Gordon. Length 9.501 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 1,150,875.28 100.0000%

2 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 1,397,289.75 121.4110%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 01/18/05
PAGE 058 -2
TABULATION OF BIDS
CALL ORDER : 058 CONTRACT ID 20050114058 COUNTIES HOUSTON
LETTING DATE 01/14/05 10:00 AM DIVISION : 07
| ( ) 01087 | ( 2 ) 23024 | ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 209A000 4.000 EACH] 110.00000 440.00] 115.00000 460.00|
Mailbox Reset, Single | | |
0020 210D021 3474.000 CUYD]| 5.91000 20531.34| 6.50000 22581.00|
Borrow Excavation (Loose Truckbed | | |
Measurement) (A-4 Or Better) | | |
0030 212A000 1002.000 STA | 21.62000 21663.24| 35.00000 35070.00|
Machine Grading Shoulders | | |
0040 405A000 8139.000 GAL | 2.01000 16359.39] 2.50000 20347.50|
Tack Coat | | |
0050 408A051 133628.000 SQYD| 0.29000 38752.12| 0.85000 113583.80]
Planing Existing Pavement | | |
(Approximately 0.00"™ Thru 1.0" Thick) | | |
0060 424A361 11357.000 TON | 45.15000 512768.55] 49.85000 566146.45]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0070 424A366 6615.000 TON | 47.73000 315733.95] 55.00000 363825.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0080 424B655 88.000 TON | 125.58000 11051.04| 95.00000 8360.00|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0090 600A000 LUMP | 62463.00000 62463.00| 99500.00000 99500.00]|
Mobilization | |
0100 651B00O 38.000 TON | 26.00000 988.00 | 35.00000 1330.00|
Agricultural Limestone | | |
0110 652A061 19.000 ACRE] 400.00000 7600.00] 370.00000 7030.00|
Seeding (Mix 3E) | | |
0120 656A000 19.000 ACRE]| 380.00000 7220.00] 340.00000 6460.00|
Mulching, Class A, Type 1 | | |
0130 665F000 100.000 EACH| 5.00000 500.00] 7.50000 750.00 |
Hay Bales | | |
0140 665J000 1500.000 LF | 3.50000 5250.00| 3.25000 4875.00 |
Silt Fence, Type A | | |
0150 6650001 1500.000 LF | 0.10000 150.00] 0.20000 300.00|
| \ |

Silt Fence Removal



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 01/18/05
PAGE : 058 -3

CALL ORDER : 058 CONTRACT 1ID 20050114058 COUNTIES HOUSTON
LETTING DATE : 01/14/05 10:00 AM DIVISION 07
| ( 1 ) 01087 | ( 2 ) 23024 | ( )
| APAC-SOUTHEAST, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0160 680A000 LUMP | 1000.00000 1000.00]| 15000.00000 15000.00]
Engineering Controls | \ |
0170 701A028 20.000 MILE| 1524.00000 30480.00 | 1524.00000 30480.00 |
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0180 701A046 8.000 MILE] 1050.00000 8400.00| 1050.00000 8400.00|
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0190 701A048 11.000 MILE| 1750.00000 19250.00| 1750.00000 19250.00]
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" Wide) | \ |
0200 701C000 15.000 MILE| 490.00000 7350.00]| 490.00000 7350.00]
Broken Temporary Traffic Stripe | \ |
0210 701C001 59.000 MILE] 590.00000 34810.00| 590.00000 34810.00 |
Solid Temporary Traffic Stripe | | |
0220 701D007 1.000 MILE] 1600.00000 1600.00]| 1600.00000 1600.00]
Solid Traffic Stripe Removed (Paint) | | |
0230 701D008 1.000 MILE] 1700.00000 1700.00| 1700.00000 1700.00]
Solid Traffic Stripe Removed (Plastic) | | |
0240 701D014 1.000 MILE] 1500.00000 1500.00] 1500.00000 1500.00]
Broken Traffic Stripe Removed (Paint) | | |
0250 701D015 1.000 MILE] 1500.00000 1500.00] 1500.00000 1500.00]
Broken Traffic Stripe Removed (Plastic) | | |
0260 701G125 210.000 LF | 5.00000 1050.00]| 5.00000 1050.00]
Solid White, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0270 701G133 210.000 LF | 5.00000 1050.00]| 5.00000 1050.00]
Solid Yellow, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0280 703A002 389.000 SQFT| 3.00000 1167.00| 3.00000 1167.00]
Traffic Control Markings, Class 2, Type | | |
A | \ |
0290 703D001 358.000 SQFT| 1.50000 537.00]| 1.50000 537.00]
Temporary Traffic Control Markings | \ |
0300 705A030 29.000 EACH] 5.00000 145.00] 5.00000 145.00]
Pavement Markers, Class A-H, Type 2-C | \ |
0310 705A032 308.000 EACH] 5.00000 1540.00]| 5.00000 1540.00]
Pavement Markers, Class A-H, Type 1-B | \ |
0320 705A037 857.000 EACH] 5.00000 4285.00| 5.00000 4285.00]
\ |

Pavement Markers, Class A-H, Type 2-D |



ALABAMA DEPARTMENT OF TRANSPORTATION

DATE : 01/18/05
PAGE : 058 -4

TABULATION OF BIDS
CALL ORDER : 058 CONTRACT ID : 20050114058 COUNTIES HOUSTON
LETTING DATE : 01/14/05 10:00 AM DIVISION : 07
[ ( 1 ) 01087 | ( 2 ) 23024 ( )

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0330 740B00O 1179.000
Construction Signs

0340 740E000 125.000
Cones (36 Inches High)

0350 740M001 125.000
Ballast For Cone

0360 7400000 1.000
Pilot Car

0370 741cC010 1.000
Portable Sequential Arrow And Chevro
Sign Unit

SECTION TOTALS

CONTRACT TOTALS

| APAC-SOUTHEAST, INC.

| UNIT PRICE AMOUNT |
SQFT | 7.35000 8665.65]
| \
EACH | 5.00000 625.00|
| \
EACH| 2.00000 250.00]
| \
EACH | 2000.00000 2000.00]
| \
EACH| 500.00000 500.00]
n | \
| \
| $ 1,150,875.28|
e +
| \

$ 1,150,875.28

UNIT PRICE

2500.00000

1500.00000

|[WIREGRASS CONSTRUCTION COMP

2500.

1500.

1,397,289.

1,397,289.

UNIT PRICE AMOUNT






